INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID : IR-29960-A

DATE : 09/24/08
PAGE : 131 -1

COUNTIES : DELAWARE

CALL ORDER : 131
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710608
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 37,888.00 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 42,555.00 112.3179%
$ 47,934.00 126.5150%

3 35-2103617 BRYAN' S HAULING & EXCAVATING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 131 -2
TABULATION OF BIDS
ROUTE 32
CALL ORDER : 131 CONTRACT 1ID IR-29960-A COUNTIES DELAWARE
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1874009 I ( 2 ) 35-1817574 | ( 3 ) 35-2103617
| HAUER EXCAVATING | YARDBERRY LANDSCAPE |BRYAN' S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 1100.00000 1100.00]| 2100.00000 2100.00] 2000.00000 2000.00
MOBILIZATION AND DEMOBILIZATION | |
0006 202-02240 672.000 SYS | 2.20000 1478.40| 8.00000 5376.00] 2.00000 1344.00
PAVEMENT REMOVAL | |
0007 202-02255 12.000 EACH | 249.00000 2988.00] 300.00000 3600.00] 100.00000 1200.00
TREE, 18 IN., REMOVE | |
0008 202-03000 LUMP | 11500.00000 11500.00] 19000.00000 19000.00] 22420.00000 22420.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 4 | |
0009 202-03000 LUMP | 17950.00000 17950.00]| 8500.00000 8500.00| 15500.00000 15500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0010 205-06937 526.000 LFT | 0.90000 473.40| 2.50000 1315.00]| 1.00000 526.00
TEMPORARY SILT FENCE | |
0011 621-06560 860.000 SYS | 0.97000 834.20] 1.00000 860.00] 4.00000 3440.00
MULCHED SEEDING, U | |
0012 801-06640 6.000 EACH | 260.00000 1560.00 | 300.00000 1800.00| 250.00000 1500.00
CONSTRUCTION SIGN, A | |
SECTION TOTALS | S 37,888.00] S 42,555.00] S 47,934.00
+ + +
CONTRACT TOTALS | $ 37,888.00] $ 42,555.00] $ 47,934.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/24/08
PAGE : 141 -1

COUNTIES : LAPORTE

CALL ORDER : 141 CONTRACT ID : IR-30991-A
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 09/12/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800290
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 83,812.00 100.0000%
2 35-1067077 RITSCHARD BROTHERS $ 87,297.50 104.1587%
$ 93,684.40 111.7792%

3 35-2103617 BRYAN' S HAULING & EXCAVATING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 141 -2

ROUTE 331
CALL ORDER : 141 CONTRACT ID : IR-30991-A COUNTIES LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1817574 | ( 2 ) 35-1067077 | ( 3 ) 35-2103617
| YARDBERRY LANDSCAPE |[RITSCHARD BROTHERS |BRYAN' S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION REMOVE BUILDINGS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 110-01001 LUMP | 4000.00000 4000.00]| 500.00000 500.00] 3250.00000 3250.00
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 8000.00000 8000.00| 7983.00000 7983.00| 9000.00000 9000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 27 | | |
0005 202-03000 LUMP | 9400.00000 9400.00| 14972.00000 14972.00]| 14500.00000 14500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 30 | | |
0006 202-03000 LUMP | 9000.00000 9000.00] 9883.00000 9883.00] 11000.00000 11000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 33 | | |
0007 202-03000 LUMP | 9100.00000 9100.00] 11133.00000 11133.00] 10500.00000 10500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 35 | | |
0008 202-03000 LUMP | 18000.00000 18000.00]| 15796.00000 15796.00| 23000.00000 23000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 81 | | |
0009 202-03000 LUMP | 12000.00000 12000.00]| 12332.00000 12332.00]| 14000.00000 14000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 9 | | |
0010 202-03135 312.000 SFT | 20.00000 6240.00] 7.90000 2464.80] 10.20000 3182.40
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
0011 202-03729 70.000 LFT | 21.00000 1470.00| 11.11000 777.70]| 15.00000 1050.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0012 205-06937 1200.000 LFT | 3.00000 3600.00] 3.32000 3984.00] 1.00000 1200.00
TEMPORARY SILT FENCE | |
0013 621-06560 3000.000 SYS | 1.00000 3000.00] 2.49000 7470.00 | 1.00000 3000.00
MULCHED SEEDING, U | |
SECTION TOTALS | S 83,812.00]| S 87,297.50]| S 93,684.40
+
|

CONTRACT TOTALS

$ 83,812.00] $ 87,297.50] $ 93,684.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 191 -1

VENDOR RANKING

CALL ORDER : 191 CONTRACT ID : R -28096-B COUNTIES : DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9919018
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1585012 CRAFTSMAN CONSTRUCTION INC $ 1,151,203.30 100.0000%
2 35-0451380 KREMPP LUMBER COMPANY $ 1,392,603.00 120.9693%
3 54-1342714 TRI COUNTY BUILDERS CO $ 1,444,599.00 125.4860%
4 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 1,984,896.50 172.4193%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 191 -2
TABULATION OF BIDS
ROUTE
CALL ORDER 191 CONTRACT ID : R -28096-B COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1585012 | ( 2 ) 35-0451380 | ( 3 ) 54-1342714
| CRAFTSMAN CONSTRUCTION INC | KREMPP LUMBER COMPANY | TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENHANCEMENT, ECKERT MILL
| | |
0001 105-06845 LUMP | 7700.00000 7700.00| 5000.00000 5000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 52800.00000 52800.00 | 5000.00000 5000.00] 52000.00000 52000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 711-03973 LUMP | 870000.00000 870000.00| 1184300.00000 1184300.00| 1220000.00000 1220000.00
BUILDING ARCHITECTURAL | |
0010 719-03975 LUMP | 69932.50000 69932.50| 70000.00000 70000.00] 73000.00000 73000.00
BUILDING PLUMBING | |
0011 807-03694 LUMP | 62246.80000 62246.80] 65000.00000 65000.00] 62000.00000 62000.00
BUILDING ELECTRICAL | |
0012 807-03974 LUMP | 46860.00000 46860.00] 35000.00000 35000.00| 27000.00000 27000.00
BUILDING HEATING, VENTILATION, AIR | |
CONDITIONING | |
0013 210-07170 LUMP | 34500.00000 34500.00| 20000.00000 20000.00 | 1.00000 1.00
SITE PREPARATION | |
0014 205-02459 LUMP | 4400.00000 4400.00| 5000.00000 5000.00] 2820.00000 2820.00
EROSION CONTROL | |
0015 303-02051 35.000 TON | 17.60000 616.00] 20.00000 700.00 | 30.60000 1071.00
STONE, NO 2 | | |
0016 303-01180 130.000 TON | 16.50000 2145.00] 20.00000 2600.00] 20.80000 2704.00
COMPACTED AGGREGATE, NO. 53 | |
SECTION TOTALS | $ 1,151,203.30]| $ 1,392,603.00| $ 1,444,599.00
—————————————————————————————————————————— s T
CONTRACT TOTALS | S 1,151,203.30] S 1,392,603.00] S 1,444,599.00




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 191 -3

ROUTE
CALL ORDER : 191 CONTRACT 1ID R -28096-B COUNTIES DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1009310 | | ( )
|DEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENHANCEMENT, ECKERT MILL
| | |
0001 105-06845 LUMP | 7840.00000 7840.00 |
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 95000.00000 95000.00]
MOBILIZATION AND DEMOBILIZATION | |
0009 711-03973 LUMP | 1485000.00000 1485000.00] |
BUILDING ARCHITECTURAL | |
0010 719-03975 LUMP | 21886.00000 21886.00 |
BUILDING PLUMBING | |
0011 807-03694 LUMP | 64600.00000 64600.00| |
BUILDING ELECTRICAL | |
0012 807-03974 LUMP | 33430.00000 33430.00|
BUILDING HEATING, VENTILATION, AIR | |
CONDITIONING | |
0013 210-07170 LUMP | 272000.00000 272000.00] |
SITE PREPARATION | |
0014 205-02459 LUMP | 1170.00000 1170.00|
EROSION CONTROL | |
0015 303-02051 35.000 TON | 40.00000 1400.00]| |
STONE, NO 2 | | |
0016 303-01180 130.000 TON | 19.75000 2567.50]
COMPACTED AGGREGATE, NO. 53 | |
SECTION TOTALS | $ 1,984,896.50] | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,984,896.50] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 205 -1
VENDOR RANKING

CALL ORDER : 205 CONTRACT ID : R -28780-C COUNTIES : TIPPECANOCE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0400756
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 767,156.15 100.0000%

2 35-1917625 MILESTONE CONTRACTORS LP $ 799,808.90 104.2563%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 205 -2
TABULATION OF BIDS
ROUTE
CALL ORDER 205 CONTRACT 1ID R -28780-C COUNTIES TIPPECANOE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | (
|[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 11700.00000 11700.00]| 13500.00000 13500.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 68402.16000 68402.16| 78000.00000 78000.00]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 64929.79000 64929.79| 17100.00000 17100.00]
CLEARING RIGHT OF WAY | |
0009 202-01300 1.000 EACH | 1020.00000 1020.00] 500.00000 500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0010 202-02278 1381.000 LFT | 11.01000 15204.81| 11.50000 15881.50]
CURB, CONCRETE, REMOVE | |
0011 202-52710 229.000 SYS | 31.88000 7300.52]| 28.00000 6412.00]
SIDEWALK, CONCRETE, REMOVE | |
0012 202-91385 2.000 EACH | 1159.00000 2318.00] 470.00000 940.00 |
INLET, REMOVE | |
0013 202-93047 1.000 EACH | 107.91000 107.91] 370.00000 370.00]
MANHOLE, REMOVE | |
0014 202-96133 112.000 LFT | 1.93000 216.16| 6.50000 728.00 |
PIPE, REMOVE | |
0015 203-02000 1242.000 CYS | 16.78000 20840.76| 6.00000 7452.00|
EXCAVATION, COMMON | |
0016 205-02237 9.000 EACH | 90.00000 810.00] 90.00000 810.00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
CURB INLET PROTECTION | |
0017 207-08267 113.000 SYS | 54.93000 6207.09| 49.25000 5565.25]
SUBGRADE TREATMENT, TYPE IIIA | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 205 -3
TABULATION OF BIDS

ROUTE
CALL ORDER : 205 CONTRACT ID : R -28780-C COUNTIES : TIPPECANOCE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | (
|RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 207-08268 907.000 SYS | 26.92000 24416.44| 30.75000 27890.25]
SUBGRADE TREATMENT, TYPE IV | |
0019 213-08058 276.000 CYS | 70.45000 19444.20] 106.25000 29325.00|
FLOWABLE BACKFILL | |
0020 304-07490 163.000 TON | 109.51000 17850.13]| 115.25000 18785.75]|
HMA PATCHING, TYPE B | |
0021 306-08034 913.000 SYS | 5.47000 4994.11| 6.50000 5934.50]
MILLING, ASPHALT, 1 1/2 IN. | |
0022 306-08041 389.000 SYS | 5.76000 2240.64| 7.00000 2723.00]
MILLING, PCCP | |
0023 306-08042 223.000 SYS | 5.51000 1228.73| 10.25000 2285.75]
MILLING, SCARIFICATION/PROFILE | |
0024 306-08043 684.000 SYS | 5.47000 3741.48] 7.60000 5198.40]
MILLING, TRANSITION | |
0025 401-07334 316.000 TON | 121.71000 38460.36 | 155.00000 48980.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0026 401-07403 64.000 TON | 115.74000 7407.36 | 126.75000 8112.00]|
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0027 401-07413 312.000 TON | 80.40000 25084.80 | 102.55000 31995.60|
QC/QA-HMA, 3, 70, BASE, 25.0 mm | |
0028 402-07450 259.000 TON | 102.91000 26653.69| 108.50000 28101.50]
HMA WEDGE AND LEVEL, TYPE A | |
0029 406-05520 2.500 TON | 401.41000 1003.53] 641.00000 1602.50]
ASPHALT FOR TACK COAT | |
0030 502-06999 24.000 sSYS | 106.52000 2556.48| 210.00000 5040.00]
PCCP, 8 IN. | | |
0031 604-07896 59.000 SYS | 159.71000 9422.89]| 288.00000 16992.00]
CURB RAMP, CONCRETE, B | |
0032 604-91531 605.000 SYS | 34.74000 21017.70] 51.00000 30855.00]
SIDEWALK, CONCRETE, 4 IN. | |
0033 605-06140 1589.000 LFT | 19.22000 30540.58| 32.00000 50848.00 |
CURB AND GUTTER, CONCRETE | |
0034 605-06250 53.000 sSYS | 120.54000 6388.62] 134.00000 7102.00]|
CENTER CURB, C, CONCRETE | |
0035 610-08446 83.000 SYS | 93.36000 7748.88 | 100.00000 8300.00|
PCCP FOR APPROACHES, 6 IN. | |
0036 621-06567 22.000 kGAL | 5.00000 110.00| 5.00000 110.00|
WATER | | |
0037 621-06575 1200.000 SYS | 3.98000 4776.00| 8.50000 10200.00]|
|

SODDING, NURSERY | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 205 -4
TABULATION OF BIDS
ROUTE
CALL ORDER : 205 CONTRACT 1ID R -28780-C COUNTIES : TIPPECANOCE
LETTING DATE : 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-0918397 | ( 2 35-1917625 |
|RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 628-09401 8.000 MOS | 2603.28000 20826.24] 3700.00000 29600.00]
FIELD OFFICE, A | |
0039 715-05149 373.000 LFT | 118.04000 44028.92] 110.00000 41030.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0040 715-05151 16.000 LFT | 288.02000 4608.32]| 175.00000 2800.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0041 715-05152 128.000 LFT | 97.31000 12455.68 94.00000 12032.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0042 715-08283 91.000 SYS | 79.54000 7238.14| 140.00000 12740.00]|
PCCP FOR STRUCTURE INSTALLATION | |
0043 715-08305 56.000 TON | 123.78000 6931.68] 235.00000 13160.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0044 715-09064 517.000 LFT | 2.75000 1421.75] 2.75000 1421.75]
VIDEO INSPECTION FOR PIPE | |
0045 720-44000 2.000 EACH | 758.81000 1517.62| 530.00000 1060.00|
CASTING, ADJUST TO GRADE | |
0046 720-45410 1.000 EACH | 6711.62000 6711.62] 4700.00000 4700.00|
MANHOLE, C4 | |
0047 720-98174 4.000 EACH | 3343.87000 13375.48] 3465.00000 13860.00]
INLET, B15 | | |
0048 720-98555 5.000 EACH | 3395.63000 16978.15]| 3465.00000 17325.00]|
INLET, C15 | | |
0049 801-03290 4.000 EACH | 250.00000 1000.00| 200.00000 800.00 |
CONSTRUCTION SIGN, C | |
0050 801-04308 2.000 EACH | 345.00000 690.00] 325.00000 650.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0051 801-06203 1800.000 LFT | 0.98000 1764.00 | 1.00000 1800.00|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0052 801-06207 900.000 LFT | 3.00000 2700.00] 3.00000 2700.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0053 801-06216 120.000 LFT | 3.00000 360.00] 3.00000 360.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0054 801-06218 130.000 LFT | 7.50000 975.00] 7.50000 975.00]
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0055 801-06625 12.000 EACH | 95.00000 1140.00]| 89.00000 1068.00]|
|

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 205 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 205 CONTRACT ID : R -28780-C COUNTIES TIPPECANOE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | (
|RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 801-06640 13.000 EACH | 135.00000 1755.00] 140.00000 1820.00]|
CONSTRUCTION SIGN, A | |
0057 801-06645 7.000 EACH | 58.00000 406.00 | 40.00000 280.00]
CONSTRUCTION SIGN, B | |
0058 801-06775 LUMP | 61777.57000 61777.57] 60800.00000 60800.00|
MAINTAINING TRAFFIC | |
0059 801-07118 130.000 LFT | 11.00000 1430.00| 13.00000 1690.00 |
BARRICADE, III-A | |
0060 801-07119 40.000 LFT | 15.85000 634.00] 14.00000 560.00]
BARRICADE, III-B | |
0061 802-05701 10.500 LFT | 15.70000 164.85]| 9.00000 94.50]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0062 802-76025 57.000 SFT | 48.00000 2736.00] 24.00000 1368.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0063 805-01816 4.000 EACH | 1820.00000 7280.00| 1250.00000 5000.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0064 805-01842 3.000 EACH | 1070.00000 3210.00] 850.00000 2550.00]
HANDHOLE, SIGNAL | |
0065 805-01844 672.000 LFT | 19.60000 13171.20]| 20.00000 13440.00]|
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0066 805-02073 4.000 EACH | 4500.00000 18000.00]| 4200.00000 16800.00]|
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
0067 805-02087 LUMP | 278.00000 278.00]| 400.00000 400.00|
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0068 805-02152 8.000 EACH | 540.00000 4320.00]| 450.00000 3600.00]
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. | |
0069 805-02202 4.000 EACH | 1120.00000 4480.00| 560.00000 2240.00]
SIGNAL DETECTOR HOUSING, DOUBLE | |
0070 805-78100 1.000 EACH | 9500.00000 9500.00| 9850.00000 9850.00|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0071 805-78205 4.000 EACH | 660.00000 2640.00] 750.00000 3000.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
|

AMBER, GREEN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 205 -6
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ROUTE
CALL ORDER : 205 CONTRACT ID : R -28780-C COUNTIES : TIPPECANOCE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | (
|RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 805-78230 4.000 EACH | 1050.00000 4200.00] 1250.00000 5000.00|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0073 805-78445 1.000 EACH | 430.00000 430.00] 550.00000 550.00]
SIGNAL SERVICE | |
0074 805-78467 50.000 LFT | 2.65000 132.50] 2.80000 140.00|
SIGNAL CABLE, 3C 8GA. | |
0075 805-78470 3592.000 LFT | 0.17000 610.64| 0.20000 718.40]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0076 805-78480 486.000 LFT | 1.63000 792.18] 1.40000 680.40]
SIGNAL CABLE, 3C 14GA. | |
0077 805-78485 1156.000 LFT | 2.42000 2797.52] 1.60000 1849.60|
SIGNAL CABLE, 5C 14GA. | |
0078 805-78490 702.000 LFT | 2.47000 1733.94| 1.80000 1263.60]|
SIGNAL CABLE, 7C 14GA. | |
0079 805-78510 836.000 LFT | 1.34000 1120.24| 1.30000 1086.80|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0080 805-78795 877.000 LFT | 9.30000 8156.10]| 8.50000 7454.50|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0081 805-92504 4.000 EACH | 248.00000 992.00 | 350.00000 1400.00|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0082 805-96121 8.000 EACH | 204.00000 1632.00]| 150.00000 1200.00]|
PEDESTRIAN PUSH BUTTON AND SIGN | |
0083 808-03631 208.000 LFT | 4.95000 1029.60| 0.60000 124.80|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0084 808-03632 400.000 LFT | 4.95000 1980.00| 0.60000 240.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0085 808-06703 304.000 LFT | 0.65000 197.60| 1.10000 334.40]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0086 808-07310 148.000 LFT | 7.50000 1110.00]| 12.10000 1790.80]|
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
YELLOW, CROSSHATCH, 12 IN. | |
0087 808-74807 2.000 EACH | 185.00000 370.00] 340.00000 680.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0088 808-74808 2.000 EACH | 225.00000 450.00 | 340.00000 680.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0089 808-75245 280.000 LFT | 0.65000 182.00] 1.10000 308.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 205 -7
TABULATION OF BIDS

ROUTE
CALL ORDER : 205 CONTRACT ID : R -28780-C COUNTIES : TIPPECANOCE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | (
|RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0090 808-75278 177.000 LFT | 2.25000 398.25] 1.90000 336.30]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0091 808-75297 131.000 LFT | 4.50000 589.50] 6.25000 818.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0092 808-75300 442.000 LFT | 1.12000 495.04 | 0.90000 397.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0093 808-75320 3.000 EACH | 85.00000 255.00] 75.00000 225.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0094 808-75325 2.000 EACH | 125.00000 250.00] 65.00000 130.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0095 808-92027 1035.000 LFT | 1.50000 1552.50] 1.10000 1138.50]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0096 808-95933 238.000 LFT | 2.25000 535.50] 1.00000 238.00]
CURB PAINTING, YELLOW | |
0097 808-98000 902.000 LFT | 5.00000 4510.00| 2.00000 1804.00]|
LINE, EPOXY, SOLID, YELLOW, 8 IN. | |
SECTION TOTALS | $ 767,156.15] $ 799,808.90] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 767,156.15]| $ 799,808.90| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 211 -1
VENDOR RANKING

CALL ORDER : 211 CONTRACT ID : R -29016-A COUNTIES : STEUBEN
LETTING DATE : 07/09/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 08/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 3976002
0300359
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 881,751.67 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 910,942.00 103.3105%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 211 -2
TABULATION OF BIDS
ROUTE : 127

CALL ORDER : 211 CONTRACT ID : R -29016-A COUNTIES : STEUBEN
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 I (
|[E & B PAVING INC | BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 INTERSECTION IMPROVEMENT
I I

|

0001 105-06845 LUMP | 10000.00000 10000.00]| 15000.00000 15000.00]|
CONSTRUCTION ENGINEERING | |

0002 105-08520 2.000 EACH | 50.00000 100.00| 80.00000 160.00|
CELLULAR TELEPHONE/RADIO | |

0003 105-08521 30.000 MOS | 50.00000 1500.00]| 36.00000 1080.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |

0010 110-01001 LUMP | 44000.00000 44000.00] 45500.00000 45500.00]
MOBILIZATION AND DEMOBILIZATION | |

0011 201-52370 LUMP | 21970.00000 21970.00] 18200.00000 18200.00]|
CLEARING RIGHT OF WAY | |

0012 202-01405 58.000 CYS | 85.00000 4930.00 | 120.00000 6960.00]
CONTAMINATED SOIL, REMOVE AND DISPOSE | |

0013 202-02637 195.000 LFT | 20.00000 3900.00] 15.00000 2925.00]
PIPE, ABANDON AND GROUT FILL | |

0014 202-91385 9.000 EACH | 375.00000 3375.00] 250.00000 2250.00]
INLET, REMOVE | |

0015 203-02000 574.000 cCYS | 35.00000 20090.00] 25.00000 14350.00]|
EXCAVATION, COMMON | |

0016 205-02237 41.000 EACH | 85.00000 3485.00] 85.00000 3485.00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
CURB INLET PROTECTION | |

0017 205-06937 1083.000 LFT | 1.86000 2014.38] 1.86000 2014.38]

|

TEMPORARY SILT FENCE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 211 -3
TABULATION OF BIDS
ROUTE : 127

CALL ORDER : 211 CONTRACT ID : R -29016-A COUNTIES : STEUBEN
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 207-08267 1008.000 SYS | 7.00000 7056.00| 13.00000 13104.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0019 207-08268 1375.000 SYS | 25.00000 34375.00]| 20.00000 27500.00]
SUBGRADE TREATMENT, TYPE IV | |
0020 211-02050 335.000 cCYs | 15.50000 5192.50] 30.00000 10050.00]
B BORROW | | |
0021 211-09264 703.000 CYs | 15.50000 10896.50] 30.00000 21090.00]
STRUCTURE BACKFILL, TYPE 1 | |
0022 304-07493 424.000 TON | 120.00000 50880.00] 95.00000 40280.00]|
WIDENING WITH HMA, TYPE B | |
0023 306-08033 445.000 SYS | 10.00000 4450.00 | 2.20000 979.00]|
MILLING, ASPHALT, 1 IN. | |
0024 306-08036 2557.000 SYS | 10.00000 25570.00] 2.40000 6136.80]
MILLING, ASPHALT, 2 IN. | |
0025 306-08042 396.000 sSYS | 0.01000 3.96| 2.20000 871.20]
MILLING, SCARIFICATION/PROFILE | |
0026 306-08043 1150.000 SYS | 0.01000 11.50] 2.20000 2530.00]
MILLING, TRANSITION | |
0027 402-07433 446.000 TON | 70.00000 31220.00] 100.00000 44600.00]
HMA SURFACE, TYPE B | |
0028 402-07438 743.000 TON | 50.00000 37150.00] 80.00000 59440.00]
HMA INTERMEDIATE, TYPE B | |
0029 406-05520 2.720 TON | 100.00000 272.00]| 600.00000 1632.00]|
ASPHALT FOR TACK COAT | |
0030 604-07900 81.000 SYS | 160.00000 12960.00]| 130.00000 10530.00]|
CURB RAMP, CONCRETE, F | |
0031 604-07902 133.000 SYS | 55.00000 7315.00 | 90.00000 11970.00]|
CURB RAMP, CONCRETE, H | |
0032 604-91531 823.000 SYS | 37.60000 30944.80] 40.00000 32920.00]
SIDEWALK, CONCRETE, 4 IN. | |
0033 605-06120 1361.000 LFT | 23.50000 31983.50] 19.00000 25859.00]
CURB, CONCRETE | |
0034 605-06140 1187.000 LFT | 24.50000 29081.50] 18.00000 21366.00]
CURB AND GUTTER, CONCRETE | |
0035 610-07487 82.000 TON | 160.00000 13120.00]| 150.00000 12300.00]|
HMA FOR APPROACHES, TYPE B | |
0036 610-08446 101.000 sSYS | 45.00000 4545.00 | 60.00000 6060.00]
PCCP FOR APPROACHES, 6 IN. | |
0037 610-09108 608.000 SYS | 59.00000 35872.00] 70.00000 42560.00]|
|

PCCP FOR APPROACHES, 9 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 211 -4
TABULATION OF BIDS
ROUTE 127
CALL ORDER 211 CONTRACT ID : R -29016-A COUNTIES STEUBEN
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 615-06490 6.000 EACH | 175.00000 1050.00] 150.00000 900.00]
RIGHT OF WAY MARKER | |
0039 615-06505 6.000 EACH | 550.00000 3300.00] 750.00000 4500.00 |
MONUMENT, B | |
0040 621-01004 2.000 EACH | 725.00000 1450.00]| 725.00000 1450.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0041 621-06545 0.020 TON | 2990.00000 59.80] 2990.00000 59.80|
FERTILIZER | |
0042 621-06557 12.150 LBS | 31.95000 388.19] 31.95000 388.19]
SEED MIXTURE, T | |
0043 621-06565 0.300 TON | 1475.00000 442 .50 | 1475.00000 442 .50 |
MULCHING MATERIAL | |
0044 621-06570 82.000 cCYS | 100.00000 8200.00| 40.00000 3280.00]
TOP SOIL | | |
0045 621-06575 735.000 SYS | 9.65000 7092.75]| 9.65000 7092.75]|
SODDING, NURSERY | |
0046 622-91786 24.000 EACH | 22.75000 546.00] 22.75000 546.00]
SEEDLING | | |
0047 628-09402 15.000 MOS | 2000.00000 30000.00] 1200.00000 18000.00]
FIELD OFFICE, B | |
0048 702-51863 1.000 EACH | 375.00000 375.00] 450.00000 450.00]
FIELD DRILLED HOLE IN CONCRETE | |
0049 715-05149 42.000 LFT | 40.84000 1715.28]| 35.00000 1470.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0050 715-05151 973.000 LFT | 44.02000 42831.46| 37.00000 36001.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0051 715-05152 107.000 LFT | 51.48000 5508.36 | 42.00000 4494.00 |
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0052 715-08305 93.000 TON | 50.00000 4650.00| 100.00000 9300.00]|
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0053 715-93910 1.000 EACH | 5175.00000 5175.00]| 810.00000 810.00]|
WATER SERVICE LINE, ADJUST , MAIN LINE, | |
4 IN. | | |
0054 715-93910 1.000 EACH | 5410.00000 5410.00] 965.00000 965.00]|
WATER SERVICE LINE, ADJUST , MAIN LINE, | |
6 IN. | | |
0055 715-93910 2.000 EACH | 6200.00000 12400.00]| 2725.00000 5450.00]
WATER SERVICE LINE, ADJUST , MAIN LINE, | |
|

8 IN.



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 211 -5
TABULATION OF BIDS
ROUTE 127
CALL ORDER 211 CONTRACT 1ID R -29016-A COUNTIES STEUBEN
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 35-1065659 | (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 715-93910 1.000 EACH | 1810.00000 1810.00] 705.00000 705.00]
WATER SERVICE LINE, ADJUST , MAIN LINE, | |
2 IN. | | |
0057 720-01092 6.000 EACH | 2850.00000 17100.00]| 4000.00000 24000.00]
MANHOLE, J15, MODIFIED | |
0058 720-44000 6.000 EACH | 375.00000 2250.00] 140.00000 840.00 |
CASTING, ADJUST TO GRADE | |
0059 720-44070 1.000 EACH | 1075.00000 1075.00]| 750.00000 750.00]
CASTING, 13, FURNISH AND ADJUST TO GRAD | |
0060 720-45410 14.000 EACH | 1675.00000 23450.00] 2750.00000 38500.00]
MANHOLE, C4 | |
0061 720-90984 1.000 EACH | 2325.00000 2325.00] 2750.00000 2750.00]
MANHOLE, C2 | |
0062 720-98174 19.000 EACH | 2315.00000 43985.00| 2400.00000 45600.00|
INLET, B15 | | |
0063 801-03290 4.000 EACH | 199.00000 796.00 | 325.00000 1300.00]|
CONSTRUCTION SIGN, C | |
0064 801-06207 6494.000 LFT | 0.97000 6299.18]| 1.12000 7273.28]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0065 801-06218 88.000 LFT | 5.83000 513.04] 9.50000 836.00]
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0066 801-06640 10.000 EACH | 155.00000 1550.00 | 258.00000 2580.00]
CONSTRUCTION SIGN, A | |
0067 801-06775 LUMP | 11200.00000 11200.00]| 61735.09000 61735.09]
MAINTAINING TRAFFIC | |
0068 801-07118 48.000 LFT | 12.75000 612.00] 20.75000 996.00 |
BARRICADE, III-A | |
0069 801-94295 24.000 EACH | 300.00000 7200.00| 250.00000 6000.00]
SIGNAL HEAD, RELOCATE | |
0070 802-05704 136.000 LFT | 15.00000 2040.00] 14.00000 1904.00|
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0071 802-76025 95.550 SFT | 17.80000 1700.79| 17.00000 1624.35]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0072 802-76035 40.500 SFT | 22.00000 891.00] 20.00000 810.00]
|
|

LEGEND, 0.100 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 211 -6
TABULATION OF BIDS
ROUTE : 127
CALL ORDER : 211 CONTRACT 1ID R -29016-A COUNTIES : STEUBEN
LETTING DATE : 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 35-1065659 | (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 805-01820 4.000 EACH | 500.00000 2000.00]| 700.00000 2800.00]|
SIGNAL STRAIN POLE, STEEL, INSTALL | |
0075 805-01842 4.000 EACH | 950.00000 3800.00] 750.00000 3000.00]
HANDHOLE, SIGNAL | |
0076 805-01844 700.000 LFT | 16.00000 11200.00]| 14.00000 9800.00|
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0077 805-02658 100.000 LFT | 2.50000 250.00] 2.50000 250.00]
CABLE, COAXIAL | |
0078 805-08466 1.000 EACH | 600.00000 600.00] 600.00000 600.00]
RADIO ANTENNA, 9db, YAGI | |
0079 805-08487 4.000 EACH | 150.00000 600.00| 125.00000 500.00]|
TRAFFIC SIGNAL BACKPLATE | |
0080 805-08493 LUMP | 1250.00000 1250.00]| 1250.00000 1250.00]|
RADIO SYSTEM TESTING INTERCONNECT | |
0081 805-08494 1.000 EACH | 3500.00000 3500.00] 3500.00000 3500.00]
RADIO SPREAD SPECTRUM | |
0082 805-78100 1.000 EACH | 14500.00000 14500.00]| 875.00000 875.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0083 805-78205 8.000 EACH | 900.00000 7200.00| 900.00000 7200.00|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0084 805-78415 4.000 EACH | 1450.00000 5800.00] 1500.00000 6000.00]
SPAN, CATENARY, AND TETHER | |
0085 805-78420 4.000 EACH | 300.00000 1200.00]| 300.00000 1200.00]|
DISCONNECT HANGER | |
0086 805-78445 1.000 EACH | 550.00000 550.00] 575.00000 575.00]|
SIGNAL SERVICE | |
0087 805-78467 60.000 LFT | 2.80000 168.00] 2.85000 171.00]
SIGNAL CABLE, 3C 8GA. | |
0088 805-78470 3400.000 LFT | 0.20000 680.00] 0.40000 1360.00|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0089 805-78480 520.000 LFT | 1.80000 936.00] 1.80000 936.00]
SIGNAL CABLE, 3C 14GA. | |
0090 805-78485 840.000 LFT | 2.00000 1680.00| 2.00000 1680.00 |
SIGNAL CABLE, 5C 14GA. | |
0091 805-78490 470.000 LFT | 2.20000 1034.00]| 2.20000 1034.00]|
|

SIGNAL CABLE, 7C 14GA.



PIPE, TYPE 2, CIRCULAR, 18 IN. ,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 211 -7
TABULATION OF BIDS
ROUTE : 127
CALL ORDER : 211 CONTRACT 1ID R -29016-A COUNTIES : STEUBEN
LETTING DATE : 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 35-1065659 | (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 805-78510 2800.000 LFT | 1.70000 4760.00| 1.50000 4200.00]|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0093 805-78785 8.000 EACH | 650.00000 5200.00] 650.00000 5200.00]
SIGNAL DETECTOR HOUSING | |
0094 805-78795 1480.000 LFT | 7.50000 11100.00]| 7.50000 11100.00]|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0095 805-78925 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0096 805-79020 LUMP | 2500.00000 2500.00] 2500.00000 2500.00]
TRAFFIC SIGNAL INSTALLATION | |
0097 805-92504 16.000 EACH | 450.00000 7200.00 | 450.00000 7200.00 |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0098 808-06703 304.000 LFT | 0.52000 158.08]| 0.42000 127.68]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0099 808-06705 500.000 LFT | 1.05000 525.00] 1.45000 725.00 |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0100 808-06706 140.000 LFT | 3.25000 455.00] 5.50000 770.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
IN. | | |
0101 808-06716 1882.000 LFT | 0.75000 1411.50] 0.18000 338.76|
LINE, REMOVE | |
0102 808-75245 2281.000 LFT | 0.52000 1186.12]| 0.42000 958.02]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0103 808-75260 84.000 LFT | 1.58000 132.72] 1.50000 126.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0104 808-75300 566.000 LFT | 0.80000 452.80 | 1.70000 962.20 |
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0105 808-75320 4.000 EACH | 60.00000 240.00] 80.00000 320.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0106 808-75325 4.000 EACH | 87.00000 348.00] 125.00000 500.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0107 715-05152 61.000 LFT | 137.36000 8378.96 | 52.00000 3172.00]
|
|

MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 211 -8
TABULATION OF BIDS
ROUTE 127
CALL ORDER 211 CONTRACT 1ID -29016-A COUNTIES STEUBEN
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 |
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0108 715-05151 450.000 LFT | 65.21000 29344.50] 55.00000 24750.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. , | |
MODIFIED | | |
0109 805-01815 4.000 EACH | 1800.00000 7200.00| 1800.00000 7200.00|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
SECTION TOTALS | $ 881,751.67] S 910,942.00] $
+ + +
CONTRACT TOTALS | $ 881,751.67] $ 910,942.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 241 -1
VENDOR RANKING

CALL ORDER : 241 CONTRACT ID : R -29148-A COUNTIES : DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 05/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : BIKE045
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 350,090.08 100.0000%
2 35-1878024 RAGLE INC $ 391,326.45 111.7788%
3 35-1585012 CRAFTSMAN CONSTRUCTION INC $ 391,626.80 111.8646%
4 35-0626844 J H RUDOLPH & COMPANY $ 408,739.13 116.7526%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 414,818.89 118.4892%
6 54-1342714 TRI COUNTY BUILDERS CO $ 437,662.00 125.0141%

35-1036663 KNIES CONSTRUCTION INC IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE : ST. CHARLES STREET
CALL ORDER : 241 CONTRACT 1ID -29148-A COUNTIES : DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1009310 | ( 2 ) 35-1878024 | ( 3 ) 35-1585012
|DEIG BROTHERS LUMBER & CONST |RAGLE INC | CRAFTSMAN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BIKE/PEDESTRIAN FACILITY
| | |
0001 105-06845 LUMP | 5775.00000 5775.00] 16000.00000 16000.00]| 6000.00000 6000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 16000.00000 16000.00] 19500.00000 19500.00] 17260.00000 17260.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 10925.00000 10925.00]| 7500.00000 7500.00| 3300.00000 3300.00
CLEARING RIGHT OF WAY | |
0008 202-02245 3.000 EACH | 525.00000 1575.00]| 100.00000 300.00] 242.00000 726.00
TREE, 6 IN., REMOVE | |
0009 202-02250 5.000 EACH | 555.00000 2775.00] 125.00000 625.00] 407.00000 2035.00
TREE, 10 IN., REMOVE | |
0010 202-02255 5.000 EACH | 740.00000 3700.00] 200.00000 1000.00| 572.00000 2860.00
TREE, 18 IN., REMOVE | |
0011 202-02260 1.000 EACH | 1630.00000 1630.00] 850.00000 850.00] 1045.00000 1045.00
TREE, 30 IN., REMOVE | |
0012 202-02265 1.000 EACH | 2830.00000 2830.00] 1200.00000 1200.00| 1815.00000 1815.00
TREE, 48 IN., REMOVE | |
0013 202-02279 101.000 LFT | 18.60000 1878.60| 10.00000 1010.00]| 16.50000 1666.50
CURB AND GUTTER, REMOVE | |
0014 202-74035 3.000 EACH | 80.00000 240.00] 80.00000 240.00] 165.00000 495.00
SIGN, REMOVE | |
0015 202-93047 1.000 EACH | 705.00000 705.00] 850.00000 850.00] 858.00000 858.00
MANHOLE, REMOVE | |
0016 202-96133 308.000 LFT | 4.00000 1232.00]| 6.00000 1848.00| 6.88000 2119.04
PIPE, REMOVE | |
0017 203-02000 929.000 CYs | 15.50000 14399.50] 35.00000 32515.00] 37.65000 34976.85
EXCAVATION, COMMON | |
0018 205-06933 10.000 EACH | 96.25000 962.50] 90.00000 900.00] 143.00000 1430.00
|

TEMPORARY DITCH INLET PROTECTION
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PAGE 241 -3
TABULATION OF BIDS
ROUTE : ST. CHARLES STREET
CALL ORDER : 241 CONTRACT 1ID R -29148-A COUNTIES : DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1009310 | ( 35-1878024 | ( 3 ) 35-1585012
|DEIG BROTHERS LUMBER & CONST |RAGLE INC | CRAFTSMAN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-06937 1100.000 LFT | 1.40000 1540.00]| 1.30000 1430.00]| 1.65000 1815.00
TEMPORARY SILT FENCE | |
0020 211-02050 58.000 CYS | 36.25000 2102.50] 40.00000 2320.00] 26.00000 1508.00
B BORROW | | |
0021 211-09264 307.000 cCYs | 25.20000 7736.40| 40.00000 12280.00]| 75.80000 23270.60
STRUCTURE BACKFILL, TYPE 1 | |
0022 211-09266 82.000 cCYs | 31.50000 2583.00] 40.00000 3280.00] 113.88000 9338.16
STRUCTURE BACKFILL, TYPE 3 | |
0023 301-07448 601.000 TON | 22.75000 13672.75]| 32.00000 19232.00]| 32.45000 19502.45
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 402-07432 140.000 TON | 180.00000 25200.00] 100.00000 14000.00] 110.00000 15400.00
HMA SURFACE, TYPE A | |
0025 402-07435 233.000 TON | 140.00000 32620.00] 100.00000 23300.00] 110.00000 25630.00
HMA INTERMEDIATE, TYPE A | |
0026 406-05520 0.500 TON | 638.00000 319.00] 500.00000 250.00] 550.00000 275.00
ASPHALT FOR TACK COAT | |
0027 603-03692 100.000 LFT | 30.00000 3000.00] 75.00000 7500.00| 28.82000 2882.00
FENCE, WOOD | |
0028 604-07894 81.000 SYS | 95.50000 7735.50]| 91.00000 7371.00]| 105.00000 8505.00
CURB RAMP, CONCRETE, A MODIFIED | |
0029 604-91531 65.000 SYS | 132.50000 8612.50]| 148.00000 9620.00| 105.10000 6831.50
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06120 1905.000 LFT | 12.40000 23622.00] 13.00000 24765.00] 19.00000 36195.00
CURB, CONCRETE MODIFIED | |
0031 605-06140 101.000 LFT | 21.40000 2161.40] 21.00000 2121.00] 16.50000 1666.50
CURB AND GUTTER, CONCRETE | |
0032 610-08510 114.000 SYs | 40.50000 4617.00| 41.00000 4674.00 | 64.00000 7296.00
PCCP FOR APPROACHES , 7 IN. | |
0033 616-02320 65.000 sSYS | 2.25000 146.25] 3.75000 243.75] 9.35000 607.75
GEOTEXTILES | |
0034 616-06405 34.000 TON | 47.25000 1606.50| 40.00000 1360.00| 35.00000 1190.00
RIPRAP, REVETMENT | |
0035 621-06567 9.500 kGAL | 1.05000 9.98]| 1.00000 9.50] 1.10000 10.45
WATER | | |
0036 621-06575 2635.000 SYS | 3.10000 8168.50]| 4.50000 11857.50]| 3.19000 8405.65
SODDING, NURSERY | |
0037 628-09401 10.000 MOS | 1605.00000 16050.00] 850.00000 8500.00 | 1777.60000 17776.00
FIELD OFFICE, A | |
0038 703-06028 1273.000 LBS | 1.10000 1400.30]| 1.75000 2227.75] 0.91300 1162.25
|

REINFORCING BARS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE ST. CHARLES STREET
CALL ORDER 241 CONTRACT ID : R -29148-A COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1009310 | ( 2 ) 35-1878024 | ( 3 ) 35-1585012
|DEIG BROTHERS LUMBER & CONST |RAGLE INC | CRAFTSMAN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 714-44240 18.000 cCYsS | 755.00000 13590.00]| 1300.00000 23400.00] 1045.00000 18810.00
CONCRETE, A, STRUCTURES | |
0040 715-04612 12.000 LFT | 740.00000 8880.00 | 400.00000 4800.00 | 339.63000 4075.56
PIPE , EXTENSION, DEFORMED, 44.5 FT2 | |
0041 715-05147 5.000 LFT | 215.00000 1075.00]| 50.00000 250.00] 54.89000 274.45
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0042 715-05149 41.000 LFT | 96.00000 3936.00] 38.00000 1558.00 | 135.16000 5541.56
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0043 715-05331 308.000 LFT | 75.75000 23331.00] 80.00000 24640.00] 54.47000 16776.76
PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 | |
SFT. | | |
0044 715-06051 12.000 LFT | 177.00000 2124.00] 50.00000 600.00] 50.85000 610.20
PIPE EXTENSION, CIRCULAR, 8 IN. | |
0045 720-01894 1.000 EACH | 1025.00000 1025.00]| 825.00000 825.00] 858.00000 858.00
CASTING, FURNISH AND ADJUST TO GRADE | |
0046 720-44000 2.000 EACH | 690.00000 1380.00| 250.00000 500.00] 385.00000 770.00
CASTING, ADJUST TO GRADE | |
0047 720-45030 2.000 EACH | 1895.00000 3790.00] 2500.00000 5000.00] 1089.00000 2178.00
INLET, E7 | | |
0048 720-45070 2.000 EACH | 2730.00000 5460.00] 4100.00000 8200.00 | 2442.00000 4884.00
INLET, P12A 6:1 | |
0049 720-45415 2.000 EACH | 3125.00000 6250.00] 7000.00000 14000.00] 4675.00000 9350.00
MANHOLE, D4 | |
0050 732-08419 47.000 SYS | 110.00000 5170.00] 130.00000 6110.00] 184.97000 8693.59
MODULAR BLOCK WALL | |
0051 732-08421 47.000 SYS | 135.00000 6345.00] 215.00000 10105.00] 149.60000 7031.20
MODULAR BLOCK WALL ERECTION | |
0052 801-03290 2.000 EACH | 267.00000 534.00] 250.00000 500.00] 434.50000 869.00
CONSTRUCTION SIGN, C | |
0053 801-06207 720.000 LFT | 1.25000 900.00] 1.15000 828.00] 1.10000 792.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0054 801-06640 12.000 EACH | 187.00000 2244.00] 175.00000 2100.00] 137.50000 1650.00
CONSTRUCTION SIGN, A | |
0055 801-06645 4.000 EACH | 69.50000 278.00] 85.00000 340.00] 55.00000 220.00
CONSTRUCTION SIGN, B | |
0056 801-06775 LUMP | 15770.00000 15770.00] 22000.00000 22000.00] 22960.00000 22960.00
MAINTAINING TRAFFIC | |
0057 801-07119 120.000 LFT | 15.00000 1800.00]| 14.00000 1680.00| 27.50000 3300.00
|

BARRICADE, III-B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 241 -5

ROUTE ST. CHARLES STREET
CALL ORDER : 241 CONTRACT 1ID R -29148-A COUNTIES DUBOIS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1009310 | ( 2 ) 35-1878024 | ( 3 ) 35-1585012
|DEIG BROTHERS LUMBER & CONST |RAGLE INC | CRAFTSMAN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 802-03896 8.000 EACH | 690.00000 5520.00] 1220.00000 9760.00| 724.80000 5798.40
BOLLARD | | |
0059 802-05701 149.000 LFT | 15.00000 2235.00] 14.00000 2086.00] 12.05000 1795.45
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0060 802-76025 50.000 SFT | 15.00000 750.00 | 14.00000 700.00 | 18.70000 935.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0061 808-06716 384.000 LFT | 0.80000 307.20] 0.75000 288.00] 1.10000 422.40
LINE, REMOVE | |
0062 808-75240 646.000 LFT | 0.80000 516.80] 0.75000 484 .50 | 0.47000 303.62
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0063 808-75245 748.000 LFT | 0.80000 598.40] 0.75000 561.00] 0.47000 351.56
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0064 808-75297 112.000 LFT | 4.30000 481.60] 4.00000 448.00] 6.49000 726.88
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0065 808-75300 342.000 LFT | 1.70000 581.40] 1.60000 547.20] 0.86000 294.12
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0066 808-75320 6.000 EACH | 106.00000 636.00] 100.00000 600.00] 66.00000 396.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0067 205-06934 0.600 TON | 1105.00000 663.00] 1035.00000 621.00] 451.00000 270.60
TEMPORARY MULCHING | |
0068 303-02051 200.000 TON | 20.60000 4120.00 | 25.00000 5000.00] 12.54000 2508.00
STONE, NO 2 | | |
0069 621-01004 2.000 EACH | 660.00000 1320.00]| 615.00000 1230.00]| 676.50000 1353.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0070 621-06557 75.000 LBS | 6.70000 502.50] 6.25000 468.75] 6.88000 516.00
SEED MIXTURE, T | |
0071 621-06565 0.500 TON | 882.00000 441.00] 825.00000 412.50] 907.50000 453.75
MULCHING MATERIAL | |
SECTION TOTALS | $ 350,090.08] $ 391,326.45] $ 391,626.80
+ + +
CONTRACT TOTALS | S 350,090.08]| $ 391,326.45]| S 391,626.80




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 241 -6
TABULATION OF BIDS
ROUTE ST. CHARLES STREET
CALL ORDER 241 CONTRACT ID : R -29148-A COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 ) 35-1618530 | ( 6 ) 54-1342714
|J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BIKE/PEDESTRIAN FACILITY
| | |
0001 105-06845 LUMP | 11500.00000 11500.00] 16000.00000 16000.00] 7600.00000 7600.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 20400.00000 20400.00] 20740.94000 20740.94| 29838.15000 29838.15
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 8100.00000 8100.00 | 8000.00000 8000.00 | 32000.00000 32000.00
CLEARING RIGHT OF WAY | |
0008 202-02245 3.000 EACH | 400.00000 1200.00]| 250.00000 750.00] 255.00000 765.00
TREE, 6 IN., REMOVE | |
0009 202-02250 5.000 EACH | 400.00000 2000.00] 250.00000 1250.00| 425.00000 2125.00
TREE, 10 IN., REMOVE | |
0010 202-02255 5.000 EACH | 725.00000 3625.00] 500.00000 2500.00] 600.00000 3000.00
TREE, 18 IN., REMOVE | |
0011 202-02260 1.000 EACH | 4000.00000 4000.00 | 500.00000 500.00] 1104.00000 1104.00
TREE, 30 IN., REMOVE | |
0012 202-02265 1.000 EACH | 5000.00000 5000.00] 1000.00000 1000.00]| 1955.00000 1955.00
TREE, 48 IN., REMOVE | |
0013 202-02279 101.000 LFT | 12.00000 1212.00]| 8.00000 808.00 | 18.00000 1818.00
CURB AND GUTTER, REMOVE | |
0014 202-74035 3.000 EACH | 45.00000 135.00] 150.00000 450.00] 160.00000 480.00
SIGN, REMOVE | |
0015 202-93047 1.000 EACH | 250.00000 250.00] 250.00000 250.00] 766.00000 766.00
MANHOLE, REMOVE | |
0016 202-96133 308.000 LFT | 8.00000 2464.00] 15.00000 4620.00| 10.00000 3080.00
PIPE, REMOVE | |
0017 203-02000 929.000 cCYS | 26.00000 24154.00] 20.00000 18580.00] 38.00000 35302.00
EXCAVATION, COMMON | |
0018 205-06933 10.000 EACH | 100.00000 1000.00]| 90.00000 900.00] 100.00000 1000.00
TEMPORARY DITCH INLET PROTECTION | |
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TABULATION OF BIDS
ROUTE ST. CHARLES STREET
CALL ORDER 241 CONTRACT ID : R -29148-A COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 ) 35-1618530 | ( 6 ) 54-1342714
|J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-06937 1100.000 LFT | 2.00000 2200.00] 1.30000 1430.00]| 1.60000 1760.00
TEMPORARY SILT FENCE | |
0020 211-02050 58.000 CYS | 19.00000 1102.00| 75.00000 4350.00 | 47.00000 2726.00
B BORROW | I I
0021 211-09264 307.000 cCYs | 16.50000 5065.50] 75.00000 23025.00] 47.00000 14429.00
STRUCTURE BACKFILL, TYPE 1 | |
0022 211-09266 82.000 cCYs | 16.50000 1353.00]| 75.00000 6150.00] 47.00000 3854.00
STRUCTURE BACKFILL, TYPE 3 | |
0023 301-07448 601.000 TON | 38.00000 22838.00] 25.00000 15025.00]| 25.00000 15025.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 402-07432 140.000 TON | 155.00000 21700.00]| 112.25000 15715.00]| 110.00000 15400.00
HMA SURFACE, TYPE A | |
0025 402-07435 233.000 TON | 120.00000 27960.00] 95.00000 22135.00] 110.00000 25630.00
HMA INTERMEDIATE, TYPE A | |
0026 406-05520 0.500 TON | 550.00000 275.00]| 675.00000 337.50] 550.00000 275.00
ASPHALT FOR TACK COAT | |
0027 603-03692 100.000 LFT | 75.00000 7500.00| 75.00000 7500.00| 33.00000 3300.00
FENCE, WOOD | |
0028 604-07894 81.000 SYS | 85.00000 6885.00] 85.00000 6885.00] 357.00000 28917.00
CURB RAMP, CONCRETE, A MODIFIED | |
0029 604-91531 65.000 SYS | 118.00000 7670.00| 118.00000 7670.00| 61.00000 3965.00
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06120 1905.000 LFT | 11.00000 20955.00] 11.00000 20955.00] 21.00000 40005.00
CURB, CONCRETE MODIFIED | |
0031 605-06140 101.000 LFT | 19.00000 1919.00]| 19.00000 1919.00]| 32.00000 3232.00
CURB AND GUTTER, CONCRETE | |
0032 610-08510 114.000 SYs | 36.00000 4104.00 | 36.00000 4104.00 | 42.00000 4788.00
PCCP FOR APPROACHES , 7 IN. | |
0033 616-02320 65.000 sSYS | 7.00000 455.00] 4.00000 260.00] 3.00000 195.00
GEOTEXTILES | |
0034 616-06405 34.000 TON | 38.00000 1292.00| 35.00000 1190.00| 40.50000 1377.00
RIPRAP, REVETMENT | |
0035 621-06567 9.500 kGAL | 1.00000 9.50] 1.00000 9.50] 1.10000 10.45
WATER | | |
0036 621-06575 2635.000 SYS | 4.80000 12648.00| 2.90000 7641.50]| 3.20000 8432.00
SODDING, NURSERY | |
0037 628-09401 10.000 MOS | 2200.00000 22000.00] 2500.00000 25000.00] 2300.00000 23000.00
FIELD OFFICE, A | |
0038 703-06028 1273.000 LBS | 3.50000 4455.50| 3.00000 3819.00] 2.00000 2546.00
|

REINFORCING BARS
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TABULATION OF BIDS
ROUTE ST. CHARLES STREET
CALL ORDER 241 CONTRACT ID : R -29148-A COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 35-0626844 | ( 5 ) 35-1618530 | ( 6 ) 54-1342714
|J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 714-44240 18.000 CYS | 1600.00000 28800.00] 2000.00000 36000.00] 942.00000 16956.00
CONCRETE, A, STRUCTURES | |
0040 715-04612 12.000 LFT | 525.00000 6300.00] 500.00000 6000.00] 452.50000 5430.00
PIPE , EXTENSION, DEFORMED, 44.5 FT2 | |
0041 715-05147 5.000 LFT | 135.00000 675.00] 125.00000 625.00] 64.00000 320.00
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0042 715-05149 41.000 LFT | 160.00000 6560.00] 95.00000 3895.00] 18.00000 738.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0043 715-05331 308.000 LFT | 80.00000 24640.00] 70.00000 21560.00] 60.00000 18480.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 | |
SFT. | | |
0044 715-06051 12.000 LFT | 80.00000 960.00 | 100.00000 1200.00| 40.00000 480.00
PIPE EXTENSION, CIRCULAR, 8 IN. | |
0045 720-01894 1.000 EACH | 1200.00000 1200.00]| 1500.00000 1500.00]| 1300.00000 1300.00
CASTING, FURNISH AND ADJUST TO GRADE | |
0046 720-44000 2.000 EACH | 700.00000 1400.00| 1000.00000 2000.00] 333.00000 666.00
CASTING, ADJUST TO GRADE | |
0047 720-45030 2.000 EACH | 2000.00000 4000.00]| 2200.00000 4400.00]| 1470.00000 2940.00
INLET, E7 | | |
0048 720-45070 2.000 EACH | 3000.00000 6000.00] 3100.00000 6200.00] 2700.00000 5400.00
INLET, P12A 6:1 | |
0049 720-45415 2.000 EACH | 3000.00000 6000.00] 3600.00000 7200.00| 2900.00000 5800.00
MANHOLE, D4 | |
0050 732-08419 47.000 SYS | 190.00000 8930.00 | 125.00000 5875.00] 118.00000 5546.00
MODULAR BLOCK WALL | |
0051 732-08421 47.000 SYS | 160.00000 7520.00| 400.00000 18800.00]| 180.00000 8460.00
MODULAR BLOCK WALL ERECTION | |
0052 801-03290 2.000 EACH | 435.00000 870.00 | 250.00000 500.00] 454.00000 908.00
CONSTRUCTION SIGN, C | |
0053 801-06207 720.000 LFT | 1.00000 720.00] 1.15000 828.00] 1.10000 792.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0054 801-06640 12.000 EACH | 138.00000 1656.00]| 175.00000 2100.00] 133.00000 1596.00
CONSTRUCTION SIGN, A | |
0055 801-06645 4.000 EACH | 55.00000 220.00] 65.00000 260.00] 53.50000 214.00
CONSTRUCTION SIGN, B | |
0056 801-06775 LUMP | 19000.00000 19000.00] 17500.00000 17500.00] 20200.00000 20200.00
MAINTAINING TRAFFIC | |
0057 801-07119 120.000 LFT | 27.50000 3300.00] 14.00000 1680.00| 27.00000 3240.00
|

BARRICADE, III-B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 241 -9
TABULATION OF BIDS
ROUTE ST. CHARLES STREET
CALL ORDER 241 CONTRACT 1ID R -29148-A COUNTIES DUBOIS
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 35-0626844 | ( 5 ) 35-1618530 | ( 6 ) 54-1342714
|J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 802-03896 8.000 EACH | 1175.00000 9400.00] 1175.00000 9400.00] 800.00000 6400.00
BOLLARD | | |
0059 802-05701 149.000 LFT | 13.50000 2011.50] 13.50000 2011.50] 12.00000 1788.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0060 802-76025 50.000 SFT | 23.00000 1150.00| 23.00000 1150.00| 18.00000 900.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0061 808-06716 384.000 LFT | 1.00000 384.00] 0.75000 288.00] 1.10000 422.40
LINE, REMOVE | |
0062 808-75240 646.000 LFT | 0.42000 271.32] 0.75000 484 .50 | 0.50000 323.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0063 808-75245 748.000 LFT | 0.42000 314.16]| 0.75000 561.00] 0.50000 374.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0064 808-75297 112.000 LFT | 5.90000 660.80] 4.00000 448.00] 6.50000 728.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0065 808-75300 342.000 LFT | 0.80000 273.60] 1.60000 547.20] 1.00000 342.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0066 808-75320 6.000 EACH | 60.00000 360.00] 100.00000 600.00| 65.00000 390.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0067 205-06934 0.600 TON | 1035.00000 621.00] 1035.00000 621.00] 1150.00000 690.00
TEMPORARY MULCHING | |
0068 303-02051 200.000 TON | 25.00000 5000.00] 35.00000 7000.00 | 19.00000 3800.00
STONE, NO 2 | | |
0069 621-01004 2.000 EACH | 615.00000 1230.00]| 615.00000 1230.00]| 680.00000 1360.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0070 621-06557 75.000 LBS | 6.25000 468.75] 6.25000 468.75] 7.00000 525.00
SEED MIXTURE, T | |
0071 621-06565 0.500 TON | 825.00000 412.50] 825.00000 412.50] 900.00000 450.00
MULCHING MATERIAL | |
SECTION TOTALS | $ 408,739.13| $ 414,818.89] $ 437,662.00
+ + +
CONTRACT TOTALS | S 408,739.13| S 414,818.89| S 437,662.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 261 -1
VENDOR RANKING

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9903017
0500589
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS LP $ 1,588,600.00 100.0000%
2 35-1310611 DUNCAN ROBERTSON INC S 1,630,931.61 102.6647%
3 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,657,452.67 104.3342%
4 35-1385672 FORCE CONSTRUCTION CO INC $ 1,667,199.70 104.9477%
5 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC S 1,674,506.72 105.4077%
6 90-0177865 HIS CONSTRUCTORS LLC $ 1,734,350.47 109.1748%
7 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,871,227.04 117.7910%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 261 -2
TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  BRIDGE REPLACEMENT
I I

|

0001 105-06845 LUMP | 11900.00000 11900.00]| 20000.00000 20000.00] 22000.00000 22000.00
CONSTRUCTION ENGINEERING | |

0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |

0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |

0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |

0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |

0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |

0009 110-01001 LUMP | 74000.00000 74000.00| 79000.00000 79000.00]| 80000.00000 80000.00
MOBILIZATION AND DEMOBILIZATION | |

0010 201-52370 LUMP | 14200.00000 14200.00] 16000.00000 16000.00] 36000.00000 36000.00
CLEARING RIGHT OF WAY | |

0011 202-51330 LUMP | 34500.00000 34500.00] 35000.00000 35000.00] 36480.00000 36480.00
PRESENT STRUCTURE, REMOVE | |

0012 203-02000 10939.000 CYS | 10.75000 117594.25| 10.00000 109390.00] 12.00000 131268.00
EXCAVATION, COMMON | |

0014 203-51223 984.000 CYS | 9.50000 9348.00| 10.00000 9840.00| 17.10000 16826.40
EXCAVATION, WATERWAY | |

0015 205-06932 560.000 LFT | 10.05000 5628.00] 1.00000 560.00] 9.82000 5499.20
TEMPORARY CHECK DAM, STRAW BALES | |

0016 205-06934 3.100 TON | 565.00000 1751.50] 495.00000 1534.50]| 560.00000 1736.00
TEMPORARY MULCHING | |

0017 205-06937 5655.000 LFT | 1.80000 10179.00]| 1.00000 5655.00] 1.23000 6955.65
TEMPORARY SILT FENCE | |

0018 207-08265 16283.000 SYS | 3.60000 58618.80] 4.25000 69202.75] 4.10000 66760.30

|

SUBGRADE TREATMENT, TYPE IIA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 207-08267 538.000 SYS | 10.00000 5380.00] 4.25000 2286.50] 8.55000 4599.90
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-09264 25.000 CYS | 20.00000 500.00] 100.00000 2500.00] 25.50000 637.50
STRUCTURE BACKFILL, TYPE 1 | |
0021 211-09265 75.000 CYS | 30.00000 2250.00] 40.00000 3000.00] 25.50000 1912.50
STRUCTURE BACKFILL, TYPE 2 | |
0022 211-09267 9.000 CYS | 140.00000 1260.00 | 100.00000 900.00 | 167.00000 1503.00
STRUCTURE BACKFILL, TYPE 4 | |
0023 301-07448 3551.000 TON | 17.50000 62142.50] 15.00000 53265.00] 12.15000 43144.65
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 302-07455 40.200 cCYs | 106.95000 4299.39| 50.00000 2010.00] 83.80000 3368.76
DENSE GRADED SUBBASE | |
0025 303-01180 4512.000 TON | 17.00000 76704.00]| 15.00000 67680.00] 13.90000 62716.80
COMPACTED AGGREGATE, NO. 53 | |
0026 306-08042 2100.000 SYS | 3.20000 6720.00] 4.00000 8400.00 | 2.55000 5355.00
MILLING, SCARIFICATION/PROFILE | |
0027 306-08043 350.000 SYS | 2.77000 969.50] 4.00000 1400.00]| 2.55000 892.50
MILLING, TRANSITION | |
0028 401-06264 LUMP | 2000.00000 2000.00] 2100.00000 2100.00] 3000.00000 3000.00
PROFILOGRAPH, HMA | |
0029 401-07320 1384.000 TON | 112.00000 155008.00]| 87.25000 120754.00]| 96.80000 133971.20
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0030 401-07389 4487.000 TON | 92.50000 415047.50] 97.00000 435239.00] 78.70000 353126.90
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0031 401-07406 519.000 TON | 91.00000 47229.00| 95.50000 49564.50]| 78.10000 40533.90
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0032 404-05514 3347.000 SYS | 3.00000 10041.00] 3.15000 10543.05] 3.00000 10041.00
SEAL COAT, 5 | | |
0033 406-05520 5.500 TON | 490.00000 2695.00] 514.50000 2829.75] 662.00000 3641.00
ASPHALT FOR TACK COAT | |
0034 601-01846 1.000 EACH | 2300.00000 2300.00] 1623.00000 1623.00]| 1795.00000 1795.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0035 601-06374 4.000 EACH | 685.00000 2740.00] 825.00000 3300.00] 750.00000 3000.00
GUARDRAIL TRANSITION, TGS-1 | |
0036 601-94689 3.000 EACH | 3150.00000 9450.00 | 2585.00000 7755.00 | 2395.00000 7185.00
GUARDRAIL END TREATMENT, OS | |
0037 601-99105 750.000 LFT | 19.00000 14250.00]| 19.30000 14475.00]| 16.58000 12435.00
|

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |



PILE, STEEL H, REINFORCED CONCRETE, HP |

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 261 -4
TABULATION OF BIDS
ROUTE : 600N
CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-06121 250.000 LFT | 26.00000 6500.00] 20.00000 5000.00] 30.00000 7500.00
CURB, CONCRETE, B , MODIFIED | |
0039 609-06259 241.200 SYS | 95.00000 22914.00] 85.00000 20502.00] 89.50000 21587.40
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 610-07487 321.000 TON | 120.00000 38520.00] 126.00000 40446.00] 128.75000 41328.75
HMA FOR APPROACHES, TYPE B | |
0041 611-06497 4.000 EACH | 170.00000 680.00] 192.50000 770.00] 115.00000 460.00
MAILBOX ASSEMBLY, SINGLE | |
0042 615-06505 2.000 EACH | 702.00000 1404.00]| 797.50000 1595.00] 495.00000 990.00
MONUMENT, B | |
0043 615-06527 2.000 EACH | 900.00000 1800.00| 528.00000 1056.00 | 495.00000 990.00
MONUMENT, SECTION CORNER | |
0044 616-02320 711.000 SYS | 2.50000 1777.50]| 3.00000 2133.00] 2.70000 1919.70
GEOTEXTILES | |
0045 616-06405 496.000 TON | 22.50000 11160.00] 20.00000 9920.00 | 25.55000 12672.80
RIPRAP, REVETMENT | |
0046 621-01004 4.000 EACH | 690.00000 2760.00] 660.00000 2640.00] 688.00000 2752.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06545 2.500 TON | 1290.00000 3225.00] 632.50000 1581.25]| 1280.00000 3200.00
FERTILIZER | |
0048 621-06553 711.000 LBS | 3.20000 2275.20] 3.40000 2417.40]| 3.19000 2268.09
SEED MIXTURE, R | |
0049 621-06557 183.000 LBS | 4.80000 878.40] 2.30000 420.90] 4.79000 876.57
SEED MIXTURE, T | |
0050 621-06565 8.400 TON | 450.00000 3780.00] 467.50000 3927.00] 441.00000 3704.40
MULCHING MATERIAL | |
0051 621-06567 7.000 kGAL | 1.00000 7.00] 5.50000 38.50] 1.00000 7.00
WATER | | |
0052 621-06574 1880.000 SYS | 4.05000 7614.00| 4.12500 7755.00 | 2.92000 5489.60
SODDING | | |
0053 628-09402 12.000 MOS | 2250.00000 27000.00] 1050.00000 12600.00]| 1330.00000 15960.00
FIELD OFFICE, B | |
0054 701-02938 42.000 LFT | 630.00000 26460.00] 700.00000 29400.00] 565.00000 23730.00
CORED HOLE IN ROCK, 24 IN. | |
0055 701-09144 154.000 LFT | 160.00000 24640.00] 200.00000 30800.00] 338.00000 52052.00
|
|

12 X 53 '
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TABULATION OF BIDS
ROUTE : 600N

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
|[MILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 701-51195 323.000 LFT | 50.00000 16150.00] 75.00000 24225.00] 96.60000 31201.80
PILE, STEEL H, HP 12 X 53 | |
0057 701-91792 24.000 EACH | 95.00000 2280.00] 100.00000 2400.00] 144.00000 3456.00
PILE TIP, STEEL H | | |
0058 703-51030 21400.000 LBS | 1.00000 21400.00] 1.00000 21400.00] 1.12000 23968.00
REINFORCING STEEL | |
0059 703-51032 33739.000 LBS | 1.10000 37112.90] 1.25000 42173.75] 1.18000 39812.02
REINFORCING STEEL, EPOXY COATED | |
0060 704-51002 225.700 cCYSsS | 515.00000 116235.50]| 700.00000 157990.00| 661.50000 149300.55
CONCRETE, C, SUPERSTRUCTURE | |
0061 706-06344 187.500 LFT | 65.00000 12187.50] 78.32000 14685.00] 81.07000 15200.63
RAILING, TS-1 | |
0062 709-51821 LUMP | 1500.00000 1500.00]| 3000.00000 3000.00] 1800.00000 1800.00
SURFACE SEAL | |
0063 715-05123 161.000 LFT | 40.00000 6440.00] 42.50000 6842.50] 39.00000 6279.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0064 715-05169 114.000 LFT | 29.00000 3306.00] 30.00000 3420.00] 34.00000 3876.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0065 715-05171 225.000 LFT | 30.00000 6750.00] 32.50000 7312.50]| 34.00000 7650.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | |
0066 715-46005 4.000 EACH | 480.00000 1920.00]| 250.00000 1000.00]| 668.00000 2672.00
PIPE END SECTION, 15 IN. | |
0067 715-46010 2.000 EACH | 550.00000 1100.00]| 300.00000 600.00] 716.00000 1432.00
PIPE END SECTION, 18 IN. | |
0068 715-46020 4.000 EACH | 650.00000 2600.00] 325.00000 1300.00]| 1000.00000 4000.00
PIPE END SECTION, 24 IN. | |
0069 801-04308 13.000 EACH | 89.00000 1157.00]| 96.80000 1258.40| 395.00000 5135.00
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06625 44.000 EACH | 23.50000 1034.00]| 25.30000 1113.20]| 115.00000 5060.00
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 34.000 EACH | 40.00000 1360.00| 42.90000 1458.60 | 135.00000 4590.00
CONSTRUCTION SIGN, A | |
0072 801-06775 LUMP | 2518.93000 2518.93| 20000.00000 20000.00] 40609.00000 40609.00
MAINTAINING TRAFFIC | |
0073 801-07118 144.000 LFT | 11.50000 1656.00]| 12.38000 1782.72]| 20.85000 3002.40
BARRICADE, III-A | |
0074 801-07119 384.000 LFT | 12.00000 4608.00 | 12.90000 4953.60 | 25.00000 9600.00
BARRICADE, III-B | |
0075 802-05701 40.000 LFT | 20.10000 804.00] 16.25000 650.00] 10.96000 438.40
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-1310611 | ( 3 ) 35-1487672
IMILESTONE CONTRACTORS LP | DUNCAN ROBERTSON INC |[MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76025 6.250 SFT | 20.50000 128.13] 22.50000 140.63| 17.90000 111.88
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0077 802-76035 18.000 SFT | 32.00000 576.00] 22.38000 402.84] 19.90000 358.20
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0078 808-06712 1109.000 LFT | 0.25000 277.25] 0.28000 310.52] 0.28000 310.52
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0079 808-06713 9655.000 LFT | 0.25000 2413.75] 0.27000 2606.85] 0.28000 2703.40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0080 808-06714 3280.000 LFT | 0.25000 820.00| 0.28000 918.40| 0.28000 918.40
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0081 808-06726 30.000 LFT | 5.25000 157.50] 5.70000 171.00] 2.90000 87.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
SECTION TOTALS | $ 1,588,600.00] $ 1,630,931.61] $ 1,657,452.67
+ + +
|

CONTRACT TOTALS $ 1,588,600.00] $ 1,630,931.61]| $ 1,657,452.67




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER 261 CONTRACT ID : R -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 05-0558668 | ( 6 ) 90-0177865
|FORCE CONSTRUCTION CO INC |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 12700.00000 12700.00] 34418.72000 34418.72] 11000.00000 11000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 83250.00000 83250.00]| 83000.00000 83000.00]| 85000.00000 85000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 2476.09000 2476.09 46826.86000 46826.86 | 17000.00000 17000.00
CLEARING RIGHT OF WAY | |
0011 202-51330 LUMP | 17959.00000 17959.00]| 84516.17000 84516.17]| 20600.00000 20600.00
PRESENT STRUCTURE, REMOVE | |
0012 203-02000 10939.000 CYS | 14.21000 155443.19] 8.00000 87512.00] 13.50000 147676.50
EXCAVATION, COMMON | |
0014 203-51223 984.000 CYS | 16.95000 16678.80| 8.00000 7872.00| 11.25000 11070.00
EXCAVATION, WATERWAY | |
0015 205-06932 560.000 LFT | 10.00000 5600.00] 15.49000 8674.40| 10.00000 5600.00
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06934 3.100 TON | 450.00000 1395.00]| 1282.82000 3976.74] 565.00000 1751.50
TEMPORARY MULCHING | |
0017 205-06937 5655.000 LFT | 1.50000 8482.50]| 3.36000 19000.80]| 1.25000 7068.75
TEMPORARY SILT FENCE | |
0018 207-08265 16283.000 SYS | 3.40000 55362.20] 4.15000 67574.45| 3.65000 59432.95
SUBGRADE TREATMENT, TYPE IIA | |
0019 207-08267 538.000 SYS | 9.02000 4852.76 | 9.58000 5154.04| 8.50000 4573.00
SUBGRADE TREATMENT, TYPE IIIA | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER 261 CONTRACT 1ID R -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 05-0558668 | ( 6 ) 90-0177865
|FORCE CONSTRUCTION CO INC |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 211-09264 25.000 CYS | 57.95000 1448.75]| 32.47000 811.75] 17.00000 425.00
STRUCTURE BACKFILL, TYPE 1 | |
0021 211-09265 75.000 CYS | 65.65000 4923.75| 39.83000 2987.25] 27.00000 2025.00
STRUCTURE BACKFILL, TYPE 2 | |
0022 211-09267 9.000 cCyYs | 74.67000 672.03] 203.42000 1830.78]| 147.00000 1323.00
STRUCTURE BACKFILL, TYPE 4 | |
0023 301-07448 3551.000 TON | 17.25000 61254.75] 11.19000 39735.69] 16.00000 56816.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 302-07455 40.200 cCYs | 71.95000 2892.39] 37.48000 1506.70]| 58.00000 2331.60
DENSE GRADED SUBBASE | |
0025 303-01180 4512.000 TON | 18.11000 81712.32] 14.42000 65063.04 16.00000 72192.00
COMPACTED AGGREGATE, NO. 53 | |
0026 306-08042 2100.000 SYS | 2.55000 5355.00] 3.50000 7350.00| 4.00000 8400.00
MILLING, SCARIFICATION/PROFILE | |
0027 306-08043 350.000 sSYS | 2.55000 892.50| 3.58000 1253.00]| 4.00000 1400.00
MILLING, TRANSITION | |
0028 401-06264 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 2025.00000 2025.00
PROFILOGRAPH, HMA | |
0029 401-07320 1384.000 TON | 112.00000 155008.00] 112.00000 155008.00] 113.00000 156392.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0030 401-07389 4487.000 TON | 92.50000 415047.50]| 92.50000 415047.50]| 93.50000 419534.50
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0031 401-07406 519.000 TON | 91.00000 47229.00] 91.00000 47229.00] 92.00000 47748.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0032 404-05514 3347.000 SYS | 3.00000 10041.00]| 3.00000 10041.00]| 3.05000 10208.35
SEAL COAT, 5 | | |
0033 406-05520 5.500 TON | 490.00000 2695.00] 490.00000 2695.00] 490.00000 2695.00
ASPHALT FOR TACK COAT | |
0034 601-01846 1.000 EACH | 2139.00000 2139.00] 1475.00000 1475.00]| 1500.00000 1500.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0035 601-06374 4.000 EACH | 636.00000 2544.00] 750.00000 3000.00] 755.00000 3020.00
GUARDRAIL TRANSITION, TGS-1 | |
0036 601-94689 3.000 EACH | 2505.00000 7515.00| 2350.00000 7050.00| 2375.00000 7125.00
GUARDRAIL END TREATMENT, OS | |
0037 601-99105 750.000 LFT | 17.50000 13125.00] 17.55000 13162.50] 17.75000 13312.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0038 605-06121 250.000 LFT | 52.57000 13142.50]| 24.22000 6055.00] 35.00000 8750.00
CURB, CONCRETE, B , MODIFIED | |
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER : 261 CONTRACT 1ID -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
4 ) 35-1385672 | ( 5 05-0558668 | ( 6 ) 90-0177865

LINE NO / ITEM CODE / ALT

ORCE CONSTRUCTION CO INC

|WEDDLE BROTHERS HIGHWAY GROU

|[HIS CONSTRUCTORS LLC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 609-06259 241.200 SYS | 86.25000 20803.50] 67.66000 16319.59] 75.00000 18090.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 610-07487 321.000 TON | 120.00000 38520.00] 128.17000 41142.57| 121.00000 38841.00
HMA FOR APPROACHES, TYPE B | |
0041 611-06497 4.000 EACH | 168.00000 672.00]| 175.00000 700.00]| 200.00000 800.00
MAILBOX ASSEMBLY, SINGLE | |
0042 615-06505 2.000 EACH | 670.00000 1340.00]| 725.00000 1450.00]| 735.00000 1470.00
MONUMENT, B | |
0043 615-06527 2.000 EACH | 880.00000 1760.00]| 480.00000 960.00] 490.00000 980.00
MONUMENT, SECTION CORNER | |
0044 616-02320 711.000 SYS | 2.60000 1848.60| 2.91000 2069.01 2.20000 1564.20
GEOTEXTILES | |
0045 616-06405 496.000 TON | 26.29000 13039.84| 23.07000 11442.72]| 33.00000 16368.00
RIPRAP, REVETMENT | |
0046 621-01004 4.000 EACH | 600.00000 2400.00] 688.00000 2752.00]| 690.00000 2760.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06545 2.500 TON | 575.00000 1437.50] 1280.00000 3200.00] 1300.00000 3250.00
FERTILIZER | |
0048 621-06553 711.000 LBS | 3.10000 2204.10] 3.19000 2268.09] 3.25000 2310.75
SEED MIXTURE, R | |
0049 621-06557 183.000 LBS | 2.10000 384.30] 4.79000 876.57]| 4.80000 878.40
SEED MIXTURE, T | |
0050 621-06565 8.400 TON | 425.00000 3570.00] 441.00000 3704.40] 450.00000 3780.00
MULCHING MATERIAL | |
0051 621-06567 7.000 kGAL | 5.00000 35.00]| 1.00000 7.00] 1.00000 7.00
WATER | | |
0052 621-06574 1880.000 SYS | 3.75000 7050.00| 2.92000 5489.60] 3.00000 5640.00
SODDING | | |
0053 628-09402 12.000 MOS | 1687.32000 20247.84| 1511.25000 18135.00] 2000.00000 24000.00
FIELD OFFICE, B | |
0054 701-02938 42.000 LFT | 399.03000 16759.26| 527.91000 22172.22] 565.00000 23730.00
CORED HOLE IN ROCK, 24 IN. | |
0055 701-09144 154.000 LFT | 177.10000 27273.40] 238.91000 36792.14] 225.00000 34650.00
PILE, STEEL H, REINFORCED CONCRETE, HP | |
12 X 53 | | |
0056 701-51195 323.000 LFT | 80.09000 25869.07] 44.23000 14286.29| 95.00000 30685.00
|

PILE, STEEL H, HP 12 X 53
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER 261 CONTRACT ID : R -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 05-0558668 | ( 6 ) 90-0177865
|FORCE CONSTRUCTION CO INC |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 701-91792 24.000 EACH | 78.06000 1873.44| 147.03000 3528.72| 90.00000 2160.00
PILE TIP, STEEL H | | |
0058 703-51030 21400.000 LBS | 1.32000 28248.00] 1.00000 21400.00] 1.00000 21400.00
REINFORCING STEEL | |
0059 703-51032 33739.000 LBS | 1.45000 48921.55]| 1.10000 37112.90] 1.10000 37112.90
REINFORCING STEEL, EPOXY COATED | |
0060 704-51002 225.700 CYS | 562.84000 127032.99] 483.88000 109211.72] 900.00000 203130.00
CONCRETE, C, SUPERSTRUCTURE | |
0061 706-06344 187.500 LFT | 62.08000 11640.00]| 71.20000 13350.00] 73.00000 13687.50
RAILING, TS-1 | |
0062 709-51821 LUMP | 1800.00000 1800.00| 1800.00000 1800.00| 1825.00000 1825.00
SURFACE SEAL | |
0063 715-05123 161.000 LFT | 57.63000 9278.43| 36.43000 5865.23| 48.00000 7728.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0064 715-05169 114.000 LFT | 52.29000 5961.06 | 31.40000 3579.60] 37.00000 4218.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0065 715-05171 225.000 LFT | 28.92000 6507.00] 27.47000 6180.75] 38.00000 8550.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | |
0066 715-46005 4.000 EACH | 329.27000 1317.08]| 240.36000 961.44| 400.00000 1600.00
PIPE END SECTION, 15 IN. | |
0067 715-46010 2.000 EACH | 469.62000 939.24] 270.62000 541.24| 500.00000 1000.00
PIPE END SECTION, 18 IN. | |
0068 715-46020 4.000 EACH | 490.52000 1962.08| 341.81000 1367.24| 600.00000 2400.00
PIPE END SECTION, 24 IN. | |
0069 801-04308 13.000 EACH | 295.00000 3835.00] 88.00000 1144.00]| 90.00000 1170.00
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06625 44.000 EACH | 59.00000 2596.00] 23.00000 1012.00]| 23.50000 1034.00
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 34.000 EACH | 125.00000 4250.00]| 39.00000 1326.00]| 39.50000 1343.00
CONSTRUCTION SIGN, A | |
0072 801-06775 LUMP | 18767.15000 18767.15] 39724.86000 39724.86 | 17000.00000 17000.00
MAINTAINING TRAFFIC | |
0073 801-07118 144.000 LFT | 15.00000 2160.00] 11.25000 1620.00]| 11.50000 1656.00
BARRICADE, III-A | |
0074 801-07119 384.000 LFT | 12.00000 4608.00| 11.75000 4512.00]| 12.00000 4608.00
BARRICADE, III-B | |
0075 802-05701 40.000 LFT | 19.00000 760.00 | 14.75000 590.00] 15.00000 600.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
|

BASE
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER 261 CONTRACT ID : R -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 05-0558668 | ( 6 ) 90-0177865
|FORCE CONSTRUCTION CO INC |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76025 6.250 SFT | 20.00000 125.00] 20.30000 126.88] 20.50000 128.13
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0077 802-76035 18.000 SFT | 31.50000 567.00] 21.25000 382.50] 21.50000 387.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0078 808-06712 1109.000 LFT | 0.71000 787.39]| 0.25000 277.25] 0.26000 288.34
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0079 808-06713 9655.000 LFT | 0.31000 2993.05] 0.24000 2317.20] 0.26000 2510.30
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0080 808-06714 3280.000 LFT | 0.31000 1016.80] 0.25000 820.00| 0.26000 852.80
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0081 808-06726 30.000 LFT | 6.50000 195.00] 5.12000 153.60] 5.15000 154.50
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
SECTION TOTALS | $ 1,667,199.70] $ 1,674,506.72] $ 1,734,350.47
+ + +
CONTRACT TOTALS | $ 1,667,199.70]| $ 1,674,506.72] $ 1,734,350.47
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

| ( 7 ) 35-1618530 |
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 BRIDGE REPLACEMENT
|

| |
0001 105-06845 LUMP | 14000.00000 14000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |

CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 93561.35000 93561.35]|
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 15000.00000 15000.00]
CLEARING RIGHT OF WAY | |
0011 202-51330 LUMP | 10000.00000 10000.00]
PRESENT STRUCTURE, REMOVE | |
0012 203-02000 10939.000 CYS | 10.00000 109390.00]
EXCAVATION, COMMON | |
0014 203-51223 984.000 CYS | 20.00000 19680.00]
EXCAVATION, WATERWAY | |
0015 205-06932 560.000 LFT | 9.82000 5499.20]
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06934 3.100 TON | 560.00000 1736.00]|
TEMPORARY MULCHING | |
0017 205-06937 5655.000 LFT | 1.23000 6955.65]|
TEMPORARY SILT FENCE | |
0018 207-08265 16283.000 SYS | 5.00000 81415.00]
SUBGRADE TREATMENT, TYPE IIA | |
0019 207-08267 538.000 SYS | 12.00000 6456.00|

| |

SUBGRADE TREATMENT, TYPE IIIA
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

| ( 7 ) 35-1618530 |
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT |

( ) ( )

|

|

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0020 211-09264 25.000 cCyYs | 25.00000 625.00]
STRUCTURE BACKFILL, TYPE 1 | |
0021 211-09265 75.000 CYS | 35.00000 2625.00]
STRUCTURE BACKFILL, TYPE 2 | |
0022 211-09267 9.000 cCyYs | 150.00000 1350.00]
STRUCTURE BACKFILL, TYPE 4 | |
0023 301-07448 3551.000 TON | 20.00000 71020.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 302-07455 40.200 cCYs | 75.00000 3015.00]
DENSE GRADED SUBBASE | |
0025 303-01180 4512.000 TON | 20.00000 90240.00]
COMPACTED AGGREGATE, NO. 53 | |
0026 306-08042 2100.000 SYS | 5.00000 10500.00]|
MILLING, SCARIFICATION/PROFILE | |
0027 306-08043 350.000 sSYS | 5.00000 1750.00]|
MILLING, TRANSITION | |
0028 401-06264 LUMP | 2000.00000 2000.00]
PROFILOGRAPH, HMA | |
0029 401-07320 1384.000 TON | 112.00000 155008.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0030 401-07389 4487.000 TON | 92.50000 415047.50]|
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0031 401-07406 519.000 TON | 91.00000 47229.00|
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0032 404-05514 3347.000 SYS | 3.00000 10041.00]|

SEAL COAT, 5 | | |
0033 406-05520 5.500 TON | 490.00000 2695.00]
ASPHALT FOR TACK COAT | |
0034 601-01846 1.000 EACH | 1475.00000 1475.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |

CURVED, 3 | | |
0035 601-06374 4.000 EACH | 750.00000 3000.00]
GUARDRAIL TRANSITION, TGS-1 | |
0036 601-94689 3.000 EACH | 2350.00000 7050.00|
GUARDRAIL END TREATMENT, OS | |
0037 601-99105 750.000 LFT | 17.55000 13162.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0038 605-06121 250.000 LFT | 30.00000 7500.00|

| |

CURB, CONCRETE, B , MODIFIED
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

| ( 7 ) 35-1618530 |
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT |

( ) ( )

|

|

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0039 609-06259 241.200 SYS | 100.00000 24120.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |

IN. | | |
0040 610-07487 321.000 TON | 120.00000 38520.00]
HMA FOR APPROACHES, TYPE B | |
0041 611-06497 4.000 EACH | 175.00000 700.00]|
MAILBOX ASSEMBLY, SINGLE | |
0042 615-06505 2.000 EACH | 725.00000 1450.00]
MONUMENT, B | |
0043 615-06527 2.000 EACH | 480.00000 960.00|
MONUMENT, SECTION CORNER | |
0044 616-02320 711.000 SYS | 4.00000 2844.00]
GEOTEXTILES | |
0045 616-06405 496.000 TON | 25.00000 12400.00]|
RIPRAP, REVETMENT | |
0046 621-01004 4.000 EACH | 688.00000 2752.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |

SEEDING | | |
0047 621-06545 2.500 TON | 1280.00000 3200.00]
FERTILIZER | |
0048 621-06553 711.000 LBS | 3.19000 2268.09]|
SEED MIXTURE, R | |
0049 621-06557 183.000 LBS | 4.79000 876.57]|
SEED MIXTURE, T | |
0050 621-06565 8.400 TON | 441.00000 3704.40]
MULCHING MATERIAL | |
0051 621-06567 7.000 kGAL | 1.00000 7.00]

WATER | | |
0052 621-06574 1880.000 SYS | 2.92000 5489.60]

SODDING | | |
0053 628-09402 12.000 MOS | 2500.00000 30000.00]
FIELD OFFICE, B | |
0054 701-02938 42.000 LFT | 600.00000 25200.00]
CORED HOLE IN ROCK, 24 IN. | |
0055 701-09144 154.000 LFT | 500.00000 77000.00|
PILE, STEEL H, REINFORCED CONCRETE, HP | |

12 X 53 | | |
0056 701-51195 323.000 LFT | 150.00000 48450.00|

| |

PILE, STEEL H, HP 12 X 53
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TABULATION OF BIDS
ROUTE : 600N

CALL ORDER : 261 CONTRACT ID : R -29418-A COUNTIES : BARTHOLOMEW
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

| ( 7 ) 35-1618530 |
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT |

( ) ( )

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

|

|

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0057 701-91792 24.000 EACH | 250.00000 6000.00]|

PILE TIP, STEEL H | | |
0058 703-51030 21400.000 LBS | 1.50000 32100.00]
REINFORCING STEEL | |
0059 703-51032 33739.000 LBS | 1.75000 59043.25]
REINFORCING STEEL, EPOXY COATED | |
0060 704-51002 225.700 CYS | 750.00000 169275.00|
CONCRETE, C, SUPERSTRUCTURE | |
0061 706-06344 187.500 LFT | 85.00000 15937.50]|
RAILING, TS-1 | |
0062 709-51821 LUMP | 1800.00000 1800.00|
SURFACE SEAL | |
0063 715-05123 161.000 LFT | 80.00000 12880.00]|
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0064 715-05169 114.000 LFT | 65.00000 7410.00|
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0065 715-05171 225.000 LFT | 65.00000 14625.00]|
PIPE, TYPE 3, CIRCULAR, 18 IN. | |
0066 715-46005 4.000 EACH | 1000.00000 4000.00 |
PIPE END SECTION, 15 IN. | |
0067 715-46010 2.000 EACH | 750.00000 1500.00]
PIPE END SECTION, 18 IN. | |
0068 715-46020 4.000 EACH | 850.00000 3400.00]
PIPE END SECTION, 24 IN. | |
0069 801-04308 13.000 EACH | 88.00000 1144.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06625 44.000 EACH | 23.00000 1012.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 34.000 EACH | 39.00000 1326.00]|
CONSTRUCTION SIGN, A | |
0072 801-06775 LUMP | 40000.00000 40000.00]
MAINTAINING TRAFFIC | |
0073 801-07118 144.000 LFT | 11.25000 1620.00]|
BARRICADE, III-A | |
0074 801-07119 384.000 LFT | 11.75000 4512.00 |
BARRICADE, III-B | |
0075 802-05701 40.000 LFT | 14.75000 590.00]

| |

| |
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TABULATION OF BIDS
ROUTE 600N
CALL ORDER 261 CONTRACT ID : R -29418-A COUNTIES BARTHOLOMEW
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 7 ) 35-1618530 [ ( ) I (
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76025 6.250 SFT | 20.30000 126.88]| |
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0077 802-76035 18.000 SFT | 21.25000 382.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0078 808-06712 1109.000 LFT | 0.25000 277.25]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0079 808-06713 9655.000 LFT | 0.24000 2317.20] |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0080 808-06714 3280.000 LFT | 0.25000 820.00|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0081 808-06726 30.000 LFT | 5.12000 153.60] |
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
SECTION TOTALS | $ 1,871,227.04| $ | $
+ + +
CONTRACT TOTALS | $ 1,871,227.04] $ 0.00] $
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VENDOR RANKING

CALL ORDER : 281 CONTRACT ID : R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 5013007
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 408,688.51 100.0000%
2 11-3838875 CALCAR PAVING INC $ 447,294.10 109.4462%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 480,550.57 117.5836%
4 35-0626844 J H RUDOLPH & COMPANY $ 499,426.22 122.2022%
5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 599,000.00 146.5664%
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TABULATION OF BIDS
ROUTE 64
CALL ORDER : 281 CONTRACT ID : R -29558-A COUNTIES CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 11-3838875 | ( 3 ) 35-1618530

|[MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC
LINE NO / ITEM CODE / ALT |

| AMERICAN CONTRACTING & SERVIC

TEMPORARY EROSION AND SEDIMENT CONTROL,
CURB INLET PROTECTION

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 11000.00000 11000.00]| 66000.00000 66000.00] 15000.00000 15000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 300.00000 600.00] 200.00000 400.00 | 350.00000 700.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 100.00000 2400.00] 120.00000 2880.00] 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 16000.00000 16000.00]| 20400.00000 20400.00] 24027.52000 24027.52
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 8000.00000 8000.00 | 16500.00000 16500.00] 24027.52000 24027.52
CLEARING RIGHT OF WAY | |
0012 202-02271 2.000 EACH | 300.00000 600.00] 325.00000 650.00] 650.00000 1300.00
HEADWALL, REMOVE | |
0013 202-74045 16.000 EACH | 77.04000 1232.64| 100.00000 1600.00 | 50.00000 800.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0014 202-96133 95.000 LFT | 14.00000 1330.00]| 14.60000 1387.00]| 20.00000 1900.00
PIPE, REMOVE | |
0016 203-02020 686.000 CYS | 38.00000 26068.00] 39.00000 26754.00| 35.00000 24010.00
EXCAVATION, UNCLASSIFIED | |
0017 203-02070 335.000 cCyYs | 13.00000 4355.00| 26.80000 8978.00| 35.00000 11725.00
BORROW | | |
0018 205-02236 1.000 EACH | 125.00000 125.00]| 125.00000 125.00 ]| 125.00000 125.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0019 205-02237 3.000 EACH | 120.00000 360.00] 120.00000 360.00] 120.00000 360.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 281 -3
TABULATION OF BIDS
ROUTE 64
CALL ORDER 281 CONTRACT 1ID R -29558-A COUNTIES CRAWFORD
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 11-3838875 | ( 3 ) 35-1618530
|[MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-03371 5.000 cCYsS | 59.00000 295.00] 50.00000 250.00] 50.00000 250.00
SEDIMENT, REMOVE | |
0021 205-06932 24.000 LFT | 14.00000 336.00] 21.60000 518.40] 14.00000 336.00
TEMPORARY CHECK DAM, STRAW BALES | |
0022 205-06933 1.000 EACH | 125.00000 125.00] 130.00000 130.00] 125.00000 125.00
TEMPORARY DITCH INLET PROTECTION | |
0023 205-06937 671.000 LFT | 1.40000 939.40| 1.92000 1288.32] 1.40000 939.40
TEMPORARY SILT FENCE | |
0024 207-08263 1382.000 SYS | 16.00000 22112.00] 14.32000 19790.24| 15.00000 20730.00
SUBGRADE TREATMENT, TYPE IA | |
0025 211-09265 93.000 cCYsS | 42.00000 3906.00] 33.50000 3115.50] 40.00000 3720.00
STRUCTURE BACKFILL, TYPE 2 | |
0026 301-07448 106.000 TON | 39.00000 4134.00]| 20.00000 2120.00] 35.00000 3710.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0027 306-08034 3500.000 SYS | 3.50000 12250.00] 3.00000 10500.00] 5.00000 17500.00
MILLING, ASPHALT, 1 1/2 IN. | |
0031 406-05521 6477.000 SYS | 0.14000 906.78| 0.30000 1943.10]| 0.30000 1943.10
ASPHALT FOR TACK COAT | |
0032 604-07897 19.000 SYS | 170.00000 3230.00] 243.80000 4632.20| 100.00000 1900.00
CURB RAMP, CONCRETE, C | |
0033 604-07900 32.000 sSYS | 160.00000 5120.00] 197.00000 6304.00] 100.00000 3200.00
CURB RAMP, CONCRETE, F | |
0034 604-07901 9.000 SYS | 160.00000 1440.00| 192.50000 1732.50]| 100.00000 900.00
CURB RAMP, CONCRETE, G | |
0035 604-44251 1.000 cys | 1000.00000 1000.00]| 2065.00000 2065.00] 5000.00000 5000.00
STEPS, CONCRETE | |
0036 604-91531 161.000 SYS | 52.00000 8372.00]| 39.30000 6327.30] 100.00000 16100.00
SIDEWALK, CONCRETE, 4 IN. | |
0037 605-06120 41.000 LFT | 25.00000 1025.00]| 25.10000 1029.10]| 50.00000 2050.00
CURB, CONCRETE | |
0038 605-06140 475.000 LFT | 18.00000 8550.00 | 20.90000 9927.50| 25.00000 11875.00
CURB AND GUTTER, CONCRETE | |
0039 607-06335 25.000 LFT | 49.00000 1225.00]| 48.00000 1200.00]| 100.00000 2500.00
PAVED SIDE DITCH, A | |
0040 610-07486 53.000 TON | 130.00000 6890.00] 136.80000 7250.40| 150.50000 7976.50
HMA FOR APPROACHES, TYPE A | |
0041 611-06498 1.000 EACH | 230.00000 230.00] 1290.00000 1290.00| 275.00000 275.00
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06490 4.000 EACH | 98.00000 392.00] 103.00000 412.00] 130.00000 520.00
|

RIGHT OF WAY MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 281 -4
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 281 CONTRACT 1ID R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 11-3838875 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|[MAC CONSTRUCTION & EXCAVATIN

| CALCAR PAVING INC

|AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 615-06505 5.000 EACH | 495.00000 2475.00] 520.00000 2600.00] 675.00000 3375.00
MONUMENT, B | |
0044 616-02320 52.000 SYS | 6.30000 327.60]| 3.10000 161.20]| 6.00000 312.00
GEOTEXTILES | |
0045 616-06451 43.000 TON | 35.00000 1505.00]| 24.00000 1032.00]| 35.00000 1505.00
RIPRAP, UNIFORM | | |
0046 621-06575 2196.000 SYS | 2.85000 6258.60] 3.00000 6588.00] 2.85000 6258.60
SODDING, NURSERY | |
0047 628-09401 12.000 MOS | 1910.00000 22920.00] 1800.00000 21600.00] 2500.00000 30000.00
FIELD OFFICE, A | |
0048 706-92237 10.000 LFT | 200.00000 2000.00] 580.00000 5800.00] 574.00000 5740.00
HANDRAIL, STEEL | |
0049 715-05151 176.000 LFT | 46.00000 8096.00| 47.00000 8272.00]| 80.00000 14080.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0050 715-05154 120.000 LFT | 56.00000 6720.00]| 65.00000 7800.00 | 100.00000 12000.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0051 715-05156 150.000 LFT | 69.00000 10350.00]| 69.00000 10350.00]| 125.00000 18750.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0052 715-46005 2.000 EACH | 430.00000 860.00 | 595.00000 1190.00| 750.00000 1500.00
PIPE END SECTION, 15 IN. | |
0053 715-46030 1.000 EACH | 905.00000 905.00] 1060.00000 1060.00]| 1200.00000 1200.00
PIPE END SECTION, 30 IN. | |
0054 720-44000 5.000 EACH | 740.00000 3700.00]| 365.00000 1825.00| 750.00000 3750.00
CASTING, ADJUST TO GRADE | |
0055 720-45040 1.000 EACH | 4500.00000 4500.00| 3975.00000 3975.00] 7000.00000 7000.00
INLET, G7 | | |
0056 720-45415 2.000 EACH | 2950.00000 5900.00] 3045.00000 6090.00] 4500.00000 9000.00
MANHOLE, D4 | |
0057 720-90984 1.000 EACH | 2800.00000 2800.00] 2685.00000 2685.00] 3800.00000 3800.00
MANHOLE, C2 | |
0058 720-98174 3.000 EACH | 2700.00000 8100.00]| 2875.00000 8625.00 | 4200.00000 12600.00
INLET, B15 | | |
0059 801-03290 4.000 EACH | 495.00000 1980.00]| 519.75000 2079.00] 250.00000 1000.00
CONSTRUCTION SIGN, C | |
0060 801-06203 2734.000 LFT | 0.28000 765.52] 0.29000 792.86 | 0.50000 1367.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0061 801-06207 7031.000 LFT | 1.00000 7031.00]| 1.16000 8155.96 | 1.50000 10546.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
|

4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 281 -5
TABULATION OF BIDS
ROUTE 64
CALL ORDER : 281 CONTRACT 1ID -29558-A COUNTIES CRAWFORD
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 11-3838875 | ( 3 ) 35-1618530
|[MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0062 801-06216 59.000 LFT | 6.00000 354.00] 6.30000 371.70]| 2.00000 118.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 1IN. | | |
0063 801-06218 44.000 LFT | 6.00000 264.00] 6.30000 277.20] 4.00000 176.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0064 801-06586 70.000 LFT | 0.68000 47.60| 0.71000 49.70] 1.00000 70.00
TEMPORARY PAVEMENT MARKING, 8 IN. | |
0065 801-06640 20.000 EACH | 135.00000 2700.00] 142.00000 2840.00] 125.00000 2500.00
CONSTRUCTION SIGN, A | |
0066 801-06645 4.000 EACH | 60.00000 240.00] 63.00000 252.00] 50.00000 200.00
CONSTRUCTION SIGN, B | |
0067 801-06775 LUMP | 29000.00000 29000.00] 26800.00000 26800.00] 12000.00000 12000.00
MAINTAINING TRAFFIC | |
0069 802-05702 370.000 LFT | 10.96000 4055.20 | 11.51000 4258.70 | 10.00000 3700.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0070 802-76020 157.110 SFT | 17.90000 2812.27] 18.80000 2953.67] 16.25000 2553.04
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.080 IN. THICKNESS | |
0071 802-76030 27.000 SFT | 19.90000 537.30] 20.90000 564.30] 25.00000 675.00
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.100 IN. THICKNESS | |
0072 805-01828 1.000 EACH | 3500.00000 3500.00] 2100.00000 2100.00] 4000.00000 4000.00
TRAFFIC SIGNAL HEAD, REALIGN | |
0073 808-06703 1110.000 LFT | 0.42000 466.20] 0.44000 488.40] 2.00000 2220.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0074 808-06705 59.000 LFT | 1.00000 59.00| 1.05000 61.95] 2.75000 162.25
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0075 808-75043 32.000 LFT | 1.00000 32.00] 1.05000 33.60] 2.25000 72.00
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | |
0076 808-75245 1934.000 LFT | 0.42000 812.28| 0.44000 850.96 | 2.00000 3868.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0077 808-75297 73.000 LFT | 9.90000 722.70] 10.40000 759.20] 7.00000 511.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0078 808-75300 292.000 LFT | 0.78000 227.76| 0.82000 239.44| 2.25000 657.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

CROSSWALK LINE, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 281 -6
TABULATION OF BIDS
ROUTE : 64
CALL ORDER 281 CONTRACT 1ID R -29558-A COUNTIES : CRAWFORD
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 11-3838875 | ( 3 ) 35-1618530
|MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 808-75996 2.000 EACH | 17.83000 35.66| 10.00000 20.00] 32.57000 65.14
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0080 808-75998 21.000 EACH | 65.00000 1365.00] 68.25000 1433.25]| 92.00000 1932.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0081 402-07434 410.000 TON | 119.00000 48790.00] 71.50000 29315.00| 95.00000 38950.00
HMA SURFACE, TYPE C | |
0082 402-07439 131.000 TON | 107.00000 14017.00]| 70.44000 9227.64| 86.00000 11266.00
HMA INTERMEDIATE, TYPE C | |
0083 402-07442 527.000 TON | 89.00000 46903.00]| 68.03000 35851.81] 83.00000 43741.00
HMA BASE, TYPE C | |
SECTION TOTALS | $ 408,688.51 $ 447,294.10] S 480,550.57
+ + +
CONTRACT TOTALS | $ 408,688.51] $ 447,294.10] $ 480,550.57




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 281 -7

ROUTE : 64
CALL ORDER : 281 CONTRACT 1ID R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 35-2040801 ( )

LINE NO / ITEM CODE / ALT

|J H RUDOLPH & COMPANY

| GOHMANN ASPHALT & CONSTR INC

I
I
|
|
"

TEMPORARY EROSION AND SEDIMENT CONTROL,

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 18000.00000 18000.00] 5100.00000 5100.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 120.00000 240.00] 100.00000 200.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 60.00000 1440.00| 80.00000 1920.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 24900.00000 24900.00] 29900.00000 29900.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 24900.00000 24900.00] 17900.00000 17900.00]
CLEARING RIGHT OF WAY | |
0012 202-02271 2.000 EACH | 1000.00000 2000.00] 675.00000 1350.00]
HEADWALL, REMOVE | |
0013 202-74045 16.000 EACH | 55.00000 880.00| 35.00000 560.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0014 202-96133 95.000 LFT | 22.00000 2090.00] 35.00000 3325.00]
PIPE, REMOVE | |
0016 203-02020 686.000 CYS | 30.00000 20580.00] 70.00000 48020.00]
EXCAVATION, UNCLASSIFIED | |
0017 203-02070 335.000 cCyYs | 5.00000 1675.00]| 3.00000 1005.00]|
BORROW | | |
0018 205-02236 1.000 EACH | 137.50000 137.50] 125.00000 125.00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0019 205-02237 3.000 EACH | 396.00000 1188.00]| 120.00000 360.00]
|
|

CURB INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 281 -8
TABULATION OF BIDS
ROUTE 64
CALL ORDER 281 CONTRACT ID : R -29558-A COUNTIES CRAWFORD
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 35-0626844 | ( 5 ) 35-2040801 | (
|J H RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-03371 5.000 CYS | 58.00000 290.00] 560.00000 2800.00|
SEDIMENT, REMOVE | |
0021 205-06932 24.000 LFT | 15.40000 369.60] 15.00000 360.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0022 205-06933 1.000 EACH | 137.50000 137.50] 125.00000 125.00]
TEMPORARY DITCH INLET PROTECTION | |
0023 205-06937 671.000 LFT | 2.50000 1677.50]| 2.00000 1342.00]|
TEMPORARY SILT FENCE | |
0024 207-08263 1382.000 SYS | 22.00000 30404.00] 19.00000 26258.00]
SUBGRADE TREATMENT, TYPE IA | |
0025 211-09265 93.000 cCYsS | 17.00000 1581.00| 48.00000 4464.00 |
STRUCTURE BACKFILL, TYPE 2 | |
0026 301-07448 106.000 TON | 28.00000 2968.00] 36.00000 3816.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0027 306-08034 3500.000 SYS | 2.75000 9625.00 | 3.00000 10500.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0031 406-05521 6477.000 SYS | 1.00000 6477.00] 0.10000 647.70]|
ASPHALT FOR TACK COAT | |
0032 604-07897 19.000 SYS | 235.00000 4465.00 | 225.00000 4275.00 |
CURB RAMP, CONCRETE, C | |
0033 604-07900 32.000 sSYS | 200.00000 6400.00] 180.00000 5760.00]
CURB RAMP, CONCRETE, F | |
0034 604-07901 9.000 SYS | 195.00000 1755.00 | 175.00000 1575.00 |
CURB RAMP, CONCRETE, G | |
0035 604-44251 1.000 cys | 1650.00000 1650.00]| 1500.00000 1500.00]|
STEPS, CONCRETE | |
0036 604-91531 161.000 SYS | 35.00000 5635.00] 32.00000 5152.00]
SIDEWALK, CONCRETE, 4 IN. | |
0037 605-06120 41.000 LFT | 25.00000 1025.00]| 21.00000 861.00]
CURB, CONCRETE | |
0038 605-06140 475.000 LFT | 19.00000 9025.00 | 17.00000 8075.00 |
CURB AND GUTTER, CONCRETE | |
0039 607-06335 25.000 LFT | 44.00000 1100.00]| 145.00000 3625.00]
PAVED SIDE DITCH, A | |
0040 610-07486 53.000 TON | 295.00000 15635.00]| 170.00000 9010.00]|
HMA FOR APPROACHES, TYPE A | |
0041 611-06498 1.000 EACH | 230.00000 230.00] 230.00000 230.00]
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06490 4.000 EACH | 98.00000 392.00] 98.00000 392.00]
|

RIGHT OF WAY MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 281 -9
TABULATION OF BIDS

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

ROUTE : 64
CALL ORDER : 281 CONTRACT ID : R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 ) 35-2040801 | (
|J H RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 615-06505 5.000 EACH | 495.00000 2475.00] 495.00000 2475.00]
MONUMENT, B | |
0044 616-02320 52.000 SYS | 4.50000 234.00] 7.00000 364.00]
GEOTEXTILES | |
0045 616-06451 43.000 TON | 38.00000 1634.00]| 40.00000 1720.00]|
RIPRAP, UNIFORM | | |
0046 621-06575 2196.000 SYS | 5.00000 10980.00] 2.85000 6258.60]
SODDING, NURSERY | |
0047 628-09401 12.000 MOS | 2200.00000 26400.00] 1500.00000 18000.00]
FIELD OFFICE, A | |
0048 706-92237 10.000 LFT | 570.00000 5700.00] 600.00000 6000.00]
HANDRAIL, STEEL | |
0049 715-05151 176.000 LFT | 75.00000 13200.00]| 80.00000 14080.00]|
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0050 715-05154 120.000 LFT | 92.00000 11040.00] 82.00000 9840.00 |
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0051 715-05156 150.000 LFT | 78.00000 11700.00]| 85.00000 12750.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0052 715-46005 2.000 EACH | 450.00000 900.00 | 700.00000 1400.00|
PIPE END SECTION, 15 IN. | |
0053 715-46030 1.000 EACH | 1000.00000 1000.00]| 1000.00000 1000.00]|
PIPE END SECTION, 30 IN. | |
0054 720-44000 5.000 EACH | 500.00000 2500.00] 500.00000 2500.00]
CASTING, ADJUST TO GRADE | |
0055 720-45040 1.000 EACH | 4000.00000 4000.00]| 3800.00000 3800.00]
INLET, G7 | | |
0056 720-45415 2.000 EACH | 3500.00000 7000.00 | 2900.00000 5800.00]
MANHOLE, D4 | |
0057 720-90984 1.000 EACH | 2500.00000 2500.00] 2400.00000 2400.00]
MANHOLE, C2 | |
0058 720-98174 3.000 EACH | 3500.00000 10500.00] 2200.00000 6600.00]
INLET, B15 | | |
0059 801-03290 4.000 EACH | 495.00000 1980.00]| 495.00000 1980.00]|
CONSTRUCTION SIGN, C | |
0060 801-06203 2734.000 LFT | 0.30000 820.20] 0.28000 765.52]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0061 801-06207 7031.000 LFT | 1.00000 7031.00]| 1.30000 9140.30]|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

ROUTE : 64
CALL ORDER : 281 CONTRACT ID : R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 ) 35-2040801 | (
|J H RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0062 801-06216 59.000 LFT | 6.00000 354.00] 6.00000 354.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 1IN. | | |
0063 801-06218 44.000 LFT | 6.00000 264.00] 6.00000 264.00]
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0064 801-06586 70.000 LFT | 0.75000 52.50]| 0.68000 47.60|
TEMPORARY PAVEMENT MARKING, 8 IN. | |
0065 801-06640 20.000 EACH | 148.00000 2960.00] 135.00000 2700.00]
CONSTRUCTION SIGN, A | |
0066 801-06645 4.000 EACH | 66.00000 264.00] 60.00000 240.00]
CONSTRUCTION SIGN, B | |
0067 801-06775 LUMP | 34750.00000 34750.00|] 136482.57000 136482.57]|
MAINTAINING TRAFFIC | |
0069 802-05702 370.000 LFT | 11.00000 4070.00]| 10.96000 4055.20 |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0070 802-76020 157.110 SFT | 18.00000 2827.98| 17.90000 2812.27]
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.080 IN. THICKNESS | |
0071 802-76030 27.000 SFT | 20.00000 540.00] 19.90000 537.30]
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | |
0.100 IN. THICKNESS | |
0072 805-01828 1.000 EACH | 2100.00000 2100.00] 2000.00000 2000.00]
TRAFFIC SIGNAL HEAD, REALIGN | |
0073 808-06703 1110.000 LFT | 0.42000 466.20] 0.42000 466.20]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0074 808-06705 59.000 LFT | 1.00000 59.00| 1.00000 59.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0075 808-75043 32.000 LFT | 1.00000 32.00] 1.00000 32.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | |
0076 808-75245 1934.000 LFT | 0.42000 812.28| 0.42000 812.28|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0077 808-75297 73.000 LFT | 9.90000 722.70] 9.90000 722.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0078 808-75300 292.000 LFT | 0.78000 227.76| 0.78000 227.76|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 281 -11
TABULATION OF BIDS

ROUTE : 64
CALL ORDER : 281 CONTRACT ID : R -29558-A COUNTIES : CRAWFORD
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-0626844 | ( 5 ) 35-2040801 | (
|J H RUDOLPH & COMPANY | GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 808-75996 2.000 EACH | 60.00000 120.00] 43.00000 86.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0080 808-75998 21.000 EACH | 65.00000 1365.00]| 65.00000 1365.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0081 402-07434 410.000 TON | 130.00000 53300.00| 140.00000 57400.00]
HMA SURFACE, TYPE C | |
0082 402-07439 131.000 TON | 150.00000 19650.00]| 135.00000 17685.00]|
HMA INTERMEDIATE, TYPE C | |
0083 402-07442 527.000 TON | 102.50000 54017.50] 120.00000 63240.00]
HMA BASE, TYPE C | |
SECTION TOTALS | $ 499,426.22] $ 599,000.00] $
+ + +
|

CONTRACT TOTALS $ 499,426.22| $ 599,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 291 -1
VENDOR RANKING

CALL ORDER : 291 CONTRACT ID : R -29592-A COUNTIES : RANDOLPH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9968035
0800455
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1145884 L I C A CONSTRUCTION $ 1,084,340.61 100.0000%

2 35-1461789 POINDEXTER EXCAVATING $ 1,298,945.30 119.7913%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 291 -2

ROUTE
CALL ORDER : 291 CONTRACT ID : R -29592-A COUNTIES RANDOLPH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1145884 | ( 2 ) 35-1461789 | (
|L T C A CONSTRUCTION | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 25000.00000 25000.00] 17000.00000 17000.00]|
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 150.00000 300.00] 300.00000 600.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 65.00000 1560.00]| 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 55903.00000 55903.00] 61000.00000 61000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 202-02245 9.000 EACH | 450.00000 4050.00]| 300.00000 2700.00]
TREE, 6 IN., REMOVE | |
0012 202-02255 2.000 EACH | 1000.00000 2000.00] 900.00000 1800.00|
TREE, 18 IN., REMOVE | |
0013 202-02278 2496.000 LFT | 4.65000 11606.40]| 9.00000 22464.00]
CURB, CONCRETE, REMOVE | |
0014 202-03875 20.000 EACH | 442.90000 8858.00 | 150.00000 3000.00]
CONCRETE STEPS, REMOVE | |
0015 202-52710 2180.000 SYS | 8.16000 17788.80]| 13.00000 28340.00]
SIDEWALK, CONCRETE, REMOVE | |
0016 202-91385 10.000 EACH | 393.26000 3932.60] 500.00000 5000.00]
INLET, REMOVE | |
0017 202-93047 1.000 EACH | 786.53000 786.53 1000.00000 1000.00]
|

MANHOLE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 291 -3
TABULATION OF BIDS
ROUTE
CALL ORDER 291 CONTRACT ID : R -29592-A COUNTIES RANDOLPH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1145884 | ( 2 ) 35-1461789 | (
|[L I C A CONSTRUCTION | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-96133 36.000 LFT | 33.09000 1191.24] 100.00000 3600.00]
PIPE, REMOVE | |
0019 203-02000 1292.000 CYS | 18.42000 23798.64| 40.00000 51680.00]
EXCAVATION, COMMON | |
0020 207-08267 597.000 SYS | 10.21000 6095.37] 9.00000 5373.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0021 207-08268 3502.000 SYS | 9.97000 34914.94| 8.00000 28016.00]
SUBGRADE TREATMENT, TYPE IV | |
0022 210-06313 4.000 LFT | 418.08000 1672.32]| 8000.00000 32000.00]
SEAL , EXISTING BASEMENT | |
0023 210-06313 3.000 LFT | 557.44000 1672.32]| 6000.00000 18000.00]
SEAL , EXISTING COAL CHUTE | |
0024 211-09264 623.000 cCYS | 33.85000 21088.55] 25.00000 15575.00]|
STRUCTURE BACKFILL, TYPE 1 | |
0025 213-09269 9.000 CYS | 200.00000 1800.00| 200.00000 1800.00|
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0026 306-08038 3605.000 SYS | 3.37000 12148.85]| 5.00000 18025.00]|
MILLING, ASPHALT, 4 IN. | |
0027 306-08043 58.000 SYS | 12.24000 709.92]| 10.00000 580.00]
MILLING, TRANSITION | |
0028 402-07433 541.000 TON | 84.12000 45508.92| 97.00000 52477.00]
HMA SURFACE, TYPE B | |
0029 402-07438 901.000 TON | 69.81000 62898.81 | 80.00000 72080.00]
HMA INTERMEDIATE, TYPE B | |
0030 402-07441 1556.000 TON | 66.15000 102929.40| 77.00000 119812.00]|
HMA BASE, TYPE B | |
0031 406-05520 4.000 TON | 500.00000 2000.00] 525.00000 2100.00]
ASPHALT FOR TACK COAT | |
0032 604-07896 90.000 SYS | 125.00000 11250.00] 133.00000 11970.00]|
CURB RAMP, CONCRETE, B | |
0033 604-07900 33.000 sSYS | 148.65000 4905.45| 153.00000 5049.00]
CURB RAMP, CONCRETE, F | |
0034 604-44251 2.000 cCyYs | 800.00000 1600.00]| 525.00000 1050.00]|
STEPS, CONCRETE | |
0035 604-91531 2700.000 SYS | 33.00000 89100.00]| 48.00000 129600.00]|
SIDEWALK, CONCRETE, 4 IN. | |
0036 605-06140 2363.000 LFT | 25.00000 59075.00| 20.00000 47260.00]
CURB AND GUTTER, CONCRETE | |
0037 610-07487 125.000 TON | 102.41000 12801.25]| 119.00000 14875.00]|
|

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 291 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 291 CONTRACT 1ID R -29592-A COUNTIES RANDOLPH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1145884 | ( 2 ) 35-1461789 | (
|[L I C A CONSTRUCTION | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 610-09108 597.000 SYS | 50.12000 29921.64] 65.00000 38805.00]
PCCP FOR APPROACHES, 9 1IN. | |
0039 615-06505 5.000 EACH | 775.00000 3875.00]| 600.00000 3000.00]
MONUMENT, B | |
0040 621-06567 1.200 kGAL | 20.00000 24.00] 400.00000 480.00]
WATER | | |
0041 621-06575 330.000 sSYS | 10.75000 3547.50]| 10.00000 3300.00]
SODDING, NURSERY | |
0042 622-04648 17.000 EACH | 855.00000 14535.00]| 1000.00000 17000.00]|
TREE GRATE | |
0043 622-05650 17.000 EACH | 560.00000 9520.00 | 660.00000 11220.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2 TO 2.5 IN. | |
0044 628-09402 12.000 MOS | 1907.55000 22890.60] 1900.00000 22800.00]
FIELD OFFICE, B | |
0045 628-09407 12.000 MOS | 231.00000 2772.00]| 200.00000 2400.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 ADDITIONAL | |
0046 715-02181 12.000 LFT | 208.24000 2498.88| 100.00000 1200.00|
SANITARY SEWER SERVICE ADJUSTMENT | |
0047 715-05149 790.000 LFT | 32.73000 25856.70] 70.00000 55300.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0048 715-05408 371.000 LFT | 29.83000 11066.93] 80.00000 29680.00]
PIPE, SANITARY SEWER, 8 IN. | |
0049 715-08305 87.000 TON | 103.95000 9043.65]| 127.00000 11049.00]|
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0050 715-09064 1161.000 LFT | 2.00000 2322.00] 2.00000 2322.00]
VIDEO INSPECTION FOR PIPE | |
0051 715-91361 169.000 LFT | 40.12000 6780.28] 50.00000 8450.00|
PIPE, PVC, 6 IN. | |
0052 720-44000 3.000 EACH | 600.00000 1800.00| 800.00000 2400.00]
CASTING, ADJUST TO GRADE | |
0053 720-45400 1.000 EACH | 3057.23000 3057.23] 2500.00000 2500.00]
MANHOLE, A4 | |
0054 720-45410 1.000 EACH | 2643.53000 2643.53]| 3000.00000 3000.00]
MANHOLE, C4 | |
0055 720-93409 1.000 EACH | 3389.33000 3389.33] 2000.00000 2000.00]
INLET, B15, MODIFIED | |
0056 720-93411 1.000 EACH | 3389.33000 3389.33] 2000.00000 2000.00]
INLET, C15, MODIFIED | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 291 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 291 CONTRACT 1ID R -29592-A COUNTIES RANDOLPH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1145884 | ( 2 ) 35-1461789 | (
|[L I C A CONSTRUCTION | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 720-98174 6.000 EACH | 2512.46000 15074.76| 1600.00000 9600.00|
INLET, B15 | | |
0058 720-98555 4.000 EACH | 2512.46000 10049.84| 1800.00000 7200.00 |
INLET, C15 | | |
0059 801-04308 8.000 EACH | 495.00000 3960.00] 600.00000 4800.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0060 801-06625 36.000 EACH | 95.00000 3420.00] 110.00000 3960.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 16.000 EACH | 229.00000 3664.00] 160.00000 2560.00]
CONSTRUCTION SIGN, A | |
0062 801-06775 LUMP | 11410.00000 11410.00] 30000.00000 30000.00]
MAINTAINING TRAFFIC | |
0063 801-07118 210.000 LFT | 16.00000 3360.00] 20.00000 4200.00]|
BARRICADE, III-A | |
0064 801-07119 80.000 LFT | 22.00000 1760.00 | 30.00000 2400.00]
BARRICADE, III-B | |
0065 802-05701 67.000 LFT | 19.50000 1306.50]| 15.00000 1005.00]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0066 802-76025 39.000 SFT | 27.25000 1062.75]| 26.00000 1014.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0067 805-06101 2.000 EACH | 550.00000 1100.00]| 1000.00000 2000.00]
FOUNDATION | | |
0068 805-92155 984.000 LFT | 1.20000 1180.80]| 2.50000 2460.00]
WIRE, XHHW, NO. 6 COPPER, 1/C | |
0069 805-96014 325.000 LFT | 9.00000 2925.00] 8.00000 2600.00]
SAW CUT, FULL DEPTH | |
0070 805-98279 6654.000 LFT | 4.20000 27946.80] 6.00000 39924.00]
WIRE, THW, NO. 2/0 COPPER, 1/C | |
0071 807-01603 2.000 EACH | 6000.00000 12000.00] 4700.00000 9400.00 |
SERVICE POINT, TYPE II | |
0072 807-02191 24.000 EACH | 550.00000 13200.00]| 830.00000 19920.00]|
HANDHOLE, LIGHTING | |
0073 807-03484 4727.000 LFT | 1.80000 8508.60| 2.80000 13235.60]|
WIRE XHHW, NO. 4 COPPER, 1C | |
0074 807-03951 24.000 EACH | 4000.00000 96000.00] 3900.00000 93600.00]
LIGHT POLE, ORNAMENTAL | |
0075 807-04443 4275.000 LFT | 12.50000 53437.50] 6.30000 26932.50]
|

CONDUIT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 291 -6
TABULATION OF BIDS

ROUTE
CALL ORDER : 291 CONTRACT ID : R -29592-A COUNTIES : RANDOLPH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1145884 | ( 2 ) 35-1461789 | (
| I C A CONSTRUCTION | POINDEXTER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 807-04653 24.000 EACH | 380.00000 9120.00]| 780.00000 18720.00]|
LIGHTING FOUNDATION , CONCRETE, WITH | |
GROUNDING | |
0077 808-06703 905.000 LFT | 3.50000 3167.50] 1.00000 905.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0078 808-75245 2366.000 LFT | 1.15000 2720.90] 0.70000 1656.20 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0079 808-75297 350.000 LFT | 7.30000 2555.00] 4.00000 1400.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0080 808-75300 1300.000 LFT | 1.85000 2405.00] 1.00000 1300.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0081 808-75340 2.000 EACH | 540.00000 1080.00| 700.00000 1400.00|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD, RXR | |
0082 808-95933 1215.000 LFT | 2.65000 3219.75] 1.00000 1215.00]|
CURB PAINTING, YELLOW | |
0083 808-97664 4.000 EACH | 205.00000 820.00| 100.00000 400.00|
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
HANDICAP SYMBOL | |
SECTION TOTALS | $ 1,084,340.61| $ 1,298,945.30]| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 1,084,340.61]| $ 1,298,945.30] $




DATE : 09/24/08

INDIANA DEPARTMENT OF TRANSPORTATION
PAGE : 301 -1

VENDOR RANKING

CALL ORDER 301 CONTRACT ID : R -29755-A COUNTIES : ELKHART
LETTING DATE : 07/09/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 10/17/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 1652017
0300289
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 590,804.75 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 624,882.88 105.7681%
$ 697,755.00 118.1025%

3 35-1185040 NIBLOCK EXCAVATING INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 301 -2
TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 18000.00000 18000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 80.00000 80.00]| 185.00000 185.00| 150.00000 150.00
RADIO | | |
0003 105-08520 1.000 EACH | 80.00000 80.00] 250.00000 250.00] 150.00000 150.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 6.000 MOS | 40.00000 240.00] 185.00000 1110.00]| 140.00000 840.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 6.000 MOS | 40.00000 240.00] 125.00000 750.00 | 80.00000 480.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0012 110-01001 LUMP | 29000.00000 29000.00] 44000.00000 44000.00] 34000.00000 34000.00
MOBILIZATION AND DEMOBILIZATION | |
0013 201-52370 LUMP | 19350.00000 19350.00]| 15000.00000 15000.00]| 19140.85000 19140.85
CLEARING RIGHT OF WAY | |
0014 202-01300 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1450.00000 1450.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0015 202-02240 784.000 SYS | 14.00000 10976.00]| 25.35000 19874.40| 28.60000 22422.40
PAVEMENT REMOVAL | |
0016 202-74045 2.000 EACH | 35.00000 70.00] 436.56000 873.12]| 15.00000 30.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0017 202-86946 4.000 EACH | 180.00000 720.00] 180.00000 720.00] 250.00000 1000.00
|

HANDHOLE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 301 -3
TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT ID : R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-90277 4.000 EACH | 60.00000 240.00] 60.00000 240.00] 250.00000 1000.00
DETECTOR HOUSING, REMOVE | |
0019 202-91385 6.000 EACH | 560.00000 3360.00] 500.00000 3000.00] 850.00000 5100.00
INLET, REMOVE | |
0020 202-96133 102.000 LFT | 13.00000 1326.00]| 4.00000 408.00] 66.50000 6783.00
PIPE, REMOVE , STORM SEWER | |
0021 203-02000 485.000 CYs | 25.00000 12125.00] 30.00000 14550.00] 55.75000 27038.75
EXCAVATION, COMMON | |
0022 207-08267 845.000 SYS | 13.50000 11407.50] 22.50000 19012.50] 16.00000 13520.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 207-08268 1074.000 sSYS | 17.20000 18472.80] 21.50000 23091.00] 20.75000 22285.50
SUBGRADE TREATMENT, TYPE IV | |
0024 211-09264 10.000 cCYs | 11.75000 117.50] 15.00000 150.00] 63.50000 635.00
STRUCTURE BACKFILL, TYPE 1 | |
0025 211-09265 65.000 CYS | 76.00000 4940.00 | 15.00000 975.00 | 72.65000 4722.25
STRUCTURE BACKFILL, TYPE 2 | |
0026 301-07448 200.000 TON | 15.00000 3000.00] 41.00000 8200.00| 35.00000 7000.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0027 302-07455 90.000 cCYsS | 61.00000 5490.00] 85.00000 7650.00 | 93.00000 8370.00
DENSE GRADED SUBBASE | |
0028 306-08034 2960.000 SYS | 1.80000 5328.00] 2.00000 5920.00] 3.50000 10360.00
MILLING, ASPHALT, 1 1/2 IN. | |
0029 306-08041 263.000 sSYS | 4.00000 1052.00]| 7.25000 1906.75]| 9.25000 2432.75
MILLING, PCCP | |
0030 402-07433 295.000 TON | 67.00000 19765.00]| 77.50000 22862.50] 105.00000 30975.00
HMA SURFACE, TYPE B | |
0031 402-07438 49.000 TON | 79.00000 3871.00] 150.00000 7350.00 | 130.00000 6370.00
HMA INTERMEDIATE, TYPE B | |
0032 402-07441 198.000 TON | 70.00000 13860.00]| 100.00000 19800.00]| 90.00000 17820.00
HMA BASE, TYPE B | |
0033 406-05521 4350.000 SYS | 0.10000 435.00 | 0.65000 2827.50] 0.20000 870.00
ASPHALT FOR TACK COAT | |
0034 502-06329 420.000 SYS | 68.50000 28770.00] 75.50000 31710.00] 71.25000 29925.00
PCCP, 12 IN. | | |
0035 503-03489 472.000 EACH | 16.00000 7552.00| 21.00000 9912.00]| 10.00000 4720.00
RETROFITTED TIE BARS | |
0036 503-05240 210.000 LFT | 24.00000 5040.00] 35.00000 7350.00 | 21.15000 4441.50
D-1 CONTRACTION JOINT | |
0037 506-06333 100.000 SYS | 100.00000 10000.00]| 145.00000 14500.00]| 91.40000 9140.00
|

PCCP PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 604-07900 30.000 sSYS | 110.00000 3300.00] 155.00000 4650.00| 135.00000 4050.00
CURB RAMP, CONCRETE, F | |
0039 604-91531 424.000 SYS | 31.00000 13144.00] 42.00000 17808.00] 37.00000 15688.00
SIDEWALK, CONCRETE, 4 IN. | |
0040 605-06090 477.000 LFT | 23.00000 10971.00]| 22.00000 10494.00]| 18.00000 8586.00
CURB, INTEGRAL, CONCRETE | |
0041 605-06120 181.000 LFT | 23.00000 4163.00 | 23.00000 4163.00 | 26.50000 4796 .50
CURB, CONCRETE | |
0042 605-06255 263.000 SYS | 216.00000 56808.00] 80.00000 21040.00] 101.00000 26563.00
CENTER CURB, D, CONCRETE | |
0043 605-52807 584.000 LFT | 23.00000 13432.00] 25.00000 14600.00] 20.15000 11767.60
CURB AND GUTTER, COMBINED | |
0044 610-07712 142.000 SYS | 43.00000 6106.00] 55.00000 7810.00| 72.25000 10259.50
PCCP FOR APPROACHES, 6 IN. | |
0045 610-08510 703.000 SYS | 50.00000 35150.00] 45.00000 31635.00] 73.00000 51319.00
PCCP FOR APPROACHES | |
0046 615-06490 13.000 EACH | 200.00000 2600.00] 175.00000 2275.00] 175.00000 2275.00
RIGHT OF WAY MARKER | |
0047 615-06505 1.000 EACH | 700.00000 700.00 | 550.00000 550.00] 550.00000 550.00
MONUMENT, B | |
0048 615-06515 5.000 EACH | 150.00000 750.00] 150.00000 750.00] 150.00000 750.00
MONUMENT, D | |
0049 621-01004 1.000 EACH | 450.00000 450.00 | 450.00000 450.00 | 450.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0050 621-06545 0.110 TON | 2825.00000 310.75] 2825.00000 310.75] 2825.00000 310.75
FERTILIZER | |
0051 621-06567 11.000 kGAL | 5.00000 55.00| 5.00000 55.00| 5.00000 55.00
WATER | | |
0052 621-06575 2634.000 SYS | 3.54000 9324.36| 3.54000 9324.36| 3.54000 9324.36
SODDING, NURSERY | |
0053 628-09401 6.000 MOS | 1700.00000 10200.00] 2598.79000 15592.74| 2850.00000 17100.00
FIELD OFFICE, A | |
0054 702-03607 1.000 EACH | 465.00000 465.00] 750.00000 750.00] 585.00000 585.00
CORED HOLE IN CONCRETE , MANHOLE 12 IN. | |
0055 715-05149 46.000 LFT | 83.00000 3818.00] 13.00000 598.00] 120.00000 5520.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0056 715-08071 159.000 LFT | 43.00000 6837.00] 13.00000 2067.00] 90.00000 14310.00
PIPE, RCP, III, DO.3=75, 12 IN. | |



BASE

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 301 -5
TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT ID : R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-08305 20.000 TON | 120.00000 2400.00] 183.76000 3675.20] 130.00000 2600.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0058 720-44025 1.000 EACH | 820.00000 820.00 | 719.68000 719.68| 985.00000 985.00
CASTING, 4, FURNISH AND ADJUST TO GRADE | |
0059 720-45045 3.000 EACH | 1800.00000 5400.00] 2700.00000 8100.00| 2375.00000 7125.00
INLET, J10 | | |
0060 720-45055 3.000 EACH | 1800.00000 5400.00] 2800.00000 8400.00 | 2410.00000 7230.00
INLET, M10 | | |
0061 720-45410 1.000 EACH | 2700.00000 2700.00] 2900.00000 2900.00] 2705.00000 2705.00
MANHOLE, C4 | |
0062 720-98174 4.000 EACH | 2700.00000 10800.00] 4000.00000 16000.00] 3335.00000 13340.00
INLET, B15 | | |
0063 801-03290 4.000 EACH | 140.00000 560.00] 140.00000 560.00] 140.00000 560.00
CONSTRUCTION SIGN, C | |
0064 801-04308 5.000 EACH | 190.00000 950.00 | 190.00000 950.00 | 190.00000 950.00
ROAD CLOSURE SIGN ASSEMBLY | |
0065 801-06207 7300.000 LFT | 0.82000 5986.00] 0.82000 5986.00] 1.00000 7300.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0066 801-06211 9.000 EACH | 60.00000 540.00] 60.00000 540.00] 60.00000 540.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0067 801-06212 3.000 EACH | 90.00000 270.00]| 90.00000 270.00]| 90.00000 270.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, WORD (ONLY) | |
0068 801-06218 30.000 LFT | 4.95000 148.50] 4.95000 148.50] 7.60000 228.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | |
REMOVABLE, 24 IN. | |
0069 801-06640 16.000 EACH | 91.00000 1456.00]| 91.00000 1456.00]| 91.00000 1456.00
CONSTRUCTION SIGN, A | |
0070 801-06645 8.000 EACH | 40.00000 320.00] 40.00000 320.00] 40.00000 320.00
CONSTRUCTION SIGN, B | |
0071 801-06710 180.000 DAY | 11.00000 1980.00]| 11.00000 1980.00]| 11.00000 1980.00
FLASHING ARROW SIGN | |
0072 801-06775 LUMP | 37000.00000 37000.00] 20000.00000 20000.00] 65000.00000 65000.00
MAINTAINING TRAFFIC | |
0073 801-07119 240.000 LFT | 11.00000 2640.00] 11.00000 2640.00] 11.00000 2640.00
BARRICADE, III-B | |
0074 802-05702 77.000 LFT | 15.01000 1155.77] 15.01000 1155.77] 7.20000 554.40
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 802-07127 4.600 SFT | 24.80000 114.08] 24.80000 114.08] 55.00000 253.00
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | |
LENS, WITH LEGEND, 0.125 IN. | |
0076 802-76025 105.800 SFT | 14.87000 1573.25]| 14.87000 1573.25]| 17.00000 1798.60
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0077 802-76045 35.000 SFT | 17.10000 598.50] 17.10000 598.50] 19.00000 665.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0078 802-94715 LUMP | 1800.00000 1800.00]| 1800.00000 1800.00]| 240.00000 240.00
SIGNS, SHEET, REMOVE AND RESET | |
0079 805-01815 2.000 EACH | 1710.00000 3420.00] 1710.00000 3420.00] 2200.00000 4400.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0080 805-01842 3.000 EACH | 610.00000 1830.00| 610.00000 1830.00]| 880.00000 2640.00
HANDHOLE, SIGNAL | |
0081 805-02087 LUMP | 500.00000 500.00] 500.00000 500.00] 1.00000 1.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0082 805-02152 4.000 EACH | 529.00000 2116.00] 529.00000 2116.00] 515.00000 2060.00
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. | |
0083 805-06592 145.000 LFT | 12.20000 1769.00| 12.20000 1769.00 | 17.50000 2537.50
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0084 805-08126 12.000 EACH | 110.00000 1320.00]| 110.00000 1320.00]| 65.00000 780.00
TRAFFIC SIGNAL HEAD , RELOCATE | |
0085 805-78109 1.000 EACH | 13200.00000 13200.00] 13200.00000 13200.00] 14400.00000 14400.00
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0086 805-78205 5.000 EACH | 781.00000 3905.00] 781.00000 3905.00] 835.00000 4175.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0087 805-78215 3.000 EACH | 710.00000 2130.00] 710.00000 2130.00] 700.00000 2100.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0088 805-78230 3.000 EACH | 1140.00000 3420.00] 1140.00000 3420.00] 1260.00000 3780.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0089 805-78370 4.000 EACH | 85.00000 340.00] 85.00000 340.00] 100.00000 400.00
|

PEDESTRIAN PUSH BUTTON



LINE, THERMOPLASTIC, BROKEN, WHITE, 4
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TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
| BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0090 805-78415 4.000 EACH | 1440.00000 5760.00] 1440.00000 5760.00] 1760.00000 7040.00
SPAN, CATENARY, AND TETHER | |
0091 805-78420 4.000 EACH | 354.00000 1416.00] 354.00000 1416.00] 230.00000 920.00
DISCONNECT HANGER | |
0092 805-78445 1.000 EACH | 900.00000 900.00] 900.00000 900.00] 655.00000 655.00
SIGNAL SERVICE | |
0093 805-78467 100.000 LFT | 2.05000 205.00] 2.05000 205.00] 1.75000 175.00
SIGNAL CABLE, 3C 8GA. | |
0094 805-78470 1380.000 LFT | 0.77000 1062.60]| 0.77000 1062.60]| 0.13000 179.40
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0095 805-78480 640.000 LFT | 1.68000 1075.20]| 1.68000 1075.20]| 1.10000 704.00
SIGNAL CABLE, 3C 14GA. | |
0096 805-78485 995.000 LFT | 1.82000 1810.90]| 1.82000 1810.90]| 1.25000 1243.75
SIGNAL CABLE, 5C 14GA. | |
0097 805-78490 520.000 LEFT | 1.98000 1029.60] 1.98000 1029.60] 1.32000 686.40
SIGNAL CABLE, 7C 14GA. | |
0098 805-78510 2445.000 LFT | 0.66000 1613.70]| 0.66000 1613.70]| 1.10000 2689.50
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0099 805-78785 4.000 EACH | 440.00000 1760.00 | 440.00000 1760.00 | 575.00000 2300.00
SIGNAL DETECTOR HOUSING | |
0100 805-78795 450.000 LFT | 12.40000 5580.00] 12.40000 5580.00] 6.00000 2700.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0101 805-79020 LUMP | 4400.00000 4400.00] 4400.00000 4400.00] 1.00000 1.00
TRAFFIC SIGNAL INSTALLATION | |
0102 805-81032 2.000 EACH | 3950.00000 7900.00| 3950.00000 7900.00| 3550.00000 7100.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0103 805-92504 12.000 EACH | 356.00000 4272.00 | 356.00000 4272.00 | 310.00000 3720.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0104 808-03002 389.000 LFT | 0.27000 105.03] 0.27000 105.03]| 0.27000 105.03
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0105 808-03631 408.000 LFT | 0.27000 110.16| 0.27000 110.16| 0.27000 110.16
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0106 808-03632 1010.000 LFT | 0.27000 272.70] 0.27000 272.70] 0.27000 272.70
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0107 808-05866 22.000 sSYS | 65.00000 1430.00]| 18.17000 399.74| 30.00000 660.00
PAVEMENT MESSAGE MARKING, REMOVE | |
0108 808-06701 240.000 LFT | 2.00000 480.00 | 2.00000 480.00 | 2.00000 480.00
|
|

IN.



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 301 -8
TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0109 808-06705 269.000 LFT | 2.75000 739.75] 2.75000 739.75] 2.75000 739.75
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0110 808-06716 3062.000 LFT | 0.60000 1837.20]| 1.00000 3062.00] 0.60000 1837.20
LINE, REMOVE | |
0111 808-06848 40.000 LFT | 5.85000 234.00] 5.85000 234.00] 5.85000 234.00
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | |
LINE, 48 IN GAP | |
0112 808-06849 40.000 LFT | 5.85000 234.00] 5.85000 234.00] 5.85000 234.00
LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24 | |
IN LINE, 48 IN GAP | |
0113 808-07310 181.000 LFT | 6.70000 1212.70]| 6.70000 1212.70]| 6.70000 1212.70
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
YELLOW, CROSSHATCH, 12 IN. | |
0114 808-74805 124.000 LFT | 16.00000 1984.00| 16.00000 1984.00| 16.00000 1984.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 1IN. | | |
0115 808-74807 9.000 EACH | 206.50000 1858.50]| 206.50000 1858.50]| 206.50000 1858.50
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0116 808-74808 4.000 EACH | 210.00000 840.00| 210.00000 840.00]| 210.00000 840.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0117 808-75245 400.000 LFT | 2.00000 800.00| 2.00000 800.00 | 2.00000 800.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0118 808-75260 52.000 LFT | 5.00000 260.00] 5.00000 260.00] 5.00000 260.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0119 808-75278 223.000 LFT | 5.00000 1115.00]| 5.00000 1115.00] 5.00000 1115.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0120 808-75297 50.000 LFT | 7.50000 375.00] 7.50000 375.00] 7.50000 375.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0121 808-75300 176.000 LFT | 2.50000 440.00] 2.50000 440.00] 2.50000 440.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0122 808-75320 1.000 EACH | 150.00000 150.00] 150.00000 150.00] 150.00000 150.00
|
|

THERMOPLASTIC,

LANE INDICATION ARROW
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TABULATION OF BIDS
ROUTE 19
CALL ORDER 301 CONTRACT 1ID R -29755-A COUNTIES ELKHART
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-0918397 | ( 3 ) 35-1185040
| BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0123 808-75325 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0124 808-92027 524.000 LFT | 2.75000 1441.00]| 2.75000 1441.00]| 2.75000 1441.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0125 808-94455 116.000 LFT | 4.45000 516.20] 4.45000 516.20] 4.45000 516.20
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | |
6 IN. | | |
0126 808-98000 590.000 LFT | 0.55000 324.50] 0.55000 324.50] 0.55000 324.50
LINE, EPOXY, SOLID, YELLOW, 8 IN. | |
SECTION TOTALS | $ 590,804.75] $ 624,882.88] $ 697,755.00
+ + +
CONTRACT TOTALS | $ 590,804.75] $ 624,882.88] $ 697,755.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 311 -1
VENDOR RANKING

CALL ORDER : 311 CONTRACT ID : R -29789-A COUNTIES : BOONE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 10/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9906020
0800337
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 5,307,880.11 100.0000%
2 35-1698047 GRADEX INC S 5,385,748.20 101.4670%
3 35-1875662 CRIDER & CRIDER INC $ 5,581,076.53 105.1470%
4 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 5,624,400.00 105.9632%
5 35-0918397 RIETH RILEY CONSTRUCTION $ 5,884,000.00 110.8540%
6 61-1023045 FAULKNER CONSTRUCTION LLC $ 6,178,295.74 116.3986%
7 35-1212938 ATLAS EXCAVATING INC $ 6,226,097.40 117.2991%
8 35-1917625 MILESTONE CONTRACTORS LP $ 7,162,640.23 134.9435%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 311 CONTRACT 1ID -29789-A COUNTIES BOONE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 60000.00000 60000.00] 60000.00000 60000.00|] 100000.00000 100000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 60.00000 120.00| 155.00000 310.00] 100.00000 200.00
RADIO | | |
0003 105-08520 1.000 EACH | 60.00000 60.00] 155.00000 155.00] 250.00000 250.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 70.00000 1680.00| 130.00000 3120.00] 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 48.000 MOS | 70.00000 3360.00] 105.00000 5040.00] 50.00000 2400.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0013 110-01001 LUMP | 268000.00000 268000.00] 269000.00000 269000.00] 279000.00000 279000.00
MOBILIZATION AND DEMOBILIZATION | |
0014 111-04715 23000.000 CYS | 5.00000 115000.00] 5.00000 115000.00] 2.50000 57500.00
STOCKPILED MATERIAL, RELOCATE | |
0015 111-04715 2000.000 cCyYs | 6.60000 13200.00]| 6.60000 13200.00]| 5.00000 10000.00
STOCKPILED MATERIAL, REMOVAL | |
0016 201-52370 LUMP | 106000.00000 106000.00] 90000.00000 90000.00| 100000.00000 100000.00
CLEARING RIGHT OF WAY | |
0017 202-05545 700.000 CYS | 51.00000 35700.00] 93.00000 65100.00] 51.00000 35700.00
REGULATED MATERIALS, DISPOSE, C | |
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29789-A COUNTIES : BOONE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-05550 700.000 CYS | 15.00000 10500.00]| 55.00000 38500.00] 15.00000 10500.00
REGULATED MATERIALS, REMOVE, C | |
0019 202-05555 700.000 CYS | 26.00000 18200.00] 55.00000 38500.00] 26.00000 18200.00
REGULATED MATERIALS, TRANSPORT, C | |
0020 203-02000 37735.000 CYS | 7.00000 264145.00] 7.00000 264145.00] 16.00000 603760.00
EXCAVATION, COMMON | |
0021 203-02070 5015.000 CYS | 1.00000 5015.00] 1.00000 5015.00] 1.00000 5015.00
BORROW | | |
0022 204-02290 4.000 EACH | 1250.00000 5000.00] 1250.00000 5000.00] 500.00000 2000.00
SETTLEMENT PLATE | |
0023 204-08415 4.000 EACH | 515.00000 2060.00] 515.00000 2060.00] 150.00000 600.00
STAKES, SETTLEMENT | |
0024 205-06930 29.000 TON | 34.00000 986.00] 34.00000 986.00] 45.00000 1305.00
SPLASHPAD, RIPRAP | |
0025 205-06931 171.000 TON | 31.00000 5301.00] 31.00000 5301.00] 45.00000 7695.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0026 205-06933 10.000 EACH | 85.50000 855.00] 82.00000 820.00] 85.50000 855.00
TEMPORARY DITCH INLET PROTECTION | |
0027 205-06937 6098.000 LFT | 1.15000 7012.70]| 1.95000 11891.10] 1.15000 7012.70
TEMPORARY SILT FENCE | |
0028 205-06938 411.000 LFT | 11.00000 4521.00]| 11.00000 4521.00]| 10.00000 4110.00
TEMPORARY SLOPE DRAIN | |
0029 207-08262 31994.000 SYS | 4.03000 128935.82] 4.10000 131175.40] 0.75000 23995.50
SUBGRADE TREATMENT, TYPE I | |
0030 207-08263 10715.000 SYs | 4.03000 43181.45]| 4.10000 43931.50]| 5.00000 53575.00
SUBGRADE TREATMENT, TYPE IA | |
0031 207-08267 2302.000 SYS | 6.50000 14963.00] 6.45000 14847.90] 8.00000 18416.00
SUBGRADE TREATMENT, TYPE IIIA | |
0032 211-02050 404.000 CYS | 23.00000 9292.00| 23.00000 9292.00]| 22.00000 8888.00
B BORROW | I I
0033 211-09264 4251.000 CYS | 22.00000 93522.00] 22.00000 93522.00] 22.50000 95647.50
STRUCTURE BACKFILL, TYPE 1 | |
0034 211-09265 1665.000 CYS | 25.00000 41625.00]| 25.00000 41625.00] 25.00000 41625.00
STRUCTURE BACKFILL, TYPE 2 | |
0035 214-07202 404.000 SYS | 4.50000 1818.00]| 4.50000 1818.00]| 3.75000 1515.00
GEOGRID, I | |
0036 301-07448 1968.000 TON | 24.18000 47586.24 | 18.00000 35424.00] 25.00000 49200.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0037 303-02051 100.000 TON | 20.00000 2000.00] 20.00000 2000.00] 25.00000 2500.00
|

STONE, NO 2 , UNDISTRIBUTED
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CALL ORDER 311 CONTRACT ID : R -29789-A COUNTIES BOONE
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| 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 303-07449 45.000 TON | 25.00000 1125.00]| 25.00000 1125.00]| 30.00000 1350.00
COMPACTED AGGREGATE, NO. 73 | |
0039 303-08210 692.000 TON | 20.00000 13840.00] 20.00000 13840.00] 20.00000 13840.00
COMPACTED AGGREGATE NO. 53, TEMPORARY | |
FOR DRIVEWAYS | |
0040 304-07493 28.000 TON | 145.00000 4060.00 | 150.00000 4200.00 | 153.00000 4284.00
WIDENING WITH HMA, TYPE B | |
0041 306-08043 347.000 SYS | 17.82000 6183.54] 15.80000 5482.60] 12.00000 4164.00
MILLING, TRANSITION | |
0042 401-07321 2556.000 TON | 87.00000 222372.00] 89.60000 229017.60] 79.00000 201924.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0043 401-07390 4212.000 TON | 60.00000 252720.00] 61.80000 260301.60] 60.30000 253983.60
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0044 401-07423 12370.000 TON | 51.00000 630870.00] 52.50000 649425.00] 55.50000 686535.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0045 401-08333 5559.000 TON | 69.00000 383571.00] 71.00000 394689.00] 67.15000 373286.85
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0046 402-07453 1552.000 TON | 82.25000 127652.00] 83.65000 129824.80] 70.00000 108640.00
HMA FOR TEMPORARY PAVEMENT | |
0047 406-05520 40.000 TON | 440.00000 17600.00]| 453.00000 18120.00]| 300.00000 12000.00
ASPHALT FOR TACK COAT | |
0048 601-01626 3.000 EACH | 1600.00000 4800.00 | 1650.00000 4950.00 | 1450.00000 4350.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0049 601-01701 2.000 EACH | 1800.00000 3600.00] 1850.00000 3700.00] 1630.00000 3260.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0050 601-01846 1.000 EACH | 1800.00000 1800.00]| 1850.00000 1850.00]| 1550.00000 1550.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0051 601-06037 3.000 EACH | 1000.00000 3000.00] 1030.00000 3090.00] 840.00000 2520.00
GUARDRAIL END TREATMENT, I | |
0052 601-99105 575.000 LFT | 19.00000 10925.00]| 19.60000 11270.00]| 18.00000 10350.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0053 604-07901 101.000 sSYS | 77.00000 7777.00]| 79.30000 8009.30]| 115.00000 11615.00
CURB RAMP, CONCRETE, G | |
0054 605-06120 247.000 LFT | 27.50000 6792.50] 28.00000 6916.00] 20.00000 4940.00
|

CURB, CONCRETE
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TABULATION OF BIDS
ROUTE
CALL ORDER 311 CONTRACT ID : R -29789-A COUNTIES BOONE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
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| ( 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 605-06145 325.000 LFT | 22.50000 7312.50] 23.00000 7475.00] 24.00000 7800.00
CURB AND GUTTER, B, CONCRETE | |
0056 605-06150 13968.000 LFT | 14.00000 195552.00] 14.40000 201139.20] 15.00000 209520.00
CURB AND GUTTER, C, CONCRETE | |
0057 605-06165 9058.000 LFT | 14.00000 126812.00]| 14.40000 130435.20]| 15.00000 135870.00
CURB AND GUTTER, C, CONCRETE, MODIFIED | |
0058 605-06250 40.000 sSYS | 59.00000 2360.00] 61.00000 2440.00] 86.00000 3440.00
CENTER CURB, C, CONCRETE | |
0059 610-07486 1612.000 TON | 77.00000 124124.00]| 79.00000 127348.00]| 110.00000 177320.00
HMA FOR APPROACHES, TYPE A | |
0060 610-07487 1755.000 TON | 73.50000 128992.50] 75.70000 132853.50] 75.50000 132502.50
HMA FOR APPROACHES, TYPE B | |
0061 610-09108 1843.000 SYS | 50.00000 92150.00]| 51.50000 94914.50]| 49.00000 90307.00
PCCP FOR APPROACHES, 9 IN. | |
0062 611-06497 3.000 EACH | 150.00000 450.00 | 155.00000 465.00 | 200.00000 600.00
MAILBOX ASSEMBLY, SINGLE | |
0063 611-06498 14.000 EACH | 170.00000 2380.00] 175.00000 2450.00] 240.00000 3360.00
MAILBOX ASSEMBLY, DOUBLE | |
0064 615-06490 68.000 EACH | 125.00000 8500.00] 130.00000 8840.00] 116.00000 7888.00
RIGHT OF WAY MARKER | |
0065 615-06505 11.000 EACH | 450.00000 4950.00| 465.00000 5115.00] 515.00000 5665.00
MONUMENT, B | |
0066 615-06510 6.000 EACH | 300.00000 1800.00] 309.00000 1854.00] 485.00000 2910.00
MONUMENT, C | |
0067 615-06515 1.000 EACH | 150.00000 150.00] 155.00000 155.00] 225.00000 225.00
MONUMENT, D | |
0068 615-06527 2.000 EACH | 300.00000 600.00] 309.00000 618.00] 485.00000 970.00
MONUMENT, SECTION CORNER | |
0069 616-02320 732.000 SYS | 4.30000 3147.60] 4.30000 3147.60] 2.00000 1464.00
GEOTEXTILES | |
0070 616-05688 25.000 TON | 45.00000 1125.00] 45.00000 1125.00] 50.00000 1250.00
RIPRAP, CLASS 1 | |
0071 616-05689 88.000 TON | 47.00000 4136.00]| 47.00000 4136.00]| 45.00000 3960.00
RIPRAP, CLASS 2 | |
0072 616-06405 362.000 TON | 29.00000 10498.00]| 29.00000 10498.00]| 35.00000 12670.00
RIPRAP, REVETMENT | |
0073 616-06451 28.000 TON | 34.00000 952.00| 34.00000 952.00| 35.00000 980.00
RIPRAP, UNIFORM | | |
0074 621-01004 6.000 EACH | 489.00000 2934.00] 310.00000 1860.00]| 489.00000 2934.00
|
|



CULVERT, PRECAST BOX, REINFORCED
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ROUTE
CALL ORDER : 311 CONTRACT 1ID R -29789-A COUNTIES : BOONE
LETTING DATE : 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 621-02770 3957.000 SYS | 1.13000 4471.41| 1.22000 4827.54] 1.13000 4471.41
EROSION CONTROL BLANKET | |
0076 621-06545 4.000 TON | 991.00000 3964.00] 618.00000 2472.00] 991.00000 3964.00
FERTILIZER | |
0077 621-06554 1201.000 LBS | 5.00000 6005.00] 6.75000 8106.75]| 5.00000 6005.00
SEED MIXTURE, U | |
0078 621-06557 328.000 LBS | 4.07000 1334.96 | 3.30000 1082.40] 4.07000 1334.96
SEED MIXTURE, T | |
0079 621-06565 25.000 TON | 300.00000 7500.00| 361.00000 9025.00| 300.00000 7500.00
MULCHING MATERIAL | |
0080 621-06567 43.000 kGAL | 1.00000 43.00] 1.05000 45.15] 1.00000 43.00
WATER | | |
0081 621-06574 1319.000 SYS | 3.46000 4563.74| 3.90000 5144.10] 2.46000 3244.74
SODDING | | |
0082 621-06575 10438.000 SYS | 3.11000 32462.18] 3.45000 36011.10| 2.46000 25677.48
SODDING, NURSERY | |
0083 622-03761 32.000 LBS | 11.00000 352.00] 13.40000 428.80] 11.00000 352.00
SEED MIXTURE NO. 1 | |
0084 622-91786 468.000 EACH | 8.42000 3940.56| 9.40000 4399.20] 8.42000 3940.56
SEEDLING | | |
0085 628-09402 24.000 MOS | 1500.00000 36000.00] 2000.00000 48000.00]| 1500.00000 36000.00
FIELD OFFICE, B | |
0086 628-09407 24.000 MOS | 212.00000 5088.00] 400.00000 9600.00] 250.00000 6000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0087 714-06278 160.000 LFT | 503.00000 80480.00| 503.00000 80480.00| 550.00000 88000.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT. X 4 FT. | |
0088 714-06319 102.000 LFT | 1100.00000 112200.00]| 1100.00000 112200.00]| 1200.00000 122400.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 14 FT. X 5 FT. | |
0089 714-06688 116.000 LFT | 260.00000 30160.00] 260.00000 30160.00] 400.00000 46400.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 5 FT. X 2 FT. | |
0090 714-08514 706.000 SFT | 150.00000 105900.00] 150.00000 105900.00] 125.00000 88250.00
WINGWALL | | |
0091 714-26702 172.000 LFT | 345.00000 59340.00] 345.00000 59340.00] 425.00000 73100.00
|
|

CONCRETE, 6 FT. X 3 FT.
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TABULATION OF BIDS
ROUTE
CALL ORDER 311 CONTRACT ID : R -29789-A COUNTIES BOONE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
|[E & B PAVING INC | GRADEX INC |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 714-26725 158.000 LFT | 935.00000 147730.00]| 935.00000 147730.00]| 1000.00000 158000.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCTRET, 12 FT. X 6 FT. | |
0093 715-01907 4.000 EACH | 3000.00000 12000.00]| 3000.00000 12000.00]| 750.00000 3000.00
WATER SERVICE CONNECTION, RELOCATE | |
0094 715-03475 3.000 EACH | 580.00000 1740.00 | 580.00000 1740.00| 425.00000 1275.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0095 715-03584 1.000 EACH | 685.00000 685.00] 685.00000 685.00] 600.00000 600.00
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0096 715-04798 1.000 EACH | 785.00000 785.00] 785.00000 785.00] 725.00000 725.00
SAFETY METAL END SECTION, 4:1, 21 IN. | |
0097 715-05048 22984.000 LFT | 4.12000 94694.08| 4.12000 94694.08| 3.00000 68952.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0098 715-05053 419.000 LFT | 15.00000 6285.00] 15.00000 6285.00] 12.50000 5237.50
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0099 715-05149 1701.000 LFT | 25.00000 42525.00] 24.00000 40824.00] 23.00000 39123.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0100 715-05151 3019.000 LFT | 28.00000 84532.00| 27.00000 81513.00]| 25.00000 75475.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0101 715-05152 1024.000 LFT | 31.00000 31744.00] 30.00000 30720.00] 28.00000 28672.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0102 715-05153 872.000 LFT | 37.00000 32264.00] 36.00000 31392.00] 31.00000 27032.00
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0103 715-05154 806.000 LFT | 42.00000 33852.00] 41.00000 33046.00] 35.00000 28210.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0104 715-05156 65.000 LFT | 69.00000 4485.00| 69.00000 4485.00| 46.00000 2990.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0105 715-05169 35.000 LFT | 34.00000 1190.00| 34.00000 1190.00| 25.00000 875.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0106 715-08283 133.000 SYS | 56.00000 7448.00 | 58.00000 7714.00| 90.00000 11970.00
PCCP FOR STRUCTURE INSTALLATION | |
0107 715-08316 96.000 LFT | 63.00000 6048.00] 63.00000 6048.00] 50.00000 4800.00
PIPE EXTENSION, CIRCULAR, 27 IN. | |
0108 715-46000 8.000 EACH | 375.00000 3000.00] 375.00000 3000.00] 330.00000 2640.00
PIPE END SECTION, 12 IN. | |
0109 715-46005 9.000 EACH | 475.00000 4275.00 | 475.00000 4275.00 | 380.00000 3420.00
PIPE END SECTION, 15 IN. | |
0110 715-46010 1.000 EACH | 530.00000 530.00] 530.00000 530.00] 460.00000 460.00
PIPE END SECTION, 18 IN. | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 715-46015 1.000 EACH | 580.00000 580.00]| 580.00000 580.00]| 490.00000 490.00
PIPE END SECTION, 21 IN. | |
0112 715-46020 4.000 EACH | 745.00000 2980.00] 745.00000 2980.00] 550.00000 2200.00
PIPE END SECTION, 24 IN. | |
0113 715-46025 1.000 EACH | 950.00000 950.00] 950.00000 950.00] 725.00000 725.00
PIPE END SECTION, 27 IN. | |
0114 715-46030 1.000 EACH | 1200.00000 1200.00| 1200.00000 1200.00| 820.00000 820.00
PIPE END SECTION, 30 IN. | |
0115 718-06532 6000.000 LFT | 1.00000 6000.00] 1.00000 6000.00] 0.75000 4500.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 2070.000 CYS | 36.00000 74520.00] 36.00000 74520.00] 40.00000 82800.00
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 22984.000 SYS | 1.00000 22984.00] 1.00000 22984.00] 1.00000 22984.00
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-44000 3.000 EACH | 850.00000 2550.00] 850.00000 2550.00] 600.00000 1800.00
CASTING, ADJUST TO GRADE , MANHOLE | |
0119 720-44000 4.000 EACH | 800.00000 3200.00] 800.00000 3200.00] 500.00000 2000.00
CASTING, ADJUST TO GRADE Inlet | |
0120 720-44000 10.000 EACH | 850.00000 8500.00 | 850.00000 8500.00 | 650.00000 6500.00
CASTING, ADJUST TO GRADE Manhole | |
0121 720-44296 3.000 EACH | 375.00000 1125.00]| 375.00000 1125.00] 675.00000 2025.00
CAP INLET | |
0122 720-45045 1.000 EACH | 1400.00000 1400.00| 1400.00000 1400.00| 1800.00000 1800.00
INLET, J10 | | |
0123 720-45235 1.000 EACH | 1600.00000 1600.00| 1600.00000 1600.00| 1800.00000 1800.00
CATCH BASIN, E7 | |
0124 720-45270 8.000 EACH | 1200.00000 9600.00 | 1200.00000 9600.00 | 900.00000 7200.00
PIPE CATCH BASIN, 18 IN. | |
0125 720-45275 1.000 EACH | 1300.00000 1300.00]| 1300.00000 1300.00] 900.00000 900.00
PIPE CATCH BASIN, 24 IN. | |
0126 720-45410 31.000 EACH | 1800.00000 55800.00] 1800.00000 55800.00] 2300.00000 71300.00
MANHOLE, C4 | |
0127 720-45415 4.000 EACH | 2900.00000 11600.00]| 2900.00000 11600.00]| 2900.00000 11600.00
MANHOLE, D4 | |
0128 720-45605 25.000 LFT | 215.00000 5375.00] 215.00000 5375.00] 175.00000 4375.00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0129 720-91352 1.000 EACH | 1700.00000 1700.00 | 1700.00000 1700.00 | 1800.00000 1800.00
CATCH BASIN, F7 | |
0130 720-98174 20.000 EACH | 1800.00000 36000.00] 1800.00000 36000.00] 2000.00000 40000.00
|

INLET, B15
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+ + +
0131 720-98555 4.000 EACH | 1800.00000 7200.00| 1800.00000 7200.00]| 2000.00000 8000.00
INLET, C15 | | |
0132 720-99416 12.000 EACH | 1900.00000 22800.00] 1900.00000 22800.00] 2250.00000 27000.00
CATCH BASIN, B15 | |
0133 720-99417 24.000 EACH | 2000.00000 48000.00]| 2000.00000 48000.00]| 2250.00000 54000.00
CATCH BASIN, C15 | |
0134 801-03290 2.000 EACH | 266.00000 532.00] 275.00000 550.00] 266.00000 532.00
CONSTRUCTION SIGN, C | |
0135 801-04308 6.000 EACH | 288.00000 1728.00]| 297.00000 1782.00]| 266.00000 1596.00
ROAD CLOSURE SIGN ASSEMBLY | |
0136 801-06203 16755.000 LFT | 0.22000 3686.10] 0.23000 3853.65] 0.22000 3686.10
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0137 801-06207 2180.000 LFT | 0.85000 1853.00]| 0.88000 1918.40| 0.85000 1853.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0138 801-06640 16.000 EACH | 177.00000 2832.00] 182.00000 2912.00] 177.00000 2832.00
CONSTRUCTION SIGN, A | |
0139 801-06645 5.000 EACH | 44.00000 220.00] 45.00000 225.00] 44.00000 220.00
CONSTRUCTION SIGN, B | |
0140 801-06710 240.000 DAY | 1.20000 288.00] 1.25000 300.00] 1.20000 288.00
FLASHING ARROW SIGN | |
0141 801-06775 LUMP | 98300.00000 98300.00]| 25000.00000 25000.00] 50000.00000 50000.00
MAINTAINING TRAFFIC | |
0142 801-07118 348.000 LFT | 12.25000 4263.00 | 12.65000 4402.20| 12.25000 4263.00
BARRICADE, III-A | |
0143 801-07119 36.000 LFT | 14.75000 531.00] 15.20000 547.20] 14.75000 531.00
BARRICADE, III-B | |
0144 802-05701 279.000 LFT | 18.00000 5022.00] 18.50000 5161.50] 13.25000 3696.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0145 802-76025 132.000 SFT | 17.00000 2244.00] 17.50000 2310.00] 18.30000 2415.60
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0146 802-76035 47.000 SFT | 24.00000 1128.00]| 24.70000 1160.90]| 17.65000 829.55
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0147 808-06703 1883.000 LFT | 0.35000 659.05] 0.36000 677.88] 0.35000 659.05
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0148 808-75043 386.000 LFT | 0.72000 277.92] 0.75000 289.50] 0.72000 277.92
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | |
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| 1 ) 35-1139301 | ( 2 ) 35-1698047 | ( 3 ) 35-1875662
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+ + +
0149 808-75240 802.000 LFT | 0.35000 280.70] 0.36000 288.72| 0.35000 280.70
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0150 808-75245 6910.000 LFT | 0.34000 2349.40] 0.35000 2418.50] 0.34000 2349.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0151 808-75278 93.000 LFT | 2.28000 212.04] 2.35000 218.55] 2.28000 212.04
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0152 808-75297 288.000 LFT | 3.94000 1134.72| 4.06000 1169.28]| 3.94000 1134.72
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0153 808-75320 20.000 EACH | 77.00000 1540.00]| 80.00000 1600.00]| 77.00000 1540.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0154 808-75325 17.000 EACH | 88.00000 1496.00 | 91.00000 1547.00| 88.00000 1496.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0155 808-75998 91.000 EACH | 31.40000 2857.40] 67.00000 6097.00] 31.40000 2857.40
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0156 402-07432 463.000 TON | 99.00000 45837.00]| 102.00000 47226.00]| 106.00000 49078.00
HMA SURFACE, TYPE A | |
0157 402-07435 772.000 TON | 74.00000 57128.00] 76.00000 58672.00 | 80.00000 61760.00
HMA INTERMEDIATE, TYPE A | |
0158 715-05149 222.000 LFT | 30.00000 6660.00| 30.00000 6660.00| 25.00000 5550.00
PIPE, TYPE 2, CIRCULAR, 12 IN. , | |
TEMPORARY | | |
0159 715-05152 7.000 LFT | 40.00000 280.00] 40.00000 280.00] 40.00000 280.00
PIPE, TYPE 2, CIRCULAR, 18 IN. , | |
TEMPORARY | | |
0160 715-05151 20.000 LFT | 35.00000 700.00]| 35.00000 700.00]| 30.00000 600.00
PIPE, TYPE 2, CIRCULAR, 15 IN. , | |
TEMPORARY | I I
SECTION TOTALS | $ 5,307,880.11] S 5,385,748.20] S 5,581,076.53
+ + +
CONTRACT TOTALS | $ 5,307,880.11| $ 5,385,748.20| $ 5,581,076.53
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 56200.00000 56200.00] 56200.00000 56200.00| 135000.00000 135000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 150.00000 300.00] 100.00000 200.00] 500.00000 1000.00
RADIO | | |
0003 105-08520 1.000 EACH | 150.00000 150.00| 100.00000 100.00| 100.00000 100.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 150.00000 3600.00] 100.00000 2400.00] 70.00000 1680.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 48.000 MOS | 50.00000 2400.00] 100.00000 4800.00 | 100.00000 4800.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0013 110-01001 LUMP | 290000.00000 290000.00|] 220851.33000 220851.33| 305391.04440 305391.04
MOBILIZATION AND DEMOBILIZATION | |
0014 111-04715 23000.000 CYS | 0.01000 230.00] 9.15000 210450.00] 2.60000 59800.00
STOCKPILED MATERIAL, RELOCATE | |
0015 111-04715 2000.000 cCyYs | 18.94000 37880.00] 17.50000 35000.00] 4.00000 8000.00
STOCKPILED MATERIAL, REMOVAL | |
0016 201-52370 LUMP | 150000.00000 150000.00|] 115000.00000 115000.00| 174000.00000 174000.00
CLEARING RIGHT OF WAY | |
0017 202-05545 700.000 CYS | 55.36000 38752.00] 51.00000 35700.00] 10.00000 7000.00
REGULATED MATERIALS, DISPOSE, C | |
0018 202-05550 700.000 CYS | 21.24000 14868.00]| 15.00000 10500.00] 10.00000 7000.00
|

REGULATED MATERIALS, REMOVE, C
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-05555 700.000 CYS | 28.22000 19754.00]| 26.00000 18200.00]| 10.00000 7000.00
REGULATED MATERIALS, TRANSPORT, C | |
0020 203-02000 37735.000 CYS | 11.91000 449423.85] 13.25000 499988.75| 7.67000 289427.45
EXCAVATION, COMMON | |
0021 203-02070 5015.000 cCYsS | 11.07000 55516.05] 13.25000 66448.75] 4.50000 22567.50
BORROW | | |
0022 204-02290 4.000 EACH | 1100.00000 4400.00 | 350.00000 1400.00 | 1000.00000 4000.00
SETTLEMENT PLATE | |
0023 204-08415 4.000 EACH | 170.00000 680.00] 350.00000 1400.00]| 1500.00000 6000.00
STAKES, SETTLEMENT | |
0024 205-06930 29.000 TON | 36.00000 1044.00| 44.00000 1276.00]| 36.00000 1044.00
SPLASHPAD, RIPRAP | |
0025 205-06931 171.000 TON | 41.00000 7011.00]| 54.00000 9234.00]| 36.00000 6156.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0026 205-06933 10.000 EACH | 65.00000 650.00] 85.50000 855.00 | 85.50000 855.00
TEMPORARY DITCH INLET PROTECTION | |
0027 205-06937 6098.000 LFT | 1.15000 7012.70]| 1.15000 7012.70]| 1.15000 7012.70
TEMPORARY SILT FENCE | |
0028 205-06938 411.000 LFT | 40.00000 16440.00] 35.00000 14385.00] 20.00000 8220.00
TEMPORARY SLOPE DRAIN | |
0029 207-08262 31994.000 SYS | 3.58000 114538.52]| 3.58000 114538.52]| 5.00000 159970.00
SUBGRADE TREATMENT, TYPE I | |
0030 207-08263 10715.000 SYS | 4.07000 43610.05] 3.58000 38359.70]| 6.00000 64290.00
SUBGRADE TREATMENT, TYPE IA | |
0031 207-08267 2302.000 SYS | 11.50000 26473.00] 14.00000 32228.00] 9.00000 20718.00
SUBGRADE TREATMENT, TYPE IIIA | |
0032 211-02050 404.000 cCYs | 40.00000 16160.00] 36.00000 14544.00] 20.93000 8455.72
B BORROW | | |
0033 211-09264 4251.000 CYS | 31.00000 131781.00]| 19.25000 81831.75]| 15.93000 67718.43
STRUCTURE BACKFILL, TYPE 1 | |
0034 211-09265 1665.000 CYS | 51.00000 84915.00] 35.50000 59107.50] 15.93000 26523.45
STRUCTURE BACKFILL, TYPE 2 | |
0035 214-07202 404.000 SYS | 5.00000 2020.00] 5.25000 2121.00] 8.00000 3232.00
GEOGRID, I | |
0036 301-07448 1968.000 TON | 17.00000 33456.00] 27.25000 53628.00] 30.00000 59040.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0037 303-02051 100.000 TON | 34.00000 3400.00] 40.00000 4000.00 | 50.00000 5000.00
STONE, NO 2 , UNDISTRIBUTED | |
0038 303-07449 45.000 TON | 30.00000 1350.00]| 38.00000 1710.00]| 50.00000 2250.00
|

COMPACTED AGGREGATE, NO. 73
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+ + +
0039 303-08210 692.000 TON | 25.00000 17300.00]| 45.00000 31140.00] 50.00000 34600.00
COMPACTED AGGREGATE NO. 53, TEMPORARY | |
FOR DRIVEWAYS | |
0040 304-07493 28.000 TON | 240.00000 6720.00] 115.00000 3220.00] 65.00000 1820.00
WIDENING WITH HMA, TYPE B | |
0041 306-08043 347.000 SYS | 14.00000 4858.00 | 2.75000 954.25| 9.22000 3199.34
MILLING, TRANSITION | |
0042 401-07321 2556.000 TON | 72.00000 184032.00]| 74.00000 189144.00]| 63.80000 163072.80
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0043 401-07390 4212.000 TON | 62.00000 261144.00] 57.00000 240084.00] 53.80000 226605.60
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0044 401-07423 12370.000 TON | 60.00000 742200.00] 57.00000 705090.00] 67.00000 828790.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0045 401-08333 5559.000 TON | 70.00000 389130.00] 59.00000 327981.00] 55.00000 305745.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0046 402-07453 1552.000 TON | 70.00000 108640.00]| 75.00000 116400.00]| 55.00000 85360.00
HMA FOR TEMPORARY PAVEMENT | |
0047 406-05520 40.000 TON | 400.00000 16000.00] 380.00000 15200.00] 300.00000 12000.00
ASPHALT FOR TACK COAT | |
0048 601-01626 3.000 EACH | 1450.00000 4350.00]| 1450.00000 4350.00]| 1450.00000 4350.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0049 601-01701 2.000 EACH | 1630.00000 3260.00] 1630.00000 3260.00] 1630.00000 3260.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0050 601-01846 1.000 EACH | 1550.00000 1550.00 | 1550.00000 1550.00 | 1550.00000 1550.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0051 601-06037 3.000 EACH | 840.00000 2520.00] 840.00000 2520.00] 840.00000 2520.00
GUARDRAIL END TREATMENT, I | |
0052 601-99105 575.000 LFT | 18.00000 10350.00] 18.00000 10350.00] 18.00000 10350.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0053 604-07901 101.000 SYS | 160.00000 16160.00]| 100.00000 10100.00]| 189.00000 19089.00
CURB RAMP, CONCRETE, G | |
0054 605-06120 247.000 LFT | 27.00000 6669.00] 28.00000 6916.00] 23.00000 5681.00
CURB, CONCRETE | |
0055 605-06145 325.000 LFT | 21.00000 6825.00] 28.00000 9100.00]| 23.00000 7475.00
|

CURB AND GUTTER, B, CONCRETE
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MOBILIZATION AND DEMOBILIZATION FOR

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 605-06150 13968.000 LFT | 14.45000 201837.60] 15.50000 216504.00] 17.62000 246116.16
CURB AND GUTTER, C, CONCRETE | |
0057 605-06165 9058.000 LFT | 14.45000 130888.10] 15.50000 140399.00]| 18.00000 163044.00
CURB AND GUTTER, C, CONCRETE, MODIFIED | |
0058 605-06250 40.000 SYS | 75.00000 3000.00] 150.00000 6000.00] 190.00000 7600.00
CENTER CURB, C, CONCRETE | |
0059 610-07486 1612.000 TON | 70.00000 112840.00]| 94.00000 151528.00] 65.00000 104780.00
HMA FOR APPROACHES, TYPE A | |
0060 610-07487 1755.000 TON | 70.00000 122850.00]| 98.00000 171990.00]| 65.00000 114075.00
HMA FOR APPROACHES, TYPE B | |
0061 610-09108 1843.000 sSYS | 52.50000 96757.50| 48.00000 88464.00] 66.96000 123407.28
PCCP FOR APPROACHES, 9 IN. | |
0062 611-06497 3.000 EACH | 200.00000 600.00] 200.00000 600.00] 200.00000 600.00
MAILBOX ASSEMBLY, SINGLE | |
0063 611-06498 14.000 EACH | 240.00000 3360.00] 240.00000 3360.00] 240.00000 3360.00
MAILBOX ASSEMBLY, DOUBLE | |
0064 615-06490 68.000 EACH | 116.00000 7888.00| 116.00000 7888.00| 116.00000 7888.00
RIGHT OF WAY MARKER | |
0065 615-06505 11.000 EACH | 515.00000 5665.00] 515.00000 5665.00] 515.00000 5665.00
MONUMENT, B | |
0066 615-06510 6.000 EACH | 485.00000 2910.00] 485.00000 2910.00] 485.00000 2910.00
MONUMENT, C | |
0067 615-06515 1.000 EACH | 225.00000 225.00] 225.00000 225.00] 225.00000 225.00
MONUMENT, D | |
0068 615-06527 2.000 EACH | 485.00000 970.00] 485.00000 970.00] 485.00000 970.00
MONUMENT, SECTION CORNER | |
0069 616-02320 732.000 SYS | 3.00000 2196.00] 2.25000 1647.00]| 2.00000 1464.00
GEOTEXTILES | |
0070 616-05688 25.000 TON | 47.00000 1175.00]| 68.00000 1700.00]| 50.00000 1250.00
RIPRAP, CLASS 1 | |
0071 616-05689 88.000 TON | 52.00000 4576.00 | 100.00000 8800.00 | 50.00000 4400.00
RIPRAP, CLASS 2 | |
0072 616-06405 362.000 TON | 30.00000 10860.00]| 70.00000 25340.00] 50.00000 18100.00
RIPRAP, REVETMENT | |
0073 616-06451 28.000 TON | 38.00000 1064.00]| 41.00000 1148.00]| 50.00000 1400.00
RIPRAP, UNIFORM | | |
0074 621-01004 6.000 EACH | 489.00000 2934.00] 489.00000 2934.00] 469.00000 2814.00
|
|

SEEDING
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CULVERT, PRECAST BOX, REINFORCED

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 621-02770 3957.000 SYS | 1.13000 4471.41| 1.13000 4471.41| 1.13000 4471.41
EROSION CONTROL BLANKET | |
0076 621-06545 4.000 TON | 991.00000 3964.00] 991.00000 3964.00] 991.00000 3964.00
FERTILIZER | |
0077 621-06554 1201.000 LBS | 5.00000 6005.00] 5.00000 6005.00] 5.00000 6005.00
SEED MIXTURE, U | |
0078 621-06557 328.000 LBS | 4.07000 1334.96 | 4.07000 1334.96 | 4.07000 1334.96
SEED MIXTURE, T | |
0079 621-06565 25.000 TON | 300.00000 7500.00| 300.00000 7500.00| 300.00000 7500.00
MULCHING MATERIAL | |
0080 621-06567 43.000 kGAL | 1.00000 43.00] 1.00000 43.00] 1.00000 43.00
WATER | | |
0081 621-06574 1319.000 SYS | 2.46000 3244.74] 2.46000 3244.74] 2.46000 3244.74
SODDING | | |
0082 621-06575 10438.000 SYS | 2.46000 25677.48 | 2.46000 25677.48 | 2.46000 25677.48
SODDING, NURSERY | |
0083 622-03761 32.000 LBS | 11.00000 352.00] 11.00000 352.00] 11.00000 352.00
SEED MIXTURE NO. 1 | |
0084 622-91786 468.000 EACH | 8.42000 3940.56 | 8.42000 3940.56 | 8.42000 3940.56
SEEDLING | | |
0085 628-09402 24.000 MOS | 2400.00000 57600.00] 2200.00000 52800.00] 4550.00000 109200.00
FIELD OFFICE, B | |
0086 628-09407 24.000 MOS | 300.00000 7200.00]| 400.00000 9600.00 | 300.00000 7200.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0087 714-06278 160.000 LFT | 510.00000 81600.00]| 600.00000 96000.00| 1100.00000 176000.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT. X 4 FT. | |
0088 714-06319 102.000 LFT | 850.00000 86700.00| 1275.00000 130050.00] 1600.00000 163200.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 14 FT. X 5 FT. | |
0089 714-06688 116.000 LFT | 300.00000 34800.00] 375.00000 43500.00] 900.00000 104400.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 5 FT. X 2 FT. | |
0090 714-08514 706.000 SFT | 180.00000 127080.00]| 125.00000 88250.00| 169.83000 119899.98
WINGWALL | | |
0091 714-26702 172.000 LFT | 300.00000 51600.00] 385.00000 66220.00] 950.00000 163400.00
|
|

CONCRETE, 6 FT. X 3 FT.
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+ + +
0092 714-26725 158.000 LFT | 820.00000 129560.00] 1050.00000 165900.00]| 1600.00000 252800.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCTRET, 12 FT. X 6 FT. | |
0093 715-01907 4.000 EACH | 2000.00000 8000.00| 2400.00000 9600.00| 700.00000 2800.00
WATER SERVICE CONNECTION, RELOCATE | |
0094 715-03475 3.000 EACH | 800.00000 2400.00] 750.00000 2250.00] 470.00000 1410.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0095 715-03584 1.000 EACH | 964.00000 964.00] 865.00000 865.00] 600.00000 600.00
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0096 715-04798 1.000 EACH | 1050.00000 1050.00]| 1000.00000 1000.00]| 700.00000 700.00
SAFETY METAL END SECTION, 4:1, 21 IN. | |
0097 715-05048 22984.000 LFT | 3.68000 84581.12] 3.35000 76996.40 | 3.64000 83661.76
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0098 715-05053 419.000 LFT | 17.95000 7521.05]| 18.25000 7646.75]| 8.75000 3666.25
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0099 715-05149 1701.000 LFT | 24.00000 40824.00] 35.00000 59535.00] 47.93000 81528.93
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0100 715-05151 3019.000 LFT | 26.00000 78494.00| 26.00000 78494.00| 31.35000 94645.65
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0101 715-05152 1024.000 LFT | 30.00000 30720.00] 34.50000 35328.00] 45.00000 46080.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0102 715-05153 872.000 LFT | 36.00000 31392.00] 41.00000 35752.00] 45.00000 39240.00
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0103 715-05154 806.000 LFT | 42.00000 33852.00] 43.50000 35061.00] 45.00000 36270.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0104 715-05156 65.000 LFT | 60.00000 3900.00] 105.00000 6825.00] 63.00000 4095.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0105 715-05169 35.000 LFT | 46.00000 1610.00| 54.00000 1890.00| 80.00000 2800.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0106 715-08283 133.000 SYS | 97.00000 12901.00]| 77.00000 10241.00]| 100.00000 13300.00
PCCP FOR STRUCTURE INSTALLATION | |
0107 715-08316 96.000 LFT | 100.00000 9600.00 | 52.00000 4992.00 | 70.00000 6720.00
PIPE EXTENSION, CIRCULAR, 27 IN. | |
0108 715-46000 8.000 EACH | 380.00000 3040.00] 300.00000 2400.00] 700.00000 5600.00
PIPE END SECTION, 12 IN. | |
0109 715-46005 9.000 EACH | 400.00000 3600.00] 320.00000 2880.00] 700.00000 6300.00
PIPE END SECTION, 15 IN. | |
0110 715-46010 1.000 EACH | 500.00000 500.00] 340.00000 340.00] 700.00000 700.00
|

PIPE END SECTION, 18 IN.
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0111 715-46015 1.000 EACH | 540.00000 540.00]| 390.00000 390.00]| 800.00000 800.00
PIPE END SECTION, 21 IN. | |
0112 715-46020 4.000 EACH | 660.00000 2640.00] 580.00000 2320.00] 800.00000 3200.00
PIPE END SECTION, 24 IN. | |
0113 715-46025 1.000 EACH | 810.00000 810.00] 580.00000 580.00] 800.00000 800.00
PIPE END SECTION, 27 IN. | |
0114 715-46030 1.000 EACH | 910.00000 910.00| 825.00000 825.00 | 800.00000 800.00
PIPE END SECTION, 30 IN. | |
0115 718-06532 6000.000 LFT | 1.15000 6900.00] 1.15000 6900.00]| 0.75000 4500.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 2070.000 CYS | 37.45000 77521.50]| 40.00000 82800.00] 17.00000 35190.00
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 22984.000 SYS | 1.90000 43669.60]| 1.10000 25282.40] 1.25000 28730.00
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-44000 3.000 EACH | 450.00000 1350.00| 425.00000 1275.00]| 300.00000 900.00
CASTING, ADJUST TO GRADE , MANHOLE | |
0119 720-44000 4.000 EACH | 400.00000 1600.00| 330.00000 1320.00]| 300.00000 1200.00
CASTING, ADJUST TO GRADE Inlet | |
0120 720-44000 10.000 EACH | 150.00000 1500.00 | 425.00000 4250.00 | 300.00000 3000.00
CASTING, ADJUST TO GRADE Manhole | |
0121 720-44296 3.000 EACH | 400.00000 1200.00]| 630.00000 1890.00]| 1000.00000 3000.00
CAP INLET | |
0122 720-45045 1.000 EACH | 1700.00000 1700.00 | 2150.00000 2150.00] 1400.00000 1400.00
INLET, J10 | | |
0123 720-45235 1.000 EACH | 1500.00000 1500.00]| 1700.00000 1700.00]| 1400.00000 1400.00
CATCH BASIN, E7 | |
0124 720-45270 8.000 EACH | 1400.00000 11200.00] 950.00000 7600.00 | 1400.00000 11200.00
PIPE CATCH BASIN, 18 IN. | |
0125 720-45275 1.000 EACH | 1480.00000 1480.00]| 1450.00000 1450.00]| 1400.00000 1400.00
PIPE CATCH BASIN, 24 IN. | |
0126 720-45410 31.000 EACH | 2400.00000 74400.00] 2500.00000 77500.00 | 1400.00000 43400.00
MANHOLE, C4 | |
0127 720-45415 4.000 EACH | 3000.00000 12000.00]| 4350.00000 17400.00]| 4400.00000 17600.00
MANHOLE, D4 | |
0128 720-45605 25.000 LFT | 600.00000 15000.00]| 385.00000 9625.00| 1000.00000 25000.00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0129 720-91352 1.000 EACH | 1400.00000 1400.00| 1450.00000 1450.00| 1400.00000 1400.00
CATCH BASIN, F7 | |
0130 720-98174 20.000 EACH | 2100.00000 42000.00]| 2425.00000 48500.00| 1000.00000 20000.00
|

INLET, B15 | |
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| FAULKNER CONSTRUCTION LLC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0131 720-98555 4.000 EACH | 2100.00000 8400.00| 2500.00000 10000.00]| 1100.00000 4400.00
INLET, C15 | | |
0132 720-99416 12.000 EACH | 2400.00000 28800.00] 2650.00000 31800.00] 1200.00000 14400.00
CATCH BASIN, B15 | |
0133 720-99417 24.000 EACH | 2400.00000 57600.00] 2600.00000 62400.00] 1200.00000 28800.00
CATCH BASIN, C15 | |
0134 801-03290 2.000 EACH | 266.00000 532.00] 295.00000 590.00] 1335.00000 2670.00
CONSTRUCTION SIGN, C | |
0135 801-04308 6.000 EACH | 288.00000 1728.00]| 795.00000 4770.00| 885.00000 5310.00
ROAD CLOSURE SIGN ASSEMBLY | |
0136 801-06203 16755.000 LFT | 0.22000 3686.10] 0.15000 2513.25] 0.35000 5864.25
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0137 801-06207 2180.000 LFT | 0.85000 1853.00]| 1.25000 2725.00] 1.10000 2398.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0138 801-06640 16.000 EACH | 177.00000 2832.00] 275.00000 4400.00 | 309.00000 4944.00
CONSTRUCTION SIGN, A | |
0139 801-06645 5.000 EACH | 44.00000 220.00] 95.00000 475.00] 75.00000 375.00
CONSTRUCTION SIGN, B | |
0140 801-06710 240.000 DAY | 1.20000 288.00] 13.00000 3120.00] 14.00000 3360.00
FLASHING ARROW SIGN | |
0141 801-06775 LUMP | 9987.98000 9987.98]| 39272.77000 39272.77] 194400.00000 194400.00
MAINTAINING TRAFFIC | |
0142 801-07118 348.000 LFT | 12.25000 4263.00 | 16.25000 5655.00] 25.00000 8700.00
BARRICADE, III-A | |
0143 801-07119 36.000 LFT | 14.75000 531.00] 18.95000 682.20] 30.00000 1080.00
BARRICADE, III-B | |
0144 802-05701 279.000 LFT | 13.25000 3696.75] 13.25000 3696.75] 13.25000 3696.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0145 802-76025 132.000 SFT | 18.30000 2415.60] 18.30000 2415.60] 18.30000 2415.60
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0146 802-76035 47.000 SFT | 17.65000 829.55] 17.65000 829.55] 17.65000 829.55
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0147 808-06703 1883.000 LFT | 0.35000 659.05] 0.35000 659.05] 0.65000 1223.95
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0148 808-75043 386.000 LFT | 0.72000 277.92] 1.08000 416.88] 1.35000 521.10
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | |
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| FAULKNER CONSTRUCTION LLC
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|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0149 808-75240 802.000 LFT | 0.35000 280.70] 0.35000 280.70] 2.00000 1604.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0150 808-75245 6910.000 LFT | 0.34000 2349.40] 0.35000 2418.50] 0.65000 4491.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0151 808-75278 93.000 LFT | 2.28000 212.04] 2.20000 204.60] 2.65000 246.45
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0152 808-75297 288.000 LFT | 3.94000 1134.72| 4.35000 1252.80]| 5.30000 1526.40
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0153 808-75320 20.000 EACH | 77.00000 1540.00]| 85.00000 1700.00]| 105.00000 2100.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0154 808-75325 17.000 EACH | 88.00000 1496.00 | 85.00000 1445.00| 140.00000 2380.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0155 808-75998 91.000 EACH | 31.40000 2857.40] 31.40000 2857.40] 100.00000 9100.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0156 402-07432 463.000 TON | 76.00000 35188.00] 78.00000 36114.00] 65.00000 30095.00
HMA SURFACE, TYPE A | |
0157 402-07435 772.000 TON | 65.00000 50180.00] 61.00000 47092.00] 65.00000 50180.00
HMA INTERMEDIATE, TYPE A | |
0158 715-05149 222.000 LFT | 20.00000 4440.00]| 37.00000 8214.00| 17.00000 3774.00
PIPE, TYPE 2, CIRCULAR, 12 IN. , | |
TEMPORARY | | |
0159 715-05152 7.000 LFT | 36.00000 252.00] 45.00000 315.00] 35.00000 245.00
PIPE, TYPE 2, CIRCULAR, 18 IN. , | |
TEMPORARY | | |
0160 715-05151 20.000 LFT | 30.00000 600.00] 31.00000 620.00] 35.00000 700.00
PIPE, TYPE 2, CIRCULAR, 15 IN. , | |
TEMPORARY | | |
SECTION TOTALS | S 5,624,400.00] S 5,884,000.00] S 6,178,295.74
+ + +
CONTRACT TOTALS | $ 5,624,400.00| $ 5,884,000.00| $ 6,178,295.74
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|ATLAS EXCAVATING INC
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"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 65000.00000 65000.00] 75000.00000 75000.00]
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 100.00000 200.00] 120.00000 240.00]
RADIO | | |
0003 105-08520 1.000 EACH | 150.00000 150.00| 120.00000 120.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 50.00000 1200.00]| 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 48.000 MOS | 50.00000 2400.00] 100.00000 4800.00 |
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0013 110-01001 LUMP | 308000.00000 308000.00|] 340000.00000 340000.00]
MOBILIZATION AND DEMOBILIZATION | |
0014 111-04715 23000.000 CYS | 5.00000 115000.00] 2.00000 46000.00]
STOCKPILED MATERIAL, RELOCATE | |
0015 111-04715 2000.000 cCyYs | 15.00000 30000.00] 18.00000 36000.00]
STOCKPILED MATERIAL, REMOVAL | |
0016 201-52370 LUMP | 120000.00000 120000.00| 180000.00000 180000.00]|
CLEARING RIGHT OF WAY | |
0017 202-05545 700.000 CYS | 100.00000 70000.00] 51.00000 35700.00]
REGULATED MATERIALS, DISPOSE, C | |
0018 202-05550 700.000 CYS | 50.00000 35000.00] 15.00000 10500.00]
|

REGULATED MATERIALS, REMOVE, C
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-05555 700.000 CYS | 50.00000 35000.00] 26.00000 18200.00]|
REGULATED MATERIALS, TRANSPORT, C | |
0020 203-02000 37735.000 CYS | 14.00000 528290.00] 15.00000 566025.00]
EXCAVATION, COMMON | |
0021 203-02070 5015.000 cCYsS | 0.01000 50.15] 25.00000 125375.00]|
BORROW | | |
0022 204-02290 4.000 EACH | 1200.00000 4800.00]| 1300.00000 5200.00]
SETTLEMENT PLATE | |
0023 204-08415 4.000 EACH | 200.00000 800.00| 500.00000 2000.00]
STAKES, SETTLEMENT | |
0024 205-06930 29.000 TON | 60.00000 1740.00 | 180.00000 5220.00]
SPLASHPAD, RIPRAP | |
0025 205-06931 171.000 TON | 40.00000 6840.00] 72.00000 12312.00]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0026 205-06933 10.000 EACH | 150.00000 1500.00] 86.00000 860.00|
TEMPORARY DITCH INLET PROTECTION | |
0027 205-06937 6098.000 LFT | 1.15000 7012.70]| 1.15000 7012.70]|
TEMPORARY SILT FENCE | |
0028 205-06938 411.000 LFT | 20.00000 8220.00] 35.00000 14385.00]
TEMPORARY SLOPE DRAIN | |
0029 207-08262 31994.000 SYS | 3.75000 119977.50]| 3.60000 115178.40]|
SUBGRADE TREATMENT, TYPE I | |
0030 207-08263 10715.000 SYS | 3.75000 40181.25] 9.00000 96435.00]
SUBGRADE TREATMENT, TYPE IA | |
0031 207-08267 2302.000 SYS | 14.00000 32228.00] 28.00000 64456.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0032 211-02050 404.000 CYS | 25.00000 10100.00] 20.00000 8080.00]
B BORROW | | |
0033 211-09264 4251.000 CYS | 20.00000 85020.00]| 22.00000 93522.00]|
STRUCTURE BACKFILL, TYPE 1 | |
0034 211-09265 1665.000 CYS | 50.00000 83250.00] 55.00000 91575.00]
STRUCTURE BACKFILL, TYPE 2 | |
0035 214-07202 404.000 SYS | 7.00000 2828.00] 5.00000 2020.00]
GEOGRID, I | |
0036 301-07448 1968.000 TON | 24.00000 47232.00]| 24.00000 47232.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0037 303-02051 100.000 TON | 65.00000 6500.00] 40.00000 4000.00]
STONE, NO 2 , UNDISTRIBUTED | |
0038 303-07449 45.000 TON | 45.00000 2025.00] 24.00000 1080.00]|
|

COMPACTED AGGREGATE, NO. 73
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0039 303-08210 692.000 TON | 24.00000 16608.00]| 26.00000 17992.00]|
COMPACTED AGGREGATE NO. 53, TEMPORARY | |
FOR DRIVEWAYS | |
0040 304-07493 28.000 TON | 160.00000 4480.00| 140.00000 3920.00]
WIDENING WITH HMA, TYPE B | |
0041 306-08043 347.000 SYS | 2.75000 954.25| 13.00000 4511.00|
MILLING, TRANSITION | |
0042 401-07321 2556.000 TON | 80.53000 205834.68]| 108.00000 276048.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0043 401-07390 4212.000 TON | 61.47000 258911.64]| 84.00000 353808.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0044 401-07423 12370.000 TON | 56.58000 699894.60] 82.00000 1014340.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0045 401-08333 5559.000 TON | 68.45000 380513.55] 83.00000 461397.00]|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0046 402-07453 1552.000 TON | 71.36000 110750.72]| 88.00000 136576.00]|
HMA FOR TEMPORARY PAVEMENT | |
0047 406-05520 40.000 TON | 305.82000 12232.80] 480.00000 19200.00]
ASPHALT FOR TACK COAT | |
0048 601-01626 3.000 EACH | 1450.00000 4350.00]| 1450.00000 4350.00]|
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 2 | | |
0049 601-01701 2.000 EACH | 1630.00000 3260.00] 1630.00000 3260.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0050 601-01846 1.000 EACH | 1550.00000 1550.00 | 1550.00000 1550.00 |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0051 601-06037 3.000 EACH | 840.00000 2520.00] 840.00000 2520.00]
GUARDRAIL END TREATMENT, I | |
0052 601-99105 575.000 LFT | 18.00000 10350.00] 18.00000 10350.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0053 604-07901 101.000 SYS | 115.00000 11615.00]| 160.00000 16160.00]|
CURB RAMP, CONCRETE, G | |
0054 605-06120 247.000 LFT | 20.00000 4940.00 | 33.00000 8151.00|
CURB, CONCRETE | |
0055 605-06145 325.000 LFT | 24.00000 7800.00| 30.00000 9750.00|
|

CURB AND GUTTER, B, CONCRETE
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+ + +
0056 605-06150 13968.000 LFT | 15.00000 209520.00] 15.00000 209520.00]
CURB AND GUTTER, C, CONCRETE | |
0057 605-06165 9058.000 LFT | 15.00000 135870.00]| 16.00000 144928.00]
CURB AND GUTTER, C, CONCRETE, MODIFIED | |
0058 605-06250 40.000 SYS | 86.00000 3440.00] 150.00000 6000.00]|
CENTER CURB, C, CONCRETE | |
0059 610-07486 1612.000 TON | 112.13000 180753.56 | 95.00000 153140.00]
HMA FOR APPROACHES, TYPE A | |
0060 610-07487 1755.000 TON | 76.97000 135082.35]| 95.00000 166725.00]|
HMA FOR APPROACHES, TYPE B | |
0061 610-09108 1843.000 sSYS | 49.00000 90307.00]| 53.00000 97679.00|
PCCP FOR APPROACHES, 9 IN. | |
0062 611-06497 3.000 EACH | 200.00000 600.00] 200.00000 600.00]
MAILBOX ASSEMBLY, SINGLE | |
0063 611-06498 14.000 EACH | 240.00000 3360.00] 240.00000 3360.00]
MAILBOX ASSEMBLY, DOUBLE | |
0064 615-06490 68.000 EACH | 116.00000 7888.00| 116.00000 7888.00|
RIGHT OF WAY MARKER | |
0065 615-06505 11.000 EACH | 515.00000 5665.00] 515.00000 5665.00]
MONUMENT, B | |
0066 615-06510 6.000 EACH | 485.00000 2910.00] 485.00000 2910.00]
MONUMENT, C | |
0067 615-06515 1.000 EACH | 225.00000 225.00] 225.00000 225.00]
MONUMENT, D | |
0068 615-06527 2.000 EACH | 485.00000 970.00] 485.00000 970.00]
MONUMENT, SECTION CORNER | |
0069 616-02320 732.000 SYS | 2.97000 2174.04]| 2.50000 1830.00|
GEOTEXTILES | |
0070 616-05688 25.000 TON | 76.61000 1915.25]| 65.00000 1625.00]|
RIPRAP, CLASS 1 | |
0071 616-05689 88.000 TON | 95.42000 8396.96 | 70.00000 6160.00]
RIPRAP, CLASS 2 | |
0072 616-06405 362.000 TON | 39.57000 14324.34| 39.00000 14118.00]|
RIPRAP, REVETMENT | |
0073 616-06451 28.000 TON | 45.05000 1261.40]| 50.00000 1400.00]|
RIPRAP, UNIFORM | | |
0074 621-01004 6.000 EACH | 489.00000 2934.00] 489.00000 2934.00]
|
|
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CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 6 FT. X 3 FT.

ROUTE
CALL ORDER : 311 CONTRACT ID : R -29789-A COUNTIES : BOONE
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| ( 7 ) 35-1212938 I ( 8 ) 35-1917625 | (
|ATLAS EXCAVATING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 621-02770 3957.000 SYS | 1.13000 4471.41| 1.15000 4550.55]
EROSION CONTROL BLANKET | |
0076 621-06545 4.000 TON | 991.00000 3964.00] 991.00000 3964.00]
FERTILIZER | |
0077 621-06554 1201.000 LBS | 5.00000 6005.00] 5.00000 6005.00]
SEED MIXTURE, U | |
0078 621-06557 328.000 LBS | 4.07000 1334.96 | 4.10000 1344.80|
SEED MIXTURE, T | |
0079 621-06565 25.000 TON | 300.00000 7500.00| 300.00000 7500.00|
MULCHING MATERIAL | |
0080 621-06567 43.000 kGAL | 1.00000 43.00] 1.00000 43.00]
WATER | | |
0081 621-06574 1319.000 SYS | 2.46000 3244.74] 5.00000 6595.00]
SODDING | | |
0082 621-06575 10438.000 SYS | 2.46000 25677.48 | 5.00000 52190.00]
SODDING, NURSERY | |
0083 622-03761 32.000 LBS | 11.00000 352.00] 11.00000 352.00]
SEED MIXTURE NO. 1 | |
0084 622-91786 468.000 EACH | 8.42000 3940.56 | 8.50000 3978.00]
SEEDLING | | |
0085 628-09402 24.000 MOS | 3000.00000 72000.00| 2500.00000 60000.00]
FIELD OFFICE, B | |
0086 628-09407 24.000 MOS | 100.00000 2400.00] 425.00000 10200.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0087 714-06278 160.000 LFT | 900.00000 144000.00]| 810.00000 129600.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 9 FT. X 4 FT. | |
0088 714-06319 102.000 LFT | 1250.00000 127500.00]| 1570.00000 160140.00]|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 14 FT. X 5 FT. | |
0089 714-06688 116.000 LFT | 500.00000 58000.00] 580.00000 67280.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 5 FT. X 2 FT. | |
0090 714-08514 706.000 SFT | 250.00000 176500.00]| 200.00000 141200.00]|
WINGWALL | | |
0091 714-26702 172.000 LFT | 500.00000 86000.00] 600.00000 103200.00]
|
|
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0092 714-26725 158.000 LFT | 475.00000 75050.00| 1275.00000 201450.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCTRET, 12 FT. X 6 FT. | |
0093 715-01907 4.000 EACH | 1200.00000 4800.00| 2500.00000 10000.00]|
WATER SERVICE CONNECTION, RELOCATE | |
0094 715-03475 3.000 EACH | 750.00000 2250.00] 575.00000 1725.00|
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0095 715-03584 1.000 EACH | 1000.00000 1000.00]| 728.00000 728.00]
SAFETY METAL END SECTION, 4:1, 18 IN. | |
0096 715-04798 1.000 EACH | 1200.00000 1200.00]| 817.00000 817.00]
SAFETY METAL END SECTION, 4:1, 21 IN. | |
0097 715-05048 22984.000 LFT | 3.50000 80444.00] 3.35000 76996.40|
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0098 715-05053 419.000 LFT | 17.95000 7521.05]| 18.25000 7646.75]|
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0099 715-05149 1701.000 LFT | 45.00000 76545.00| 35.00000 59535.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0100 715-05151 3019.000 LFT | 40.00000 120760.00]| 29.00000 87551.00]|
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0101 715-05152 1024.000 LFT | 45.00000 46080.00] 37.00000 37888.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0102 715-05153 872.000 LFT | 50.00000 43600.00]| 36.00000 31392.00]
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0103 715-05154 806.000 LFT | 53.00000 42718.00] 41.00000 33046.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0104 715-05156 65.000 LFT | 60.00000 3900.00] 91.00000 5915.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0105 715-05169 35.000 LFT | 60.00000 2100.00] 118.00000 4130.00|
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0106 715-08283 133.000 SYS | 120.00000 15960.00]| 64.00000 8512.00|
PCCP FOR STRUCTURE INSTALLATION | |
0107 715-08316 96.000 LFT | 100.00000 9600.00 | 65.00000 6240.00]
PIPE EXTENSION, CIRCULAR, 27 IN. | |
0108 715-46000 8.000 EACH | 400.00000 3200.00] 715.00000 5720.00]
PIPE END SECTION, 12 IN. | |
0109 715-46005 9.000 EACH | 450.00000 4050.00 | 743.00000 6687.00]
PIPE END SECTION, 15 IN. | |
0110 715-46010 1.000 EACH | 650.00000 650.00] 790.00000 790.00]
|

PIPE END SECTION, 18 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 311 -26
TABULATION OF BIDS
ROUTE
CALL ORDER : 311 CONTRACT ID : R -29789-A COUNTIES : BOONE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1212938 I ( 8 ) 35-1917625 | (
|ATLAS EXCAVATING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 715-46015 1.000 EACH | 700.00000 700.00] 850.00000 850.00]
PIPE END SECTION, 21 IN. | |
0112 715-46020 4.000 EACH | 750.00000 3000.00] 958.00000 3832.00]
PIPE END SECTION, 24 IN. | |
0113 715-46025 1.000 EACH | 800.00000 800.00] 1055.00000 1055.00]|
PIPE END SECTION, 27 IN. | |
0114 715-46030 1.000 EACH | 900.00000 900.00 | 1105.00000 1105.00|
PIPE END SECTION, 30 IN. | |
0115 718-06532 6000.000 LFT | 1.15000 6900.00]| 1.00000 6000.00]
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 2070.000 CYS | 37.45000 77521.50]| 40.00000 82800.00]
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 22984.000 SYS | 1.90000 43669.60]| 1.10000 25282.40]
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-44000 3.000 EACH | 300.00000 900.00 | 250.00000 750.00]|
CASTING, ADJUST TO GRADE , MANHOLE | |
0119 720-44000 4.000 EACH | 300.00000 1200.00]| 250.00000 1000.00]
CASTING, ADJUST TO GRADE Inlet | |
0120 720-44000 10.000 EACH | 300.00000 3000.00] 250.00000 2500.00]
CASTING, ADJUST TO GRADE Manhole | |
0121 720-44296 3.000 EACH | 500.00000 1500.00]| 780.00000 2340.00]
CAP INLET | |
0122 720-45045 1.000 EACH | 1800.00000 1800.00| 1870.00000 1870.00]|
INLET, J10 | | |
0123 720-45235 1.000 EACH | 1500.00000 1500.00]| 2500.00000 2500.00]
CATCH BASIN, E7 | |
0124 720-45270 8.000 EACH | 1600.00000 12800.00] 850.00000 6800.00]
PIPE CATCH BASIN, 18 IN. | |
0125 720-45275 1.000 EACH | 1600.00000 1600.00]| 980.00000 980.00]
PIPE CATCH BASIN, 24 IN. | |
0126 720-45410 31.000 EACH | 4000.00000 124000.00] 2250.00000 69750.00|
MANHOLE, C4 | |
0127 720-45415 4.000 EACH | 5000.00000 20000.00] 4300.00000 17200.00]|
MANHOLE, D4 | |
0128 720-45605 25.000 LFT | 250.00000 6250.00] 560.00000 14000.00]|
STRUCTURE, MANHOLE, RECONSTRUCT | |
0129 720-91352 1.000 EACH | 1550.00000 1550.00 | 1750.00000 1750.00]|
CATCH BASIN, F7 | |
0130 720-98174 20.000 EACH | 3000.00000 60000.00] 2600.00000 52000.00]
|

INLET, B15 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 311 -27
TABULATION OF BIDS

ROUTE
CALL ORDER : 311 CONTRACT ID : R -29789-A COUNTIES : BOONE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1212938 I ( 8 ) 35-1917625 | (
|ATLAS EXCAVATING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0131 720-98555 4.000 EACH | 3000.00000 12000.00]| 2675.00000 10700.00]|
INLET, C15 | | |
0132 720-99416 12.000 EACH | 2800.00000 33600.00] 2540.00000 30480.00]
CATCH BASIN, B15 | |
0133 720-99417 24.000 EACH | 2800.00000 67200.00] 2560.00000 61440.00]
CATCH BASIN, C15 | |
0134 801-03290 2.000 EACH | 266.00000 532.00] 266.00000 532.00]
CONSTRUCTION SIGN, C | |
0135 801-04308 6.000 EACH | 288.00000 1728.00]| 288.00000 1728.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0136 801-06203 16755.000 LFT | 0.22000 3686.10] 0.22000 3686.10]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0137 801-06207 2180.000 LFT | 0.85000 1853.00]| 0.85000 1853.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0138 801-06640 16.000 EACH | 177.00000 2832.00] 177.00000 2832.00]
CONSTRUCTION SIGN, A | |
0139 801-06645 5.000 EACH | 44.00000 220.00] 44.00000 220.00]
CONSTRUCTION SIGN, B | |
0140 801-06710 240.000 DAY | 1.20000 288.00] 12.00000 2880.00]
FLASHING ARROW SIGN | |
0141 801-06775 LUMP | 8500.00000 8500.00| 50000.00000 50000.00]
MAINTAINING TRAFFIC | |
0142 801-07118 348.000 LFT | 12.25000 4263.00 | 12.25000 4263.00 |
BARRICADE, III-A | |
0143 801-07119 36.000 LFT | 14.75000 531.00] 14.75000 531.00]
BARRICADE, III-B | |
0144 802-05701 279.000 LFT | 13.25000 3696.75] 13.25000 3696.75]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0145 802-76025 132.000 SFT | 18.30000 2415.60] 18.30000 2415.60]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0146 802-76035 47.000 SFT | 17.65000 829.55] 17.65000 829.55]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0147 808-06703 1883.000 LFT | 0.35000 659.05] 0.35000 659.05]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0148 808-75043 386.000 LFT | 1.08000 416.88]| 0.72000 277.92]
|

LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 311 -28
TABULATION OF BIDS
ROUTE
CALL ORDER 311 CONTRACT 1ID R -29789-A COUNTIES BOONE
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1212938 I ( 8 ) 35-1917625 | (
|ATLAS EXCAVATING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0149 808-75240 802.000 LFT | 0.35000 280.70] 0.35000 280.70]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0150 808-75245 6910.000 LFT | 0.35000 2418.50] 0.34000 2349.40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0151 808-75278 93.000 LFT | 2.20000 204.60] 2.28000 212.04]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0152 808-75297 288.000 LFT | 4.35000 1252.80]| 3.94000 1134.72|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0153 808-75320 20.000 EACH | 65.00000 1300.00]| 77.00000 1540.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0154 808-75325 17.000 EACH | 85.00000 1445.00| 88.00000 1496.00 |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0155 808-75998 91.000 EACH | 24.95000 2270.45] 31.40000 2857.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0156 402-07432 463.000 TON | 108.06000 50031.78] 130.00000 60190.00|
HMA SURFACE, TYPE A | |
0157 402-07435 772.000 TON | 81.55000 62956.60] 107.00000 82604.00]
HMA INTERMEDIATE, TYPE A | |
0158 715-05149 222.000 LFT | 35.00000 7770.00| 36.00000 7992.00|
PIPE, TYPE 2, CIRCULAR, 12 IN. , | |
TEMPORARY | | |
0159 715-05152 7.000 LFT | 150.00000 1050.00| 47.00000 329.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. , | |
TEMPORARY | | |
0160 715-05151 20.000 LFT | 60.00000 1200.00| 43.00000 860.00 |
PIPE, TYPE 2, CIRCULAR, 15 IN. , | |
TEMPORARY | | |
SECTION TOTALS | S 6,226,097.40] S 7,162,640.23| S
+ + +
CONTRACT TOTALS | $ 6,226,097.40| $ 7,162,640.23] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 331 -1
VENDOR RANKING

CALL ORDER : 331 CONTRACT ID : R -30056-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/25/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710693
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS LP $ 58,662.00 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 89,725.00 152.9525%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 331 -2
TABULATION OF BIDS
ROUTE
CALL ORDER : 331 CONTRACT ID : R -30056-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( 2 ) 35-0918397 | (
|[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1200.00000 1200.00]| 1100.00000 1100.00]|
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 2900.00000 2900.00] 12000.00000 12000.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 203-02000 100.000 CYS | 25.00000 2500.00] 78.00000 7800.00|
EXCAVATION, COMMON | |
0008 205-06937 350.000 LFT | 2.00000 700.00]| 6.50000 2275.00]|
TEMPORARY SILT FENCE | |
0009 303-01180 200.000 TON | 23.00000 4600.00| 34.00000 6800.00]
COMPACTED AGGREGATE, NO. 53 | |
0010 402-07432 149.000 TON | 110.00000 16390.00] 120.00000 17880.00]|
HMA SURFACE, TYPE A | |
0011 402-07435 248.000 TON | 90.00000 22320.00] 89.50000 22196.00]
HMA INTERMEDIATE, TYPE A | |
0012 406-05520 1.000 TON | 300.00000 300.00] 450.00000 450.00 |
ASPHALT FOR TACK COAT | |
0013 628-09401 3.000 MOS | 1700.00000 5100.00] 2300.00000 6900.00]|
FIELD OFFICE, A | |
0014 801-03290 4.000 EACH | 225.00000 900.00 | 420.00000 1680.00 |
CONSTRUCTION SIGN, C | |
0015 801-06640 2.000 EACH | 225.00000 450.00] 495.00000 990.00]
CONSTRUCTION SIGN, A | |
0016 801-06775 LUMP | 1000.00000 1000.00]| 6000.00000 6000.00]
MAINTAINING TRAFFIC | |
0017 808-06713 800.000 LFT | 0.32000 256.00] 4.00000 3200.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0018 808-97222 2.000 EACH | 21.00000 42.00] 225.00000 450.00]
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
SECTION TOTALS | $ 58,662.00]| $ 89,725.00]
+ + +
|

CONTRACT TOTALS

$ 58,662.00] $ 89,725.00|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 341 -1
VENDOR RANKING

CALL ORDER : 341 CONTRACT ID : R -30152-A COUNTIES : WHITLEY
LETTING DATE : 07/09/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 10/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710797
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC S 399,202.90 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 410,549.12 102.8422%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 341 -2
TABULATION OF BIDS
ROUTE : US 30

CALL ORDER : 341 CONTRACT ID : R -30152-A COUNTIES : WHITLEY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 I (
|[E & B PAVING INC | BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 INTERSECTION IMPROVEMENT
I I

|

0001 105-06845 LUMP | 7500.00000 7500.00| 5000.00000 5000.00]
CONSTRUCTION ENGINEERING | |

0002 105-08520 1.000 EACH | 50.00000 50.00]| 80.00000 80.00]|
CELLULAR TELEPHONE/RADIO | |

0003 105-08521 4.000 MOS | 80.00000 320.00] 36.00000 144.00]
CELLULAR TELEPHONE/RADIO SERVICE | |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |

0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0010 110-01001 LUMP | 19950.00000 19950.00] 20500.00000 20500.00]
MOBILIZATION AND DEMOBILIZATION | |

0011 201-52370 LUMP | 3990.00000 3990.00] 5000.00000 5000.00]
CLEARING RIGHT OF WAY | |

0012 202-02241 50.000 LFT | 5.00000 250.00] 13.00000 650.00]
GUARDRAIL, REMOVE | |

0013 202-04089 3.000 EACH | 20.00000 60.00]| 20.00000 60.00]|
SIGN, SHEET, REMOVE | |

0014 202-93741 1.000 EACH | 2000.00000 2000.00] 630.00000 630.00]
GUARD RAIL END TREATMENT, REMOVE | |

0015 203-02000 1300.000 CYS | 40.00000 52000.00] 24.67000 32071.00]
EXCAVATION, COMMON | |

0016 205-03371 25.000 CYS | 33.96000 849.00 | 14.67000 366.75]
SEDIMENT, REMOVE | |

0017 205-06931 27.000 TON | 72.98000 1970.46| 65.17000 1759.59]|

|

TEMPORARY CHECK DAM, REVETMENT RIPRAP |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 341 -3
TABULATION OF BIDS
ROUTE : US 30

CALL ORDER : 341 CONTRACT ID : R -30152-A COUNTIES : WHITLEY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 205-06932 40.000 LFT | 22.97000 918.80] 17.55000 702.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0019 205-06933 1.000 EACH | 125.00000 125.00| 125.00000 125.00|
TEMPORARY DITCH INLET PROTECTION | |
0020 205-06937 550.000 LFT | 1.96000 1078.00| 1.96000 1078.00]|
TEMPORARY SILT FENCE | |
0021 207-08268 2500.000 SYS | 18.00000 45000.00] 19.95000 49875.00 |
SUBGRADE TREATMENT, TYPE IV | |
0022 211-09265 3.200 CYsS | 94.90000 303.68] 165.62000 529.98|
STRUCTURE BACKFILL, TYPE 2 | |
0023 301-07448 460.000 TON | 6.00000 2760.00] 19.44000 8942.40|
COMPACTED AGGREGATE, NO. 53, BASE | |
0024 303-07449 360.000 TON | 6.00000 2160.00] 18.18000 6544.80]
COMPACTED AGGREGATE, NO. 73 | |
0025 402-07433 185.000 TON | 40.00000 7400.00 | 52.33000 9681.05]|
HMA SURFACE, TYPE B | |
0026 402-07438 260.000 TON | 30.00000 7800.00| 45.82000 11913.20]|
HMA INTERMEDIATE, TYPE B | |
0027 402-07441 1265.000 TON | 30.00000 37950.00] 44.63000 56456.95|
HMA BASE, TYPE B | |
0028 406-05520 1.700 TON | 290.00000 493.00] 10.00000 17.00]
ASPHALT FOR TACK COAT | |
0029 601-94689 1.000 EACH | 3300.00000 3300.00] 3390.00000 3390.00]
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 350.000 LFT | 23.00000 8050.00| 20.00000 7000.00|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 621-01004 2.000 EACH | 475.00000 950.00 | 475.00000 950.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0032 621-06557 70.000 LBS | 5.85000 409.50] 5.85000 409.50]
SEED MIXTURE, T | |
0033 621-06559 900.000 SYS | 0.98000 882.00| 0.98000 882.00|
MULCHED SEEDING, R | |
0034 621-06559 1200.000 SYS | 1.96000 2352.00] 1.96000 2352.00]
MULCHED SEEDING, R , METHOD E | |
0035 621-06565 0.500 TON | 805.00000 402.50 | 805.00000 402.50 |
MULCHING MATERIAL | |
0036 621-06574 4.000 SYS | 199.00000 796.00] 199.00000 796.00]
|

SODDING | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 341 -4
TABULATION OF BIDS
ROUTE : US 30

CALL ORDER : 341 CONTRACT ID : R -30152-A COUNTIES : WHITLEY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 628-09408 4.000 MOS | 372.40000 1489.60| 400.40000 1601.60]|
MOBILE LAPTOP COMPUTER SYSTEM , 1 each | |
0038 628-09409 4.000 MOS | 80.00000 320.00] 82.00000 328.00]
MOBILE INTERNET SERVICE , 1 each | |
0039 715-05053 40.000 LFT | 25.92000 1036.80]| 25.60000 1024.00]|
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0040 715-05149 8.000 LFT | 175.93000 1407.44| 48.10000 384.80]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0041 718-06526 140.000 TON | 77.51200 10851.68]| 73.29000 10260.60]|
HMA FOR UNDERDRAINS | |
0042 718-06529 1.000 EACH | 1062.74000 1062.74| 1039.80000 1039.80]|
OUTLET PROTECTOR, 2 | |
0043 720-45030 1.000 EACH | 1771.90000 1771.90] 1474.75000 1474.75|
INLET, E7 | | |
0044 801-01093 8.000 EACH | 550.00000 4400.00 | 1500.00000 12000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0045 801-03290 2.000 EACH | 113.50000 227.00] 150.00000 300.00]
CONSTRUCTION SIGN, C | |
0046 801-06207 4000.000 LFT | 0.70000 2800.00] 0.98000 3920.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0047 801-06640 16.000 EACH | 100.00000 1600.00 | 100.00000 1600.00 |
CONSTRUCTION SIGN, A | |
0048 801-06710 250.000 DAY | 1.00000 250.00] 4.75000 1187.50]|
FLASHING ARROW SIGN | |
0049 801-06775 LUMP | 23600.00000 23600.00] 16832.35000 16832.35]
MAINTAINING TRAFFIC | |
0050 802-04893 1.000 EACH | 150.00000 150.00] 150.00000 150.00]
REFERENCE POST | |
0051 802-05704 15.000 LFT | 25.00000 375.00] 25.00000 375.00]
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0052 802-05705 30.000 LFT | 20.00000 600.00] 20.00000 600.00]
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0053 802-07058 1.000 EACH | 350.00000 350.00] 150.00000 150.00|
SIGN, SHEET ASSEMBLY, RELOCATE | |
0054 802-07059 4.000 EACH | 25.00000 100.00] 25.00000 100.00]
|

SIGN, SHEET, AND SUPPORTS, REMOVE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 341 -5
TABULATION OF BIDS
ROUTE Us 30
CALL ORDER 341 CONTRACT ID : R -30152-A COUNTIES WHITLEY
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 802-76025 55.000 SFT | 17.80000 979.00] 17.80000 979.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0056 802-76035 85.000 SFT | 15.80000 1343.00]| 15.80000 1343.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0057 804-06771 16.000 EACH | 5.00000 80.00] 25.00000 400.00|
DELINEATOR POST, FLEXIBLE | |
0058 805-01815 4.000 EACH | 1850.00000 7400.00| 1850.00000 7400.00|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0059 805-01842 12.000 EACH | 950.00000 11400.00] 950.00000 11400.00]
HANDHOLE, SIGNAL | |
0060 805-04736 2900.000 LFT | 3.00000 8700.00| 1.80000 5220.00]
SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE | |
0061 805-06592 2000.000 LFT | 14.00000 28000.00] 14.00000 28000.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0062 805-78100 1.000 EACH | 9200.00000 9200.00| 9200.00000 9200.00|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0063 805-78205 8.000 EACH | 650.00000 5200.00] 650.00000 5200.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0064 805-78215 2.000 EACH | 600.00000 1200.00| 600.00000 1200.00|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0065 805-78415 4.000 EACH | 1450.00000 5800.00] 1450.00000 5800.00]
SPAN, CATENARY, AND TETHER | |
0066 805-78420 4.000 EACH | 300.00000 1200.00]| 300.00000 1200.00]|
DISCONNECT HANGER | |
0067 805-78445 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
SIGNAL SERVICE | |
0068 805-78467 65.000 LFT | 2.80000 182.00] 2.80000 182.00]
SIGNAL CABLE, 3C 8GA. | |
0069 805-78470 2600.000 LFT | 0.20000 520.00] 0.20000 520.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0070 805-78485 650.000 LFT | 1.80000 1170.00]| 1.80000 1170.00|
SIGNAL CABLE, 5C 14GA. | |
0071 805-78490 680.000 LFT | 1.90000 1292.00]| 1.90000 1292.00]|
SIGNAL CABLE, 7C 14GA. | |



SNOWPLOWABLE RAISED PAVEMENT MARKER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 341 -6
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 341 CONTRACT 1ID R -30152-A COUNTIES : WHITLEY
LETTING DATE : 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 35-1065659 | (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 805-78510 2050.000 LFT | 1.70000 3485.00]| 1.70000 3485.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0073 805-78785 7.000 EACH | 650.00000 4550.00 | 650.00000 4550.00 |
SIGNAL DETECTOR HOUSING | |
0074 805-78795 900.000 LFT | 7.50000 6750.00] 7.50000 6750.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0075 805-78925 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0076 805-79020 LUMP | 3500.00000 3500.00] 3500.00000 3500.00]
TRAFFIC SIGNAL INSTALLATION | |
0077 805-92504 4.000 EACH | 310.00000 1240.00| 310.00000 1240.00|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0078 805-92504 4.000 EACH | 450.00000 1800.00]| 450.00000 1800.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNT LOOP AMPLIFIER | |
0079 805-92512 10.000 EACH | 1950.00000 19500.00] 1950.00000 19500.00]
MICROLOOP DETECTOR | |
0080 808-06701 270.000 LFT | 0.10000 27.00] 0.60000 162.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0081 808-06703 2500.000 LFT | 0.50000 1250.00]| 0.60000 1500.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0082 808-06716 560.000 LFT | 0.18000 100.80| 0.50000 280.00]
LINE, REMOVE | |
0083 808-75245 650.000 LFT | 0.50000 325.00] 0.60000 390.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0084 808-75297 200.000 LFT | 5.85000 1170.00]| 3.74000 748.00 |
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0085 808-75320 10.000 EACH | 300.00000 3000.00] 58.00000 580.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0086 808-75325 10.000 EACH | 300.00000 3000.00] 84.00000 840.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0087 808-75996 21.000 EACH | 1.00000 21.00]| 25.00000 525.00]
|
|

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 341 -7
TABULATION OF BIDS
ROUTE Us 30
CALL ORDER 341 CONTRACT ID : R -30152-A COUNTIES WHITLEY
LETTING DATE 07/09/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 I (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 808-75998 50.000 EACH | 5.00000 250.00] 29.00000 1450.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 399,202.90] $ 410,549.12] $
+ + +
CONTRACT TOTALS | $ 399,202.90] $ 410,549.12] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 351 -1

VENDOR RANKING

CALL ORDER : 351 CONTRACT ID : R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/22/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0400646
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 451,903.00 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 466,100.00 103.1416%
3 35-1139301 E & B PAVING INC $ 471,200.00 104.2702%
4 35-1461789 POINDEXTER EXCAVATING $ 495,105.40 109.5601%
5 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 535,799.97 118.5653%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 351 -2
TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1139301
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 5100.00000 5100.00] 7000.00000 7000.00| 5250.00000 5250.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 22400.00000 22400.00] 30000.00000 30000.00] 23000.00000 23000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 9000.00000 9000.00| 7500.00000 7500.00| 5000.00000 5000.00
CLEARING RIGHT OF WAY | |
0008 202-01300 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00] 2000.00000 2000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0009 202-02279 1470.000 LFT | 8.00000 11760.00]| 10.00000 14700.00]| 7.50000 11025.00
CURB AND GUTTER, REMOVE | |
0010 203-02000 460.000 cCYs | 110.00000 50600.00] 75.00000 34500.00] 62.00000 28520.00
EXCAVATION, COMMON | |
0011 205-06932 20.000 LFT | 15.00000 300.00] 15.00000 300.00] 15.00000 300.00
TEMPORARY CHECK DAM, STRAW BALES | |
0012 205-06933 1.000 EACH | 122.00000 122.00]| 122.00000 122.00]| 122.00000 122.00
TEMPORARY DITCH INLET PROTECTION | |
0013 205-06937 3230.000 LFT | 1.00000 3230.00] 1.19000 3843.70] 1.19000 3843.70
TEMPORARY SILT FENCE | |
0014 207-08267 2518.000 SYS | 9.00000 22662.00] 11.00000 27698.00] 15.50000 39029.00
SUBGRADE TREATMENT, TYPE IIIA | |
0015 211-09264 51.000 cCYS | 20.00000 1020.00]| 19.00000 969.00] 45.00000 2295.00
STRUCTURE BACKFILL, TYPE 1 | |
0016 303-01180 290.530 TON | 10.00000 2905.30] 51.00000 14817.03]| 12.85000 3733.31
COMPACTED AGGREGATE, NO. 53 | |
0017 306-08034 8135.000 SYS | 1.15000 9355.25]| 1.35000 10982.25] 2.00000 16270.00
MILLING, ASPHALT, 1 1/2 IN. | |
0018 402-07433 460.000 TON | 70.00000 32200.00] 82.00000 37720.00] 90.00000 41400.00
|

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 351 -3
TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 35-0918397 | ( 3 ) 35-1139301
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07438 155.000 TON | 86.00000 13330.00] 105.00000 16275.00]| 88.00000 13640.00
HMA INTERMEDIATE, TYPE B | |
0020 402-07441 520.000 TON | 66.00000 34320.00] 82.00000 42640.00] 100.00000 52000.00
HMA BASE, TYPE B | |
0021 604-07901 15.000 SYS | 270.00000 4050.00]| 105.00000 1575.00]| 230.00000 3450.00
CURB RAMP, CONCRETE, G | |
0022 605-06140 1040.000 LFT | 27.00000 28080.00] 25.00000 26000.00] 25.00000 26000.00
CURB AND GUTTER, CONCRETE , MODIFIED | |
0023 605-06255 83.000 SYS | 119.00000 9877.00| 150.00000 12450.00]| 135.00000 11205.00
CENTER CURB, D, CONCRETE | |
0024 605-94811 2.000 EACH | 275.00000 550.00] 650.00000 1300.00]| 1150.00000 2300.00
CURB TURNOUT | |
0025 610-09108 859.000 SYS | 56.00000 48104.00]| 58.00000 49822.00]| 55.00000 47245.00
PCCP FOR APPROACHES, 9 IN. | |
0026 615-06527 2.000 EACH | 1020.00000 2040.00] 1025.00000 2050.00] 975.00000 1950.00
MONUMENT, SECTION CORNER | |
0027 621-01004 1.000 EACH | 870.00000 870.00] 861.00000 861.00] 861.00000 861.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0028 621-06560 880.000 SYS | 1.25000 1100.00]| 1.25000 1100.00| 1.25000 1100.00
MULCHED SEEDING, U | |
0029 628-09401 3.000 MOSs | 3000.00000 9000.00| 2050.00000 6150.00] 2150.00000 6450.00
FIELD OFFICE, A | |
0030 702-90915 5.000 cCyYs | 150.00000 750.00 | 550.00000 2750.00] 145.00000 725.00
CONCRETE, A | |
0031 715-05149 15.000 LFT | 100.00000 1500.00] 57.00000 855.00] 60.00000 900.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0032 715-05151 205.000 LFT | 41.00000 8405.00 | 52.00000 10660.00] 30.00000 6150.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0033 715-46005 1.000 EACH | 675.00000 675.00] 490.00000 490.00] 400.00000 400.00
PIPE END SECTION, 15 IN. | |
0034 720-44000 7.000 EACH | 450.00000 3150.00] 550.00000 3850.00] 525.00000 3675.00
CASTING, ADJUST TO GRADE | |
0035 720-44296 1.000 EACH | 1000.00000 1000.00]| 620.00000 620.00] 450.00000 450.00
CAP INLET | |
0036 720-45035 1.000 EACH | 1700.00000 1700.00 | 1900.00000 1900.00 | 1500.00000 1500.00
INLET, F7 | | |
0037 720-45250 3.000 EACH | 2100.00000 6300.00] 2225.00000 6675.00] 1800.00000 5400.00
|

CATCH BASIN, K10



PEDESTRIAN SIGNAL HEAD WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 351 -4
TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1139301
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 720-45410 1.000 EACH | 2500.00000 2500.00] 2400.00000 2400.00] 1600.00000 1600.00
MANHOLE, C4 | |
0039 720-45605 1.000 LFT | 900.00000 900.00 | 385.00000 385.00] 1000.00000 1000.00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0040 720-96995 1.000 EACH | 600.00000 600.00] 250.00000 250.00] 800.00000 800.00
CLEAN INLET | |
0041 801-03290 4.000 EACH | 285.00000 1140.00| 285.00000 1140.00| 285.00000 1140.00
CONSTRUCTION SIGN, C | |
0042 801-06207 4575.000 LFT | 0.60000 2745.00] 1.10000 5032.50] 0.90000 4117.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0043 801-06640 20.000 EACH | 156.00000 3120.00] 156.00000 3120.00] 156.00000 3120.00
CONSTRUCTION SIGN, A | |
0044 801-06710 120.000 DAY | 13.00000 1560.00]| 13.00000 1560.00]| 13.00000 1560.00
FLASHING ARROW SIGN | |
0045 801-06775 LUMP | 27000.45000 27000.45] 7155.52000 7155.52 | 25791.49000 25791.49
MAINTAINING TRAFFIC | |
0046 802-07060 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
SIGN, SHEET, RELOCATE | |
0047 802-07060 4.000 EACH | 150.00000 600.00] 150.00000 600.00] 150.00000 600.00
SIGN, SHEET, RELOCATE , STREET NAME | |
IDENTIFICATION SIGN | |
0048 802-76025 65.000 SFT | 12.50000 812.50]| 12.50000 812.50| 12.50000 812.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0049 805-01816 1.000 EACH | 1650.00000 1650.00]| 1650.00000 1650.00]| 1650.00000 1650.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0050 805-01842 3.000 EACH | 950.00000 2850.00] 950.00000 2850.00] 950.00000 2850.00
HANDHOLE, SIGNAL | |
0051 805-01844 75.000 LFT | 16.00000 1200.00| 16.00000 1200.00| 16.00000 1200.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0052 805-02087 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0053 805-02152 2.000 EACH | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
|
|

INTERNATIONAL SYMBOLS, 18 IN.



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 351 -5
TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 35-0918397 | ( 3 ) 35-1139301
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 805-08487 10.000 EACH | 100.00000 1000.00]| 100.00000 1000.00]| 100.00000 1000.00
TRAFFIC SIGNAL BACKPLATE | |
0055 805-78205 4.000 EACH | 650.00000 2600.00] 650.00000 2600.00] 650.00000 2600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0056 805-78215 2.000 EACH | 630.00000 1260.00| 630.00000 1260.00| 630.00000 1260.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0057 805-78230 4.000 EACH | 1200.00000 4800.00| 1200.00000 4800.00]| 1200.00000 4800.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0058 805-78415 4.000 EACH | 1450.00000 5800.00] 1450.00000 5800.00] 1450.00000 5800.00
SPAN, CATENARY, AND TETHER | |
0059 805-78420 4.000 EACH | 350.00000 1400.00]| 350.00000 1400.00]| 350.00000 1400.00
DISCONNECT HANGER | |
0060 805-78485 425.000 LFT | 1.90000 807.50]| 1.90000 807.50| 1.90000 807.50
SIGNAL CABLE, 5C 14GA. | |
0061 805-78490 270.000 LFT | 2.10000 567.00] 2.10000 567.00] 2.10000 567.00
SIGNAL CABLE, 7C 14GA. | |
0062 805-78500 510.000 LFT | 2.50000 1275.00| 2.50000 1275.00 | 2.50000 1275.00
SIGNAL CABLE, 11C 14GA. | |
0063 805-78510 2810.000 LFT | 1.90000 5339.00] 1.90000 5339.00] 1.90000 5339.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0064 805-78746 3220.000 LFT | 2.00000 6440.00] 2.00000 6440.00] 2.00000 6440.00
PREFORMED LOOP DETECTORS | |
0065 805-78795 1180.000 LFT | 9.00000 10620.00]| 9.00000 10620.00]| 9.00000 10620.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0066 805-81032 1.000 EACH | 4200.00000 4200.00 | 4200.00000 4200.00 | 4200.00000 4200.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0067 805-96121 2.000 EACH | 180.00000 360.00] 180.00000 360.00] 180.00000 360.00
PEDESTRIAN PUSH BUTTON AND SIGN | |
0068 807-02783 1.000 EACH | 950.00000 950.00| 950.00000 950.00| 950.00000 950.00
LUMINAIRE MAST ARM, 15 FT. | |
0069 808-06701 470.000 LFT | 0.48000 225.60] 0.48000 225.60] 0.48000 225.60
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0070 808-06703 1755.000 LFT | 0.48000 842.40| 0.48000 842.40| 0.48000 842.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0071 808-75240 100.000 LFT | 0.48000 48.00] 0.48000 48.00] 0.48000 48.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 351 -6
TABULATION OF BIDS
ROUTE : 10TH

CALL ORDER : 351 CONTRACT ID : R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1139301
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 808-75245 2250.000 LFT | 0.48000 1080.00]| 0.48000 1080.00] 0.48000 1080.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0073 808-75297 210.000 LFT | 4.80000 1008.00]| 4.80000 1008.00]| 4.80000 1008.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0074 808-75300 150.000 LFT | 2.48000 372.00] 2.48000 372.00] 2.48000 372.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0075 808-75320 11.000 EACH | 80.00000 880.00] 80.00000 880.00] 80.00000 880.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0076 808-75325 9.000 EACH | 99.00000 891.00] 99.00000 891.00] 99.00000 891.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0077 808-75998 70.000 EACH | 40.00000 2800.00] 40.00000 2800.00] 40.00000 2800.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 451,903.00] S 466,100.00] $ 471,200.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 451,903.00] $ 466,100.00]| $ 471,200.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 351 -7
TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 31-1323837 |
| POINDEXTER EXCAVATING | SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 9000.00000 9000.00] 8000.00000 8000.00 |
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 22000.00000 22000.00] 26000.00000 26000.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 35000.00000 35000.00] 13200.00000 13200.00]
CLEARING RIGHT OF WAY | |
0008 202-01300 1.000 EACH | 2200.00000 2200.00] 6300.00000 6300.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0009 202-02279 1470.000 LFT | 6.00000 8820.00 | 3.00000 4410.00|
CURB AND GUTTER, REMOVE | |
0010 203-02000 460.000 CYS | 40.00000 18400.00]| 80.10000 36846.00]
EXCAVATION, COMMON | |
0011 205-06932 20.000 LFT | 17.00000 340.00] 18.45000 369.00]
TEMPORARY CHECK DAM, STRAW BALES | |
0012 205-06933 1.000 EACH | 140.00000 140.00] 150.00000 150.00]
TEMPORARY DITCH INLET PROTECTION | |
0013 205-06937 3230.000 LFT | 1.50000 4845.00 | 1.45000 4683.50 |
TEMPORARY SILT FENCE | |
0014 207-08267 2518.000 SYS | 6.00000 15108.00]| 11.05000 27823.90]
SUBGRADE TREATMENT, TYPE IIIA | |
0015 211-09264 51.000 CYS | 50.00000 2550.00] 27.65000 1410.15]
STRUCTURE BACKFILL, TYPE 1 | |
0016 303-01180 290.530 TON | 30.00000 8715.90| 18.95000 5505.54]
COMPACTED AGGREGATE, NO. 53 | |
0017 306-08034 8135.000 SYS | 2.00000 16270.00] 2.00000 16270.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0018 402-07433 460.000 TON | 86.00000 39560.00] 100.85000 46391.00]|
|

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS
ROUTE : 10TH

CALL ORDER : 351 CONTRACT ID : R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 31-1323837 | (
| POINDEXTER EXCAVATING | SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07438 155.000 TON | 110.00000 17050.00]| 129.15000 20018.25]
HMA INTERMEDIATE, TYPE B | |
0020 402-07441 520.000 TON | 87.00000 45240.00] 100.85000 52442.00]
HMA BASE, TYPE B | |
0021 604-07901 15.000 SYS | 210.00000 3150.00] 203.00000 3045.00]
CURB RAMP, CONCRETE, G | |
0022 605-06140 1040.000 LFT | 25.00000 26000.00] 34.55000 35932.00]
CURB AND GUTTER, CONCRETE , MODIFIED | |
0023 605-06255 83.000 SYS | 125.00000 10375.00]| 151.30000 12557.90|
CENTER CURB, D, CONCRETE | |
0024 605-94811 2.000 EACH | 280.00000 560.00] 915.00000 1830.00]|
CURB TURNOUT | |
0025 610-09108 859.000 SYS | 58.00000 49822.00]| 66.05000 56736.95]
PCCP FOR APPROACHES, 9 IN. | |
0026 615-06527 2.000 EACH | 1000.00000 2000.00] 1260.00000 2520.00]
MONUMENT, SECTION CORNER | |
0027 621-01004 1.000 EACH | 1000.00000 1000.00]| 1060.00000 1060.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0028 621-06560 880.000 SYS | 2.00000 1760.00 | 1.55000 1364.00|
MULCHED SEEDING, U | |
0029 628-09401 3.000 MOS | 2500.00000 7500.00| 2000.00000 6000.00]|
FIELD OFFICE, A | |
0030 702-90915 5.000 cCyYs | 500.00000 2500.00] 102.75000 513.75]
CONCRETE, A | |
0031 715-05149 15.000 LFT | 100.00000 1500.00] 152.55000 2288.25]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0032 715-05151 205.000 LFT | 80.00000 16400.00] 46.75000 9583.75]|
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0033 715-46005 1.000 EACH | 500.00000 500.00] 570.00000 570.00]
PIPE END SECTION, 15 IN. | |
0034 720-44000 7.000 EACH | 500.00000 3500.00] 420.00000 2940.00]
CASTING, ADJUST TO GRADE | |
0035 720-44296 1.000 EACH | 800.00000 800.00] 362.00000 362.00]
CAP INLET | |
0036 720-45035 1.000 EACH | 1800.00000 1800.00| 1515.00000 1515.00|
INLET, F7 | | |
0037 720-45250 3.000 EACH | 2000.00000 6000.00] 3000.00000 9000.00|
|

CATCH BASIN, K10 |



PEDESTRIAN SIGNAL HEAD WITH
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TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1461789 | ( 5 31-1323837 | (
| POINDEXTER EXCAVATING | SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 720-45410 1.000 EACH | 2500.00000 2500.00] 3250.00000 3250.00]
MANHOLE, C4 | |
0039 720-45605 1.000 LFT | 1500.00000 1500.00| 1900.00000 1900.00 |
STRUCTURE, MANHOLE, RECONSTRUCT | |
0040 720-96995 1.000 EACH | 500.00000 500.00] 275.00000 275.00]
CLEAN INLET | |
0041 801-03290 4.000 EACH | 300.00000 1200.00| 350.50000 1402.00|
CONSTRUCTION SIGN, C | |
0042 801-06207 4575.000 LFT | 1.00000 4575.00| 1.10000 5032.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0043 801-06640 20.000 EACH | 160.00000 3200.00] 191.89000 3837.80]
CONSTRUCTION SIGN, A | |
0044 801-06710 120.000 DAY | 15.00000 1800.00]| 16.00000 1920.00]|
FLASHING ARROW SIGN | |
0045 801-06775 LUMP | 30000.00000 30000.00] 20598.00000 20598.00]
MAINTAINING TRAFFIC | |
0046 802-07060 2.000 EACH | 160.00000 320.00] 184.50000 369.00]
SIGN, SHEET, RELOCATE | |
0047 802-07060 4.000 EACH | 160.00000 640.00] 184.50000 738.00 |
SIGN, SHEET, RELOCATE , STREET NAME | |
IDENTIFICATION SIGN | |
0048 802-76025 65.000 SFT | 14.00000 910.00| 15.40000 1001.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0049 805-01816 1.000 EACH | 1730.00000 1730.00]| 2030.00000 2030.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0050 805-01842 3.000 EACH | 1000.00000 3000.00] 1168.50000 3505.50]
HANDHOLE, SIGNAL | |
0051 805-01844 75.000 LFT | 17.00000 1275.00 | 19.65000 1473.75]|
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0052 805-02087 LUMP | 600.00000 600.00] 615.02000 615.02]
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0053 805-02152 2.000 EACH | 800.00000 1600.00 | 861.05000 1722.10]|
|
|

INTERNATIONAL SYMBOLS, 18 IN.



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.
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TABULATION OF BIDS
ROUTE : 10TH
CALL ORDER : 351 CONTRACT 1ID R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1461789 | ( 5 31-1323837 | (
| POINDEXTER EXCAVATING | SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 805-08487 10.000 EACH | 110.00000 1100.00]| 123.00000 1230.00]|
TRAFFIC SIGNAL BACKPLATE | |
0055 805-78205 4.000 EACH | 690.00000 2760.00] 800.00000 3200.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0056 805-78215 2.000 EACH | 660.00000 1320.00]| 775.00000 1550.00 |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0057 805-78230 4.000 EACH | 1260.00000 5040.00] 1475.00000 5900.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0058 805-78415 4.000 EACH | 1550.00000 6200.00] 1780.00000 7120.00 |
SPAN, CATENARY, AND TETHER | |
0059 805-78420 4.000 EACH | 370.00000 1480.00]| 430.50000 1722.00]|
DISCONNECT HANGER | |
0060 805-78485 425.000 LFT | 2.00000 850.00 | 2.35000 998.75|
SIGNAL CABLE, 5C 14GA. | |
0061 805-78490 270.000 LFT | 2.20000 594.00] 2.55000 688.50|
SIGNAL CABLE, 7C 14GA. | |
0062 805-78500 510.000 LFT | 2.70000 1377.00]| 3.05000 1555.50 |
SIGNAL CABLE, 11C 14GA. | |
0063 805-78510 2810.000 LFT | 2.00000 5620.00] 2.35000 6603.50]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0064 805-78746 3220.000 LFT | 2.10000 6762.00] 2.45000 7889.00 |
PREFORMED LOOP DETECTORS | |
0065 805-78795 1180.000 LFT | 9.50000 11210.00]| 11.05000 13039.00]|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0066 805-81032 1.000 EACH | 4410.00000 4410.00 | 5165.00000 5165.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0067 805-96121 2.000 EACH | 190.00000 380.00] 220.00000 440.00]
PEDESTRIAN PUSH BUTTON AND SIGN | |
0068 807-02783 1.000 EACH | 1000.00000 1000.00| 1170.00000 1170.00|
LUMINAIRE MAST ARM, 15 FT. | |
0069 808-06701 470.000 LFT | 0.50000 235.00] 0.61000 286.70]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0070 808-06703 1755.000 LFT | 0.50000 877.50]| 0.61000 1070.55]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0071 808-75240 100.000 LFT | 2.00000 200.00] 0.61000 61.00]
|
|
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CALL ORDER : 351 CONTRACT ID : R -30159-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 31-1323837 | (
| POINDEXTER EXCAVATING | SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 808-75245 2250.000 LFT | 0.60000 1350.00]| 0.61000 1372.50]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0073 808-75297 210.000 LFT | 5.00000 1050.00]| 6.05000 1270.50]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0074 808-75300 150.000 LFT | 3.00000 450.00 | 3.15000 472.50 |
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0075 808-75320 11.000 EACH | 100.00000 1100.00]| 101.15000 1112.65]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0076 808-75325 9.000 EACH | 100.00000 900.00] 125.19000 1126.71|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0077 808-75998 70.000 EACH | 44.00000 3080.00] 49.20000 3444.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 495,105.40] $ 535,799.97] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 495,105.40| $ 535,799.97| $
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VENDOR RANKING

CALL ORDER : 356 CONTRACT ID : R -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 08/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9982026
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC S 786,500.00 100.0000%
2 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 794,360.50 100.9994%
3 35-2131982 J B I CONSTRUCTION INC $ 829,947.69 105.5242%
4 35-1878024 RAGLE INC $ 839,348.01 106.7194%
5 35-0626844 J H RUDOLPH & COMPANY $ 904,825.34 115.0445%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,005,210.28 127.8080%
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1009310 | ( 3 ) 35-2131982

|[E & B PAVING INC

LINE NO / ITEM CODE / ALT

|DEIG BROTHERS LUMBER & CONST

|[J B I CONSTRUCTION INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 15226.00000 15226.00]| 15875.00000 15875.00]| 15525.00000 15525.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 50.00000 50.00]| 106.00000 106.00| 200.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 5.000 MOS | 75.00000 375.00] 210.00000 1050.00]| 100.00000 500.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 39325.00000 39325.00] 38000.00000 38000.00] 40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 7660.00000 7660.00| 7500.00000 7500.00| 15000.00000 15000.00
CLEARING RIGHT OF WAY | |
0012 203-02000 2150.000 CYS | 12.75000 27412.50] 12.00000 25800.00] 22.00000 47300.00
EXCAVATION, COMMON | |
0013 205-06933 2.000 EACH | 120.00000 240.00] 127.00000 254.00] 123.60000 247.20
TEMPORARY DITCH INLET PROTECTION | |
0014 205-06936 1.000 TON | 500.00000 500.00] 500.00000 500.00] 50.00000 50.00
TEMPORARY SEDIMENT TRAP | |
0015 205-06937 750.000 LFT | 3.40000 2550.00] 1.50000 1125.00] 1.44000 1080.00
TEMPORARY SILT FENCE | |
0016 207-08267 713.000 SYS | 17.50000 12477.50] 17.25000 12299.25] 18.50000 13190.50
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 5148.000 SYS | 14.80000 76190.40| 14.00000 72072.00| 23.00000 118404.00
|

SUBGRADE TREATMENT, TYPE IV
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 35-1009310 | ( 3 ) 35-2131982

LINE NO / ITEM CODE / ALT

& B PAVING INC

|DEIG BROTHERS LUMBER & CONST

|J B I CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 211-09264 393.000 cCYsS | 31.75000 12477.75]| 31.00000 12183.00]| 30.00000 11790.00
STRUCTURE BACKFILL, TYPE 1 | |
0019 303-02051 178.000 TON | 20.60000 3666.80] 20.25000 3604.50] 30.00000 5340.00
STONE, NO 2 | | |
0020 303-07449 14.000 TON | 82.75000 1158.50]| 81.00000 1134.00]| 31.00000 434.00
COMPACTED AGGREGATE, NO. 73 | |
0021 304-07492 18.000 TON | 150.00000 2700.00]| 143.30000 2579.40]| 131.84000 2373.12
WIDENING WITH HMA, TYPE A | |
0022 304-07493 15.000 TON | 150.00000 2250.00] 163.45000 2451.75] 150.38000 2255.70
WIDENING WITH HMA, TYPE B | |
0023 306-08034 243.000 SYS | 16.00000 3888.00] 23.95000 5819.85] 13.55000 3292.65
MILLING, ASPHALT, 1 1/2 IN. | |
0025 401-07423 1253.000 TON | 62.00000 77686.00| 69.40000 86958.20| 63.86000 80016.58
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0026 401-07429 622.000 TON | 69.00000 42918.00] 77.25000 48049.50] 71.07000 44205.54
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 402-07432 100.000 TON | 76.00000 7600.00| 85.00000 8500.00| 109.18000 10918.00
HMA SURFACE, TYPE A | |
0028 402-07433 272.000 TON | 76.00000 20672.00]| 70.50000 19176.00]| 93.73000 25494.56
HMA SURFACE, TYPE B | |
0029 402-07435 145.000 TON | 81.00000 11745.00]| 90.75000 13158.75]| 83.43000 12097.35
HMA INTERMEDIATE, TYPE A | |
0030 402-07438 433.000 TON | 81.00000 35073.00]| 73.90000 31998.70]| 67.98000 29435.34
HMA INTERMEDIATE, TYPE B | |
0031 402-07440 507.000 TON | 66.00000 33462.00] 73.90000 37467.30] 67.98000 34465.86
HMA BASE, TYPE A | |
0032 406-05520 25.000 TON | 420.00000 10500.00] 470.00000 11750.00] 432.60000 10815.00
ASPHALT FOR TACK COAT | |
0033 604-91531 12.000 SYS | 45.00000 540.00] 50.00000 600.00] 32.50000 390.00
SIDEWALK, CONCRETE, 4 IN. | |
0034 605-06140 1556.000 LFT | 12.25000 19061.00] 13.70000 21317.20] 13.50000 21006.00
CURB AND GUTTER, CONCRETE | |
0035 610-07487 6.000 TON | 275.00000 1650.00]| 308.00000 1848.00| 283.25000 1699.50
HMA FOR APPROACHES, TYPE B | |
0036 610-08446 519.000 SYS | 33.00000 17127.00]| 36.75000 19073.25]| 36.50000 18943.50
PCCP FOR APPROACHES, 6 IN. | |
0037 610-09108 112.000 SYS | 45.00000 5040.00] 50.00000 5600.00] 42.95000 4810.40
|

PCCP FOR APPROACHES, 9 IN.
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TABULATION OF BIDS
ROUTE :
CALL ORDER 356 CONTRACT ID : R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1009310 I ( 3 ) 35-2131982
|[E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 611-06497 8.000 EACH | 180.00000 1440.00] 190.00000 1520.00] 185.40000 1483.20
MAILBOX ASSEMBLY, SINGLE | |
0039 611-06498 1.000 EACH | 210.00000 210.00] 222.00000 222.00] 216.30000 216.30
MAILBOX ASSEMBLY, DOUBLE | |
0040 615-06505 4.000 EACH | 625.00000 2500.00] 660.00000 2640.00] 643.75000 2575.00
MONUMENT, B | |
0041 615-06527 1.000 EACH | 475.00000 475.00 | 502.00000 502.00] 489.25000 489.25
MONUMENT, SECTION CORNER | |
0042 616-02320 336.000 SYS | 2.75000 924.00] 2.75000 924.00] 2.50000 840.00
GEOTEXTILES | |
0043 616-06405 34.000 TON | 39.50000 1343.00]| 38.30000 1302.20]| 42.50000 1445.00
RIPRAP, REVETMENT | |
0044 621-01004 2.000 EACH | 710.00000 1420.00]| 750.00000 1500.00]| 710.00000 1420.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-02363 700.000 SYS | 2.25000 1575.00 | 2.40000 1680.00 | 2.32000 1624.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0046 621-06567 2.520 kGAL | 1.00000 2.52]| 1.05000 2.65]| 1.03000 2.60
WATER | | |
0047 621-06574 2073.000 SYS | 2.94000 6094.62 ] 3.15000 6529.95] 3.03000 6281.19
SODDING | | |
0048 628-09402 5.000 MOS | 2604.11000 13020.55] 1600.00000 8000.00| 1800.00000 9000.00
FIELD OFFICE, B | |
0049 628-09407 5.000 MOS | 212.00000 1060.00| 318.00000 1590.00 | 1000.00000 5000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 ADDITIONAL COMPUTER | |
0050 715-05048 1416.000 LFT | 4.25000 6018.00] 4.25000 6018.00] 4.95000 7009.20
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0051 715-05053 20.000 LFT | 33.00000 660.00] 32.25000 645.00] 15.00000 300.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0052 715-05149 554.000 LFT | 44.75000 24791.50] 43.75000 24237.50] 34.50000 19113.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0053 715-05151 590.000 LFT | 36.50000 21535.00] 35.70000 21063.00] 38.85000 22921.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0054 715-05152 138.000 LFT | 51.80000 7148.40| 50.75000 7003.50]| 46.00000 6348.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0055 715-05154 47.000 LFT | 62.60000 2942.20] 61.20000 2876.40] 50.00000 2350.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0056 715-05169 40.000 LFT | 48.80000 1952.00]| 47.75000 1910.00]| 38.85000 1554.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT ID : R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1009310 | ( 3 ) 35-2131982
|[E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-06690 159.000 LFT | 62.40000 9921.60]| 61.00000 9699.00| 34.50000 5485.50
PIPE, RCP, III, D0.01=1500, 12 IN. | |
0058 715-41045 56.000 LFT | 45.25000 2534.00] 44.25000 2478.00] 34.50000 1932.00
PIPE, REINFORCED CONCRETE, 12 IN. | |
PIPE,RCP,III,D0.01=1250 | |
0059 715-46000 1.000 EACH | 550.00000 550.00] 540.00000 540.00] 345.00000 345.00
PIPE END SECTION, 12 IN. | |
0060 715-46020 1.000 EACH | 705.00000 705.00] 690.00000 690.00] 530.00000 530.00
PIPE END SECTION, 24 IN. | |
0061 718-52610 126.000 CYS | 35.00000 4410.00]| 34.25000 4315.50]| 42.50000 5355.00
AGGREGATE FOR UNDERDRAINS | |
0062 718-99153 1657.000 SYS | 2.50000 4142.50| 2.50000 4142.50]| 1.50000 2485.50
GEOTEXTILES FOR UNDERDRAIN | |
0063 720-45030 1.000 EACH | 1725.00000 1725.00]| 1840.00000 1840.00]| 1250.00000 1250.00
INLET, E7 | | |
0064 720-45035 2.000 EACH | 1830.00000 3660.00] 1945.00000 3890.00] 1350.00000 2700.00
INLET, F7 | | |
0065 720-45410 3.000 EACH | 2220.00000 6660.00| 2475.00000 7425.00| 2000.00000 6000.00
MANHOLE, C4 | |
0066 720-90349 1.000 EACH | 2835.00000 2835.00] 2970.00000 2970.00] 2350.00000 2350.00
MANHOLE, C8 | |
0067 720-98174 3.000 EACH | 2900.00000 8700.00| 3000.00000 9000.00]| 2400.00000 7200.00
INLET, B15 | | |
0068 720-98555 12.000 EACH | 3025.00000 36300.00] 3105.00000 37260.00] 2450.00000 29400.00
INLET, C15 | | |
0069 801-04308 11.000 EACH | 550.00000 6050.00] 580.00000 6380.00] 566.50000 6231.50
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06203 2015.000 LFT | 0.45000 906.75]| 0.50000 1007.50] 0.46000 926.90
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0071 801-06625 7.000 EACH | 195.00000 1365.00]| 206.00000 1442.00]| 200.85000 1405.95
DETOUR ROUTE MARKER ASSEMBLY | |
0072 801-06640 4.000 EACH | 250.00000 1000.00| 265.00000 1060.00| 257.50000 1030.00
CONSTRUCTION SIGN, A | |
0073 801-06645 17.000 EACH | 120.00000 2040.00] 127.00000 2159.00] 123.60000 2101.20
CONSTRUCTION SIGN, B | |
0074 801-06775 LUMP | 28985.45000 28985.45] 18865.00000 18865.00] 7395.00000 7395.00
MAINTAINING TRAFFIC | |
0075 801-07119 252.000 LFT | 17.50000 4410.00]| 18.50000 4662.00]| 18.03000 4543.56
|

BARRICADE, III-B
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TABULATION OF BIDS
ROUTE :
CALL ORDER 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 35-1009310 | ( 3 ) 35-2131982
|[E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-05701 19.000 LFT | 26.00000 494.00] 11.60000 220.40] 20.60000 391.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0077 802-76025 35.000 SFT | 34.00000 1190.00]| 19.00000 665.00] 26.78000 937.30
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0078 802-76045 18.000 SFT | 39.00000 702.00 | 23.25000 418.50| 30.90000 556.20
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0079 805-01815 4.000 EACH | 1943.00000 7772.00| 2055.00000 8220.00| 2060.00000 8240.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0080 805-01842 5.000 EACH | 750.00000 3750.00] 795.00000 3975.00] 824.00000 4120.00
HANDHOLE, SIGNAL | |
0081 805-06592 322.000 LFT | 23.44000 7547.68 | 24.80000 7985.60 | 18.54000 5969.88
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0082 805-78100 1.000 EACH | 10392.00000 10392.00]| 10990.00000 10990.00]| 12360.00000 12360.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0083 805-78205 6.000 EACH | 520.00000 3120.00] 550.00000 3300.00] 618.00000 3708.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0084 805-78230 2.000 EACH | 915.00000 1830.00| 970.00000 1940.00| 927.00000 1854.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0085 805-78415 4.000 EACH | 1269.00000 5076.00] 1340.00000 5360.00] 1854.00000 7416.00
SPAN, CATENARY, AND TETHER | |
0086 805-78420 4.000 EACH | 288.00000 1152.00| 305.00000 1220.00| 309.00000 1236.00
DISCONNECT HANGER | |
0087 805-78445 1.000 EACH | 475.00000 475.00] 500.00000 500.00] 618.00000 618.00
SIGNAL SERVICE | |
0088 805-78467 34.000 LFT | 2.38000 80.92] 2.50000 85.00] 2.58000 87.72
SIGNAL CABLE, 3C 8GA. | |
0089 805-78470 3356.000 LFT | 0.44000 1476.64| 0.50000 1678.00| 0.21000 704.76
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0090 805-78485 157.000 LFT | 1.18000 185.26 | 1.25000 196.25]| 1.65000 259.05
SIGNAL CABLE, 5C 14GA. | |
0091 805-78490 703.000 LFT | 1.50000 1054.50] 1.60000 1124.80]| 1.85000 1300.55
SIGNAL CABLE, 7C 14GA. | |
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TABULATION OF BIDS
ROUTE
CALL ORDER 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1009310 I ( 3 ) 35-2131982
|[E & B PAVING INC |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 805-78510 468.000 LFT | 0.69000 322.92] 0.75000 351.00] 1.03000 482.04
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0093 805-78785 4.000 EACH | 593.00000 2372.00] 630.00000 2520.00] 618.00000 2472.00
SIGNAL DETECTOR HOUSING | |
0094 805-78795 476.000 LFT | 7.96000 3788.96 | 8.40000 3998.40] 12.36000 5883.36
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0095 805-78925 1.000 EACH | 1117.00000 1117.00]| 1180.00000 1180.00] 1236.00000 1236.00
CONTROLLER CABINET FOUNDATION, P1 | |
0096 805-81032 4.000 EACH | 4052.00000 16208.00]| 4285.00000 17140.00]| 4236.00000 16944.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0097 808-06703 300.000 LET | 0.35000 105.00| 0.40000 120.00| 0.36000 108.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0098 808-75245 3576.000 LFT | 0.35000 1251.60]| 0.40000 1430.40]| 0.36000 1287.36
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0099 808-75278 403.000 LFT | 2.00000 806.00 | 2.10000 846.30| 2.06000 830.18
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0100 808-75297 102.000 LFT | 3.99000 406.98 | 4.25000 433.50| 4.11000 419.22
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0101 808-75320 2.000 EACH | 120.00000 240.00] 127.00000 254.00] 123.60000 247.20
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0102 808-75325 2.000 EACH | 172.00000 344.00] 180.00000 360.00] 177.16000 354.32
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | $ 786,500.00] $ 794,360.50] $ 829,947.69
+ + +
CONTRACT TOTALS | S 786,500.00] S 794,360.50] $ 829,947.69
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 10000.00000 10000.00] 18000.00000 18000.00] 30000.00000 30000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 100.00000 100.00] 120.00000 120.00] 350.00000 350.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 5.000 MOS | 100.00000 500.00] 66.00000 330.00] 75.00000 375.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 41500.00000 41500.00] 45000.00000 45000.00] 50260.51000 50260.51
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 8000.00000 8000.00| 20000.00000 20000.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0012 203-02000 2150.000 CYS | 25.00000 53750.00] 24.00000 51600.00] 12.00000 25800.00
EXCAVATION, COMMON | |
0013 205-06933 2.000 EACH | 125.00000 250.00] 132.00000 264.00] 120.00000 240.00
TEMPORARY DITCH INLET PROTECTION | |
0014 205-06936 1.000 TON | 100.00000 100.00| 1000.00000 1000.00| 1750.00000 1750.00
TEMPORARY SEDIMENT TRAP | |
0015 205-06937 750.000 LFT | 2.00000 1500.00]| 2.00000 1500.00]| 1.40000 1050.00
TEMPORARY SILT FENCE | |
0016 207-08267 713.000 SYS | 18.00000 12834.00]| 22.00000 15686.00| 20.00000 14260.00
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 5148.000 SYS | 22.00000 113256.00] 20.00000 102960.00] 20.00000 102960.00
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 393.000 cCYsS | 30.00000 11790.00]| 15.00000 5895.00] 20.00000 7860.00
|

STRUCTURE BACKFILL, TYPE 1
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TABULATION OF BIDS
ROUTE
CALL ORDER 356 CONTRACT 1ID -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 303-02051 178.000 TON | 20.00000 3560.00] 20.00000 3560.00] 30.00000 5340.00
STONE, NO 2 | | |
0020 303-07449 14.000 TON | 35.00000 490.00| 90.00000 1260.00] 50.00000 700.00
COMPACTED AGGREGATE, NO. 73 | |
0021 304-07492 18.000 TON | 160.00000 2880.00] 180.00000 3240.00] 137.00000 2466.00
WIDENING WITH HMA, TYPE A | |
0022 304-07493 15.000 TON | 170.00000 2550.00] 195.00000 2925.00] 155.00000 2325.00
WIDENING WITH HMA, TYPE B | |
0023 306-08034 243.000 SYS | 16.50000 4009.50]| 16.50000 4009.50]| 30.00000 7290.00
MILLING, ASPHALT, 1 1/2 IN. | |
0025 401-07423 1253.000 TON | 62.00000 77686.00 | 80.00000 100240.00] 68.00000 85204.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0026 401-07429 622.000 TON | 69.00000 42918.00| 78.00000 48516.00]| 74.00000 46028.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 402-07432 100.000 TON | 76.00000 7600.00 | 124.00000 12400.00] 91.00000 9100.00
HMA SURFACE, TYPE A | |
0028 402-07433 272.000 TON | 63.00000 17136.00]| 102.00000 27744.00] 77.00000 20944.00
HMA SURFACE, TYPE B | |
0029 402-07435 145.000 TON | 81.00000 11745.00] 97.25000 14101.25] 89.50000 12977.50
HMA INTERMEDIATE, TYPE A | |
0030 402-07438 433.000 TON | 66.00000 28578.00] 85.00000 36805.00] 75.00000 32475.00
HMA INTERMEDIATE, TYPE B | |
0031 402-07440 507.000 TON | 66.00000 33462.00| 84.50000 42841.50] 73.50000 37264.50
HMA BASE, TYPE A | |
0032 406-05520 25.000 TON | 420.00000 10500.00]| 550.00000 13750.00]| 456.50000 11412.50
ASPHALT FOR TACK COAT | |
0033 604-91531 12.000 sSYS | 50.00000 600.00] 48.00000 576.00| 25.00000 300.00
SIDEWALK, CONCRETE, 4 IN. | |
0034 605-06140 1556.000 LFT | 12.25000 19061.00]| 14.00000 21784.00] 10.00000 15560.00
CURB AND GUTTER, CONCRETE | |
0035 610-07487 6.000 TON | 275.00000 1650.00] 195.00000 1170.00| 287.50000 1725.00
HMA FOR APPROACHES, TYPE B | |
0036 610-08446 519.000 SYS | 33.00000 17127.00]| 35.00000 18165.00]| 50.00000 25950.00
PCCP FOR APPROACHES, 6 IN. | |
0037 610-09108 112.000 SYs | 45.00000 5040.00] 47.00000 5264.00] 50.00000 5600.00
PCCP FOR APPROACHES, 9 IN. | |
0038 611-06497 8.000 EACH | 115.00000 920.00] 115.00000 920.00] 180.00000 1440.00
|

MAILBOX ASSEMBLY, SINGLE
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 611-06498 1.000 EACH | 230.00000 230.00]| 230.00000 230.00] 210.00000 210.00
MAILBOX ASSEMBLY, DOUBLE | |
0040 615-06505 4.000 EACH | 495.00000 1980.00 | 495.00000 1980.00 | 625.00000 2500.00
MONUMENT, B | |
0041 615-06527 1.000 EACH | 495.00000 495.00] 495.00000 495.00] 475.00000 475.00
MONUMENT, SECTION CORNER | |
0042 616-02320 336.000 SYS | 2.55000 856.80 | 4.25000 1428.00| 5.00000 1680.00
GEOTEXTILES | |
0043 616-06405 34.000 TON | 36.00000 1224.00]| 42.00000 1428.00]| 30.00000 1020.00
RIPRAP, REVETMENT | |
0044 621-01004 2.000 EACH | 710.00000 1420.00| 725.00000 1450.00 | 710.00000 1420.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-02363 700.000 SYS | 2.25000 1575.00]| 2.30000 1610.00]| 2.25000 1575.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0046 621-06567 2.520 kGAL | 1.00000 2.52] 1.00000 2.52] 1.00000 2.52
WATER | | |
0047 621-06574 2073.000 SYS | 5.00000 10365.00]| 5.50000 11401.50] 2.94000 6094.62
SODDING | | |
0048 628-09402 5.000 MOS | 1500.00000 7500.00 | 3500.00000 17500.00] 5000.00000 25000.00
FIELD OFFICE, B | |
0049 628-09407 5.000 MOS | 400.00000 2000.00] 110.00000 550.00] 350.00000 1750.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 ADDITIONAL COMPUTER | |
0050 715-05048 1416.000 LFT | 5.00000 7080.00| 5.00000 7080.00| 10.00000 14160.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0051 715-05053 20.000 LFT | 17.00000 340.00] 49.00000 980.00| 20.00000 400.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0052 715-05149 554.000 LFT | 40.00000 22160.00] 35.00000 19390.00]| 75.00000 41550.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0053 715-05151 590.000 LFT | 42.00000 24780.00] 37.00000 21830.00] 80.00000 47200.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0054 715-05152 138.000 LFT | 65.00000 8970.00| 63.00000 8694.00| 85.00000 11730.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0055 715-05154 47.000 LFT | 78.00000 3666.00] 60.00000 2820.00] 90.00000 4230.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0056 715-05169 40.000 LFT | 52.00000 2080.00] 36.00000 1440.00| 80.00000 3200.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0057 715-06690 159.000 LFT | 45.00000 7155.00]| 55.00000 8745.00| 75.00000 11925.00
PIPE, RCP, III, D0.01=1500, 12 IN. | |



SIGN POST, SQUARE, 1, REINFORCED ANCHOR
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-41045 56.000 LFT | 45.00000 2520.00] 52.00000 2912.00] 75.00000 4200.00
PIPE, REINFORCED CONCRETE, 12 IN. , | |
PIPE,RCP,III,D0.01=1250 | |
0059 715-46000 1.000 EACH | 350.00000 350.00] 450.00000 450.00] 850.00000 850.00
PIPE END SECTION, 12 IN. | |
0060 715-46020 1.000 EACH | 400.00000 400.00 | 650.00000 650.00] 1250.00000 1250.00
PIPE END SECTION, 24 IN. | |
0061 718-52610 126.000 CYS | 40.00000 5040.00] 45.00000 5670.00] 50.00000 6300.00
AGGREGATE FOR UNDERDRAINS | |
0062 718-99153 1657.000 SYS | 0.75000 1242.75]| 1.60000 2651.20] 3.00000 4971.00
GEOTEXTILES FOR UNDERDRAIN | |
0063 720-45030 1.000 EACH | 2400.00000 2400.00] 2000.00000 2000.00] 2500.00000 2500.00
INLET, E7 | | |
0064 720-45035 2.000 EACH | 2700.00000 5400.00] 2000.00000 4000.00]| 2500.00000 5000.00
INLET, F7 | | |
0065 720-45410 3.000 EACH | 3600.00000 10800.00] 2500.00000 7500.00 | 3000.00000 9000.00
MANHOLE, C4 | |
0066 720-90349 1.000 EACH | 4600.00000 4600.00| 2700.00000 2700.00] 3200.00000 3200.00
MANHOLE, C8 | |
0067 720-98174 3.000 EACH | 3500.00000 10500.00] 2800.00000 8400.00 | 4000.00000 12000.00
INLET, B15 | | |
0068 720-98555 12.000 EACH | 3500.00000 42000.00]| 2900.00000 34800.00] 4000.00000 48000.00
INLET, C15 | | |
0069 801-04308 11.000 EACH | 395.00000 4345.00 | 435.00000 4785.00 | 550.00000 6050.00
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06203 2015.000 LFT | 0.28000 564.20] 0.35000 705.25] 0.45000 906.75
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0071 801-06625 7.000 EACH | 115.00000 805.00 | 126.00000 882.00| 195.00000 1365.00
DETOUR ROUTE MARKER ASSEMBLY | |
0072 801-06640 4.000 EACH | 135.00000 540.00] 148.00000 592.00] 250.00000 1000.00
CONSTRUCTION SIGN, A | |
0073 801-06645 17.000 EACH | 85.00000 1445.00| 92.00000 1564.00 | 120.00000 2040.00
CONSTRUCTION SIGN, B | |
0074 801-06775 LUMP | 22500.00000 22500.00] 14000.00000 14000.00] 69000.00000 69000.00
MAINTAINING TRAFFIC | |
0075 801-07119 252.000 LFT | 25.00000 6300.00] 27.50000 6930.00] 17.50000 4410.00
BARRICADE, III-B | |
0076 802-05701 19.000 LFT | 10.96000 208.24 | 11.00000 209.00] 20.00000 380.00
|
|

BASE
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 802-76025 35.000 SFT | 17.90000 626.50] 18.00000 630.00] 26.00000 910.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0078 802-76045 18.000 SFT | 21.90000 394.20] 22.00000 396.00] 30.00000 540.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0079 805-01815 4.000 EACH | 1943.00000 7772.00 | 2000.00000 8000.00 | 2000.00000 8000.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0080 805-01842 5.000 EACH | 750.00000 3750.00] 750.00000 3750.00] 800.00000 4000.00
HANDHOLE, SIGNAL | |
0081 805-06592 322.000 LFT | 23.44000 7547.68 | 23.45000 7550.90 | 18.00000 5796.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0082 805-78100 1.000 EACH | 10392.00000 10392.00]| 10400.00000 10400.00]| 12000.00000 12000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0083 805-78205 6.000 EACH | 520.00000 3120.00] 520.00000 3120.00] 600.00000 3600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0084 805-78230 2.000 EACH | 915.00000 1830.00]| 915.00000 1830.00]| 900.00000 1800.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0085 805-78415 4.000 EACH | 1269.00000 5076.00] 1270.00000 5080.00] 1800.00000 7200.00
SPAN, CATENARY, AND TETHER | |
0086 805-78420 4.000 EACH | 288.00000 1152.00]| 290.00000 1160.00]| 300.00000 1200.00
DISCONNECT HANGER | |
0087 805-78445 1.000 EACH | 475.00000 475.00 | 475.00000 475.00 | 600.00000 600.00
SIGNAL SERVICE | |
0088 805-78467 34.000 LFT | 2.38000 80.92] 2.40000 81.60] 2.50000 85.00
SIGNAL CABLE, 3C 8GA. | |
0089 805-78470 3356.000 LFT | 0.44000 1476.64| 0.45000 1510.20]| 0.20000 671.20
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0090 805-78485 157.000 LFT | 1.18000 185.26] 1.20000 188.40] 1.60000 251.20
SIGNAL CABLE, 5C 14GA. | |
0091 805-78490 703.000 LFT | 1.50000 1054.50]| 1.50000 1054.50] 1.80000 1265.40
SIGNAL CABLE, 7C 14GA. | |
0092 805-78510 468.000 LFT | 0.69000 322.92] 0.70000 327.60] 1.00000 468.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0093 805-78785 4.000 EACH | 593.00000 2372.00] 595.00000 2380.00] 600.00000 2400.00
|

SIGNAL DETECTOR HOUSING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 356 CONTRACT 1ID R -30191-A COUNTIES : VANDERBURGH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 35-0626844 | ( 6 ) 35-1618530
|RAGLE INC |J H RUDOLPH & COMPANY |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 805-78795 476.000 LFT | 7.96000 3788.96| 8.00000 3808.00] 12.00000 5712.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0095 805-78925 1.000 EACH | 1117.00000 1117.00]| 1120.00000 1120.00] 1200.00000 1200.00
CONTROLLER CABINET FOUNDATION, P1 | |
0096 805-81032 4.000 EACH | 4052.00000 16208.00| 4052.00000 16208.00]| 4200.00000 16800.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0097 808-06703 300.000 LET | 0.42000 126.00| 0.42000 126.00| 0.35000 105.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0098 808-75245 3576.000 LFT | 0.42000 1501.92]| 0.42000 1501.92]| 0.35000 1251.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0099 808-75278 403.000 LFT | 2.90000 1168.70]| 2.90000 1168.70]| 2.00000 806.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0100 808-75297 102.000 LFT | 5.90000 601.80] 5.90000 601.80] 3.99000 406.98
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0101 808-75320 2.000 EACH | 65.00000 130.00] 65.00000 130.00] 120.00000 240.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0102 808-75325 2.000 EACH | 70.00000 140.00] 70.00000 140.00] 172.00000 344.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | $ 839,348.01] $ 904,825.34] $ 1,005,210.28
+ + +
CONTRACT TOTALS | S 839,348.01| S 904,825.34| S 1,005,210.28




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 371 -1
VENDOR RANKING

CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES : RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 10/19/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710497
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 1,409,300.00 100.0000%
2 35-1357381 O MARA DAVE CONTRACTOR $ 1,494,716.10 106.0609%
3 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 1,590,594.48 112.8642%
4 35-1917625 MILESTONE CONTRACTORS LP $ 1,994,780.00 141.5440%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 371 -2

ROUTE CARTHAGE PIKE
CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1357381 | ( 3 ) 31-1323837
|[RIETH RILEY CONSTRUCTION |O"MARA DAVE CONTRACTOR | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 20600.00000 20600.00] 28900.00000 28900.00] 40000.00000 40000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 47201.46000 47201.46| 74000.00000 74000.00| 70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 71100.00000 71100.00] 57000.00000 57000.00] 50000.00000 50000.00
CLEARING RIGHT OF WAY | |
0009 203-02000 5681.000 cCYS | 21.00000 119301.00]| 28.00000 159068.00]| 13.00000 73853.00
EXCAVATION, COMMON | |
0010 203-02070 2154.000 CYS | 15.00000 32310.00| 14.00000 30156.00| 20.00000 43080.00
BORROW | | |
0011 205-02770 495.000 SYS | 1.49000 737.55] 1.75000 866.25] 1.60000 792.00
EROSION CONTROL BLANKET | |
0012 205-06931 85.000 TON | 40.00000 3400.00] 42.00000 3570.00] 65.00000 5525.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0013 205-06933 10.000 EACH | 92.00000 920.00] 100.00000 1000.00]| 68.00000 680.00
TEMPORARY DITCH INLET PROTECTION | |
0014 205-06937 3112.000 LFT | 1.22000 3796.64] 1.40000 4356.80] 1.50000 4668.00
TEMPORARY SILT FENCE | |
0015 207-08265 10772.000 SYS | 4.75000 51167.00] 6.50000 70018.00| 3.50000 37702.00
SUBGRADE TREATMENT, TYPE IIA | |
0016 207-08267 3217.000 SYS | 16.00000 51472.00] 6.50000 20910.50] 20.00000 64340.00
SUBGRADE TREATMENT, TYPE IIIA | |
0017 211-02050 50.000 CYS | 23.00000 1150.00] 29.00000 1450.00] 21.00000 1050.00
B BORROW | | |
0018 211-09264 260.500 cCYs | 23.00000 5991.50] 29.00000 7554.50| 70.00000 18235.00
|

STRUCTURE BACKFILL, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 371 -3
TABULATION OF BIDS
ROUTE CARTHAGE PIKE
CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1357381 | ( 3 ) 31-1323837
|RIETH RILEY CONSTRUCTION |O°MARA DAVE CONTRACTOR | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09265 199.300 CYs | 30.00000 5979.00]| 29.00000 5779.70] 35.00000 6975.50
STRUCTURE BACKFILL, TYPE 2 | |
0020 303-07449 108.000 TON | 35.00000 3780.00] 27.00000 2916.00] 25.00000 2700.00
COMPACTED AGGREGATE, NO. 73 | |
0021 306-08043 140.000 SYS | 11.00000 1540.00]| 20.00000 2800.00] 13.00000 1820.00
MILLING, TRANSITION | |
0022 401-07320 1382.000 TON | 85.00000 117470.00] 85.00000 117470.00] 90.00000 124380.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0023 401-07389 2259.000 TON | 69.00000 155871.00]| 72.00000 162648.00| 72.00000 162648.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0024 401-07406 3297.000 TON | 69.00000 227493.00] 68.00000 224196.00] 72.00000 237384.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0025 402-07451 1906.000 TON | 69.00000 131514.00]| 74.00000 141044.00]| 72.00000 137232.00
HMA WEDGE AND LEVEL, TYPE B | |
0026 406-05520 11.500 TON | 400.00000 4600.00 | 525.00000 6037.50] 500.00000 5750.00
ASPHALT FOR TACK COAT | |
0027 601-01621 1.000 EACH | 2215.00000 2215.00] 1900.00000 1900.00]| 1800.00000 1800.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED , 1 | | |
0028 601-01700 1.000 EACH | 2215.00000 2215.00] 1900.00000 1900.00| 1800.00000 1800.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0029 601-94689 1.000 EACH | 2495.00000 2495.00] 2435.00000 2435.00] 2500.00000 2500.00
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 256.250 LFT | 19.00000 4868.75]| 20.00000 5125.00] 19.00000 4868.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0033 605-06120 436.000 LFT | 25.00000 10900.00] 24.00000 10464.00] 25.50000 11118.00
CURB, CONCRETE | |
0034 610-07487 1059.000 TON | 100.00000 105900.00]| 100.00000 105900.00] 110.00000 116490.00
HMA FOR APPROACHES, TYPE B | |
0035 610-08446 12.000 sSYS | 170.00000 2040.00] 125.00000 1500.00| 91.00000 1092.00
PCCP FOR APPROACHES, 6 IN. | |
0036 611-06497 13.000 EACH | 149.00000 1937.00]| 200.00000 2600.00] 200.00000 2600.00
MAILBOX ASSEMBLY, SINGLE | |
0037 611-06498 8.000 EACH | 298.00000 2384.00] 250.00000 2000.00] 300.00000 2400.00
MAILBOX ASSEMBLY, DOUBLE | |
0038 615-06505 5.000 EACH | 590.00000 2950.00] 650.00000 3250.00] 650.00000 3250.00
MONUMENT, B | |
0039 615-06527 3.000 EACH | 790.00000 2370.00] 520.00000 1560.00]| 550.00000 1650.00
|

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE CARTHAGE PIKE
CALL ORDER 371 CONTRACT ID : R -30578-A COUNTIES RUSH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 35-1357381 | ( 3 ) 31-1323837
|RIETH RILEY CONSTRUCTION |O°MARA DAVE CONTRACTOR | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-02320 554.000 SYS | 3.50000 1939.00] 3.00000 1662.00]| 2.50000 1385.00
GEOTEXTILES | |
0041 616-05688 25.000 TON | 48.00000 1200.00| 35.00000 875.00 | 56.00000 1400.00
RIPRAP, CLASS 1 | |
0042 616-05689 20.000 TON | 55.00000 1100.00]| 45.00000 900.00] 64.00000 1280.00
RIPRAP, CLASS 2 | |
0043 616-06405 240.000 TON | 45.00000 10800.00] 32.00000 7680.00 | 55.00000 13200.00
RIPRAP, REVETMENT | |
0044 621-01004 1.000 EACH | 489.00000 489.00] 700.00000 700.00] 601.00000 601.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 0.100 TON | 850.00000 85.00| 935.00000 93.50] 900.00000 90.00
FERTILIZER | |
0046 621-06557 50.000 LBS | 8.28000 414.00] 9.00000 450.00] 10.00000 500.00
SEED MIXTURE, T | |
0047 621-06559 3938.000 SYS | 0.51000 2008.38] 0.56000 2205.28] 0.55000 2165.90
MULCHED SEEDING, R | |
0048 621-06565 1.250 TON | 300.00000 375.00] 325.00000 406.25] 300.00000 375.00
MULCHING MATERIAL | |
0049 621-06567 37.000 kGAL | 1.00000 37.00] 1.00000 37.00]| 1.00000 37.00
WATER | | |
0050 621-06574 10236.000 SYS | 2.52000 25794.72] 3.00000 30708.00] 3.00000 30708.00
SODDING | | |
0051 628-09401 15.000 MOS | 2100.00000 31500.00] 1740.00000 26100.00] 1400.00000 21000.00
FIELD OFFICE, A | |
0052 715-05049 50.000 LFT | 13.50000 675.00] 28.00000 1400.00]| 29.00000 1450.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0053 715-05051 50.000 LFT | 14.50000 725.00 | 29.00000 1450.00| 43.00000 2150.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0054 715-05052 50.000 LFT | 17.00000 850.00] 30.00000 1500.00]| 33.00000 1650.00
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0055 715-05119 130.000 LFT | 38.00000 4940.00 | 49.00000 6370.00] 36.00000 4680.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0056 715-05121 77.000 LFT | 42.00000 3234.00] 74.00000 5698.00] 39.00000 3003.00
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0057 715-05123 234.000 LFT | 52.00000 12168.00] 63.00000 14742.00] 49.00000 11466.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0058 715-05149 60.000 LFT | 27.00000 1620.00]| 45.00000 2700.00] 36.00000 2160.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 371 -5
TABULATION OF BIDS
ROUTE CARTHAGE PIKE
CALL ORDER 371 CONTRACT 1ID R -30578-A COUNTIES RUSH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-0918397 | ( 2 ) 35-1357381 | ( 3 ) 31-1323837
|RIETH RILEY CONSTRUCTION |0 MARA DAVE CONTRACTOR | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 715-05151 514.500 LFT | 34.00000 17493.00]| 49.00000 25210.50] 37.00000 19036.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0060 715-05169 564.000 LFT | 33.00000 18612.00] 49.00000 27636.00| 38.00000 21432.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46000 1.000 EACH | 300.00000 300.00] 225.00000 225.00] 425.00000 425.00
PIPE END SECTION, 12 IN. | |
0062 715-46005 29.000 EACH | 330.00000 9570.00 | 250.00000 7250.00 | 490.00000 14210.00
PIPE END SECTION, 15 IN. | |
0063 715-46010 2.000 EACH | 360.00000 720.00] 295.00000 590.00] 550.00000 1100.00
PIPE END SECTION, 18 IN. | |
0064 715-46020 2.000 EACH | 420.00000 840.00| 435.00000 870.00 | 600.00000 1200.00
PIPE END SECTION, 24 IN. | |
0065 715-92537 75.000 LFT | 16.00000 1200.00]| 28.00000 2100.00] 35.00000 2625.00
PIPE, PVC, 8 IN. , SCHEDULE 35 | |
0066 720-45030 2.000 EACH | 2000.00000 4000.00] 1250.00000 2500.00] 1700.00000 3400.00
INLET, E7 | | |
0067 720-45035 4.000 EACH | 2000.00000 8000.00| 1350.00000 5400.00] 1700.00000 6800.00
INLET, F7 | | |
0068 720-45270 1.000 EACH | 1400.00000 1400.00] 1000.00000 1000.00] 800.00000 800.00
PIPE CATCH BASIN, 18 IN. | |
0069 720-97316 2.000 EACH | 2970.00000 5940.00] 1500.00000 3000.00] 2900.00000 5800.00
MANHOLE, TYPE C WITH BEEHIVE CASTING | |
0070 801-03290 2.000 EACH | 250.00000 500.00] 500.00000 1000.00] 500.00000 1000.00
CONSTRUCTION SIGN, C | |
0071 801-04308 2.000 EACH | 400.00000 800.00] 500.00000 1000.00]| 695.00000 1390.00
ROAD CLOSURE SIGN ASSEMBLY | |
0072 801-06625 13.000 EACH | 150.00000 1950.00] 300.00000 3900.00] 145.00000 1885.00
DETOUR ROUTE MARKER ASSEMBLY | |
0073 801-06640 6.000 EACH | 150.00000 900.00] 495.00000 2970.00] 550.00000 3300.00
CONSTRUCTION SIGN, A | |
0074 801-06645 12.000 EACH | 100.00000 1200.00] 100.00000 1200.00] 204.59000 2455.08
CONSTRUCTION SIGN, B | |
0075 801-06775 LUMP | 27000.00000 27000.00] 32000.00000 32000.00] 146000.00000 146000.00
MAINTAINING TRAFFIC | |
0076 801-07119 48.000 LFT | 25.00000 1200.00]| 27.00000 1296.00]| 165.00000 7920.00
BARRICADE, III-B | |
0077 802-05701 92.000 LFT | 22.00000 2024.00] 15.00000 1380.00] 16.00000 1472.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
|

BASE
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TABULATION OF BIDS
ROUTE CARTHAGE PIKE
CALL ORDER 371 CONTRACT 1ID R -30578-A COUNTIES RUSH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-0918397 | ( 2 ) 35-1357381 | ( 3 ) 31-1323837
|RIETH RILEY CONSTRUCTION |0 MARA DAVE CONTRACTOR | SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 802-05702 23.000 LFT | 21.00000 483.00]| 9.00000 207.00] 11.00000 253.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0079 802-76025 27.500 SFT | 32.00000 880.00] 24.00000 660.00] 27.00000 742.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0080 802-76035 28.880 SFT | 40.00000 1155.20] 19.00000 548.72 | 20.00000 577.60
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0081 808-06713 9989.000 LFT | 0.20000 1997.80| 0.40000 3995.60] 0.35000 3496.15
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0082 808-75240 1127.000 LFT | 1.50000 1690.50] 0.40000 450.80 | 3.00000 3381.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0083 808-75245 823.000 LFT | 1.50000 1234.50] 0.40000 329.20] 1.50000 1234.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0084 808-75297 97.000 LFT | 6.00000 582.00] 20.00000 1940.00]| 10.00000 970.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 1,409,300.00] $ 1,494,716.10] $ 1,590,594.48
+ + +
CONTRACT TOTALS | $ 1,409,300.00] $ 1,494,716.10| $ 1,590,594.48
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TABULATION OF BIDS
ROUTE : CARTHAGE PIKE

CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES : RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 ( ) ( )

|
IMILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +

I
I
|
|
"

SECTION 0001 ROAD RECONSTRUCTION
|

| |
0001 105-06845 LUMP | 29000.00000 29000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 98000.00000 98000.00]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 39569.00000 39569.00]
CLEARING RIGHT OF WAY | |
0009 203-02000 5681.000 CYS | 25.00000 142025.00]
EXCAVATION, COMMON | |
0010 203-02070 2154.000 cCYsS | 19.00000 40926.00]
BORROW | | |
0011 205-02770 495.000 SYS | 1.55000 767.25]|
EROSION CONTROL BLANKET | |
0012 205-06931 85.000 TON | 69.00000 5865.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0013 205-06933 10.000 EACH | 96.50000 965.00 |
TEMPORARY DITCH INLET PROTECTION | |
0014 205-06937 3112.000 LFT | 1.28000 3983.36|
TEMPORARY SILT FENCE | |
0015 207-08265 10772.000 SYS | 6.00000 64632.00]
SUBGRADE TREATMENT, TYPE IIA | |
0016 207-08267 3217.000 SYS | 28.00000 90076.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0017 211-02050 50.000 CYS | 28.00000 1400.00|
B BORROW | | |
0018 211-09264 260.500 cCYs | 27.00000 7033.50]
| |

STRUCTURE BACKFILL, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS
ROUTE : CARTHAGE PIKE

CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES : RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

4 ) 35-1917625

( I( )
MILESTONE CONTRACTORS LP |
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09265 199.300 CYS | 50.00000 9965.00|
STRUCTURE BACKFILL, TYPE 2 | |
0020 303-07449 108.000 TON | 65.00000 7020.00]|
COMPACTED AGGREGATE, NO. 73 | |
0021 306-08043 140.000 SYS | 31.00000 4340.00]|
MILLING, TRANSITION | |
0022 401-07320 1382.000 TON | 106.00000 146492.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0023 401-07389 2259.000 TON | 88.00000 198792.00]|
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0024 401-07406 3297.000 TON | 97.00000 319809.00]
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0025 402-07451 1906.000 TON | 90.00000 171540.00]|
HMA WEDGE AND LEVEL, TYPE B | |
0026 406-05520 11.500 TON | 500.00000 5750.00]|
ASPHALT FOR TACK COAT | |
0027 601-01621 1.000 EACH | 1853.00000 1853.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED , 1 | | |
0028 601-01700 1.000 EACH | 1853.00000 1853.00|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0029 601-94689 1.000 EACH | 2557.00000 2557.00]|
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 256.250 LFT | 19.00000 4868.75]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0033 605-06120 436.000 LFT | 32.00000 13952.00]
CURB, CONCRETE | |
0034 610-07487 1059.000 TON | 156.00000 165204.00]|
HMA FOR APPROACHES, TYPE B | |
0035 610-08446 12.000 SYS | 215.00000 2580.00]
PCCP FOR APPROACHES, 6 IN. | |
0036 611-06497 13.000 EACH | 194.00000 2522.00]
MAILBOX ASSEMBLY, SINGLE | |
0037 611-06498 8.000 EACH | 251.00000 2008.00]
MAILBOX ASSEMBLY, DOUBLE | |
0038 615-06505 5.000 EACH | 635.00000 3175.00]
MONUMENT, B | |
0039 615-06527 3.000 EACH | 509.00000 1527.00]|
| |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 371 -9
TABULATION OF BIDS
ROUTE : CARTHAGE PIKE

CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES : RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

4 ) 35-1917625

( I( )
MILESTONE CONTRACTORS LP |
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-02320 554.000 SYS | 2.50000 1385.00]|
GEOTEXTILES | |
0041 616-05688 25.000 TON | 69.00000 1725.00]|
RIPRAP, CLASS 1 | |
0042 616-05689 20.000 TON | 81.00000 1620.00]|
RIPRAP, CLASS 2 | |
0043 616-06405 240.000 TON | 53.00000 12720.00]|
RIPRAP, REVETMENT | |
0044 621-01004 1.000 EACH | 513.00000 513.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 0.100 TON | 892.00000 89.20]
FERTILIZER | |
0046 621-06557 50.000 LBS | 8.70000 435.00]
SEED MIXTURE, T | |
0047 621-06559 3938.000 SYS | 0.56000 2205.28]
MULCHED SEEDING, R | |
0048 621-06565 1.250 TON | 314.00000 392.50]
MULCHING MATERIAL | |
0049 621-06567 37.000 kGAL | 1.04000 38.48|
WATER | | |
0050 621-06574 10236.000 SYS | 2.64000 27023.04]
SODDING | | |
0051 628-09401 15.000 MOS | 1900.00000 28500.00]
FIELD OFFICE, A | |
0052 715-05049 50.000 LFT | 10.00000 500.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0053 715-05051 50.000 LFT | 16.00000 800.00 |
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0054 715-05052 50.000 LFT | 22.00000 1100.00]|
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0055 715-05119 130.000 LFT | 96.00000 12480.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. | |
0056 715-05121 77.000 LFT | 165.00000 12705.00]|
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0057 715-05123 234.000 LFT | 225.00000 52650.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0058 715-05149 60.000 LFT | 42.00000 2520.00]
| |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 371 -10
TABULATION OF BIDS
ROUTE : CARTHAGE PIKE

CALL ORDER : 371 CONTRACT ID : R -30578-A COUNTIES : RUSH
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

4 ) 35-1917625

( I( )
MILESTONE CONTRACTORS LP |
I

( )

LINE NO / ITEM CODE / ALT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 715-05151 514.500 LFT | 49.00000 25210.50]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0060 715-05169 564.000 LFT | 56.00000 31584.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46000 1.000 EACH | 300.00000 300.00]
PIPE END SECTION, 12 IN. | |
0062 715-46005 29.000 EACH | 320.00000 9280.00 |
PIPE END SECTION, 15 IN. | |
0063 715-46010 2.000 EACH | 370.00000 740.00]
PIPE END SECTION, 18 IN. | |
0064 715-46020 2.000 EACH | 430.00000 860.00 |
PIPE END SECTION, 24 IN. | |
0065 715-92537 75.000 LFT | 48.00000 3600.00]
PIPE, PVC, 8 IN. , SCHEDULE 35 | |
0066 720-45030 2.000 EACH | 1750.00000 3500.00]
INLET, E7 | | |
0067 720-45035 4.000 EACH | 1750.00000 7000.00]|
INLET, F7 | | |
0068 720-45270 1.000 EACH | 1530.00000 1530.00|
PIPE CATCH BASIN, 18 IN. | |
0069 720-97316 2.000 EACH | 2600.00000 5200.00]
MANHOLE, TYPE C WITH BEEHIVE CASTING | |
0070 801-03290 2.000 EACH | 367.00000 734.00]|
CONSTRUCTION SIGN, C | |
0071 801-04308 2.000 EACH | 729.00000 1458.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0072 801-06625 13.000 EACH | 152.00000 1976.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0073 801-06640 6.000 EACH | 519.00000 3114.00]
CONSTRUCTION SIGN, A | |
0074 801-06645 12.000 EACH | 37.00000 444,00 |
CONSTRUCTION SIGN, B | |
0075 801-06775 LUMP | 136177.43000 136177.43]
MAINTAINING TRAFFIC | |
0076 801-07119 48.000 LFT | 29.00000 1392.00]|
BARRICADE, III-B | |
0077 802-05701 92.000 LFT | 14.50000 1334.00]|
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 09/24/08
PAGE : 371 -11

ROUTE CARTHAGE PIKE
CALL ORDER : 371 CONTRACT 1ID R -30578-A COUNTIES RUSH
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | I ( )
IMILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 802-05702 23.000 LFT | 9.50000 218.50] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0079 802-76025 27.500 SFT | 23.50000 646.25]| |
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0080 802-76035 28.880 SFT | 19.10000 551.61]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0081 808-06713 9989.000 LFT | 0.36000 3596.04| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0082 808-75240 1127.000 LFT | 2.58000 2907.66 |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0083 808-75245 823.000 LFT | 1.25000 1028.75]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0084 808-75297 97.000 LFT | 9.70000 940.90] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 1,994,780.00] | $
+ + +
CONTRACT TOTALS | $ 1,994,780.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 401 -1

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : R -30921-A COUNTIES : NEWTON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800245
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 ISOM JACK CONSTRUCTION CO $ 478,313.45 100.0000%
2 35-1917625 MILESTONE CONTRACTORS LP $ 762,012.20 159.3123%
3 35-0997978 PHEND & BROWN INC $ 792,922.60 165.7747%
4 35-0918397 RIETH RILEY CONSTRUCTION $ 826,107.75 172.7126%
5 35-1035122 GARIUP CONSTRUCTION CO INC $ 832,800.00 174.1118%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 401 -2
TABULATION OF BIDS
ROUTE 16
CALL ORDER 401 CONTRACT ID : R -30921-A COUNTIES NEWTON
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1917625 | ( 3 ) 35-0997978
|ISOM JACK CONSTRUCTION CO |[MILESTONE CONTRACTORS LP |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 CURB AND SIDEWALK RECONSTRUCTION
| | |
0001 105-06845 LUMP | 10500.00000 10500.00]| 14600.00000 14600.00]| 11500.00000 11500.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 15000.00000 15000.00] 38000.00000 38000.00] 40600.00000 40600.00
MOBILIZATION AND DEMOBILIZATION | |
0007 202-02278 6681.000 LFT | 1.45000 9687.45]| 8.20000 54784.20] 20.00000 133620.00
CURB, CONCRETE, REMOVE | |
0008 202-52710 1672.000 SYS | 4.00000 6688.00] 16.00000 26752.00] 26.00000 43472.00
SIDEWALK, CONCRETE, REMOVE | |
0009 203-02070 30.000 cCYsS | 50.00000 1500.00]| 78.00000 2340.00] 220.00000 6600.00
BORROW | | |
0010 304-07490 1000.000 TON | 110.00000 110000.00] 55.00000 55000.00] 100.00000 100000.00
HMA PATCHING, TYPE B | |
0011 604-06070 1672.000 SYS | 35.00000 58520.00] 45.50000 76076 .00 | 45.40000 75908.80
SIDEWALK, CONCRETE | |
0012 605-06120 6681.000 LFT | 15.00000 100215.00] 27.00000 180387.00] 12.80000 85516.80
CURB, CONCRETE | |
0013 611-05330 1932.000 SYS | 34.00000 65688.00] 74.50000 143934.00]| 70.00000 135240.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | |
6 IN. | | |
0014 611-06497 41.000 EACH | 250.00000 10250.00] 270.00000 11070.00] 265.00000 10865.00
MAILBOX ASSEMBLY, SINGLE | |
0015 611-06498 1.000 EACH | 311.00000 311.00] 325.00000 325.00] 321.00000 321.00
MAILBOX ASSEMBLY, DOUBLE | |
0016 621-06574 2000.000 SYS | 5.00000 10000.00] 6.25000 12500.00] 4.45000 8900.00
SODDING | | |
0017 628-09402 5.000 MOS | 2300.00000 11500.00]| 4750.00000 23750.00] 3125.00000 15625.00
|

FIELD OFFICE, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 401 -3
TABULATION OF BIDS
ROUTE 16
CALL ORDER 401 CONTRACT 1ID R -30921-A COUNTIES NEWTON
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1386990 | ( 2 ) 35-1917625 | ( 3 ) 35-0997978
|ISOM JACK CONSTRUCTION CO IMILESTONE CONTRACTORS LP |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 720-44000 19.000 EACH | 325.00000 6175.00] 400.00000 7600.00] 490.00000 9310.00
CASTING, ADJUST TO GRADE | |
0019 720-45215 3.000 EACH | 2000.00000 6000.00] 3450.00000 10350.00] 2800.00000 8400.00
CATCH BASIN, A8 | |
0020 720-45610 75.000 LFT | 325.00000 24375.00] 465.00000 34875.00]| 400.00000 30000.00
STRUCTURE, CATCH BASIN, RECONSTRUCT | |
0021 720-99315 15.000 EACH | 185.00000 2775.00] 325.00000 4875.00 | 300.00000 4500.00
CLEAN EXISTING CATCH BASINS | |
0022 801-03290 2.000 EACH | 395.00000 790.00] 160.00000 320.00] 160.00000 320.00
CONSTRUCTION SIGN, C | |
0023 801-06640 23.000 EACH | 145.00000 3335.00] 140.00000 3220.00] 140.00000 3220.00
CONSTRUCTION SIGN, A | |
0024 801-06775 LUMP | 25000.00000 25000.00] 61250.00000 61250.00] 69000.00000 69000.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 478,313.45] $ 762,012.20] $ 792,922.60
—————————————————————————————————————————— L A
CONTRACT TOTALS | S 478,313.45] S 762,012.20] S 792,922.60




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 401 -4

ROUTE : 16
CALL ORDER : 401 CONTRACT 1ID R -30921-A COUNTIES : NEWTON
LETTING DATE : 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( 5 35-1035122 | (
|RIETH RILEY CONSTRUCTION |GARIUP CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 CURB AND SIDEWALK RECONSTRUCTION
| | |
0001 105-06845 LUMP | 30000.00000 30000.00| 18000.00000 18000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 93593.46000 93593.46| 37286.00000 37286.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 202-02278 6681.000 LFT | 14.08000 94068.48| 5.00000 33405.00|
CURB, CONCRETE, REMOVE | |
0008 202-52710 1672.000 SYS | 10.13000 16937.36| 10.00000 16720.00]|
SIDEWALK, CONCRETE, REMOVE | |
0009 203-02070 30.000 CYS | 51.05000 1531.50] 100.00000 3000.00]
BORROW | | |
0010 304-07490 1000.000 TON | 100.80000 100800.00]| 139.00000 139000.00]|
HMA PATCHING, TYPE B | |
0011 604-06070 1672.000 SYS | 54.63000 91341.36] 64.00000 107008.00]
SIDEWALK, CONCRETE | |
0012 605-06120 6681.000 LFT | 18.25000 121928.25]| 19.00000 126939.00]
CURB, CONCRETE | |
0013 611-05330 1932.000 SYS | 65.58000 126700.56| 89.00000 171948.00]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | |
6 IN. | | |
0014 611-06497 41.000 EACH | 218.00000 8938.00] 440.00000 18040.00]
MAILBOX ASSEMBLY, SINGLE | |
0015 611-06498 1.000 EACH | 285.00000 285.00] 500.00000 500.00]
MAILBOX ASSEMBLY, DOUBLE | |
0016 621-06574 2000.000 SYS | 4.45000 8900.00| 5.00000 10000.00]|
SODDING | | |
0017 628-09402 5.000 MOS | 4645.23000 23226.15| 5000.00000 25000.00 |
FIELD OFFICE, B | |
0018 720-44000 19.000 EACH | 576.18000 10947.42| 300.00000 5700.00]
|

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 401 -5
TABULATION OF BIDS

ROUTE : 16
CALL ORDER : 401 CONTRACT ID : R -30921-A COUNTIES : NEWTON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( 5 ) 35-1035122 | (
|RIETH RILEY CONSTRUCTION |GARIUP CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 720-45215 3.000 EACH | 3116.57000 9349.71| 5300.00000 15900.00]
CATCH BASIN, A8 | |
0020 720-45610 75.000 LFT | 417.82000 31336.50] 900.00000 67500.00]
STRUCTURE, CATCH BASIN, RECONSTRUCT | |
0021 720-99315 15.000 EACH | 215.00000 3225.00] 200.00000 3000.00]
CLEAN EXISTING CATCH BASINS | |
0022 801-03290 2.000 EACH | 175.00000 350.00] 200.00000 400.00 |
CONSTRUCTION SIGN, C | |
0023 801-06640 23.000 EACH | 115.00000 2645.00] 150.00000 3450.00]
CONSTRUCTION SIGN, A | |
0024 801-06775 LUMP | 50000.00000 50000.00] 30000.00000 30000.00]
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 826,107.75] $ 832,800.00] $
+ + +
|

CONTRACT TOTALS $ 826,107.75]| $ 832,800.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 451 -1
VENDOR RANKING

CALL ORDER : 451 CONTRACT ID : RS-30289-A COUNTIES : JENNINGS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600606
0600607
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1357381 O MARA DAVE CONTRACTOR $ 849,385.00 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 451 -2
TABULATION OF BIDS

ROUTE : 50
CALL ORDER : 451 CONTRACT ID : RS-30289-A COUNTIES : JENNINGS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 [ ( ) I (
|O"MARA DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 ASPHALT RESURFACE

| |
0001 105-06845 LUMP | 1700.00000 1700.00]|
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0008 110-01001 LUMP | 12900.00000 12900.00]
MOBILIZATION AND DEMOBILIZATION | |
0009 202-02240 40.000 SYS | 22.00000 880.00]|
PAVEMENT REMOVAL | |
0010 202-02278 341.000 LFT | 16.00000 5456.00]
CURB, CONCRETE, REMOVE | |
0011 202-52710 253.000 SYS | 21.00000 5313.00]
SIDEWALK, CONCRETE, REMOVE | |
0012 303-01180 200.000 TON | 37.00000 7400.00 |
COMPACTED AGGREGATE, NO. 53 | |
0013 304-07783 703.000 TON | 150.00000 105450.00]|
HMA PATCHING, TYPE D | |
0014 306-08034 50360.000 SYS | 1.00000 50360.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0015 306-08043 200.000 SYS | 1.00000 200.00]
MILLING, TRANSITION | |
0016 306-08432 6347.000 SYS | 1.00000 6347.00]
MILLING, APPROACH | |
0017 401-07335 4155.000 TON | 82.00000 340710.00]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0018 406-05520 15.000 TON | 470.00000 7050.00]
| |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 451 -3
TABULATION OF BIDS
ROUTE 50
CALL ORDER 451 CONTRACT 1ID RS-30289-A COUNTIES JENNINGS
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( ) I (
|O"MARA DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 604-06070 253.000 SYS | 47.00000 11891.00] [
SIDEWALK, CONCRETE | |
0020 604-06367 500.000 LFT | 1.00000 500.00]
JOINT MATERIAL | |
0021 604-07894 289.000 SYS | 140.00000 40460.00]|
CURB RAMP, CONCRETE, A | |
0022 604-07897 85.000 SYS | 230.00000 19550.00]
CURB RAMP, CONCRETE, C | |
0023 604-07900 47.000 SYS | 120.00000 5640.00]
CURB RAMP, CONCRETE, F | |
0024 604-07901 18.000 SYS | 200.00000 3600.00]
CURB RAMP, CONCRETE, G | |
0025 604-07902 15.000 SYS | 145.00000 2175.00]
CURB RAMP, CONCRETE, H | |
0026 605-06090 93.000 LFT | 17.00000 1581.00]|
CURB, INTEGRAL, CONCRETE | |
0027 605-06120 248.000 LFT | 22.00000 5456.00]
CURB, CONCRETE | |
0028 610-07788 524.000 TON | 115.00000 60260.00]
HMA FOR APPROACHES, TYPE D | |
0029 621-06574 120.000 SYS | 18.50000 2220.00]
SODDING | | |
0030 628-09402 7.000 MOS | 1600.00000 11200.00]
FIELD OFFICE, B | |
0031 720-01894 1.000 EACH | 720.00000 720.00]
CASTING, FURNISH AND ADJUST TO GRADE | |
0032 720-44000 43.000 EACH | 100.00000 4300.00 |
CASTING, ADJUST TO GRADE | |
0033 801-03290 2.000 EACH | 530.00000 1060.00]|
CONSTRUCTION SIGN, C | |
0034 801-06203 4450.000 LFT | 0.60000 2670.00]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0035 801-06207 4450.000 LFT | 1.20000 5340.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0036 801-06640 41.000 EACH | 110.00000 4510.00 |
CONSTRUCTION SIGN, A | |
0037 801-06775 LUMP | 56368.15000 56368.15]
| |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 451 -4

TRANSVERSE MARKINGS,
STOP LINE, 24 IN.

ROUTE 50
CALL ORDER : 451 CONTRACT 1ID RS-30289-A COUNTIES JENNINGS
LETTING DATE : 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( I (
|O"MARA DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 802-91122 4.000 EACH | 80.00000 320.00]
SIGN, GROUND MOUNTED, RESET | |
0039 805-02327 19.000 EACH | 205.00000 3895.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | |
0040 805-78470 8625.000 LFT | 0.30000 2587.50]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0041 805-78510 863.000 LFT | 2.60000 2243.80]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0042 805-78795 2760.000 LFT | 8.50000 23460.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0043 808-02066 400.000 LFT | 0.80000 320.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID WHITE CROSSHATCH LINE, 6 IN. | |
0044 808-04298 2.000 EACH | 315.00000 630.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | |
WORD (RR) | | |
0045 808-05929 1360.000 LFT | 1.00000 1360.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 8 IN. | |
0046 808-06701 27.000 LFT | 1.00000 27.00]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0047 808-06705 105.000 LFT | 0.90000 94.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0048 808-75205 16271.000 LFT | 0.45000 7321.95]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0049 808-75240 914.000 LFT | 0.45000 411.30]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0050 808-75245 16136.000 LFT | 0.45000 7261.20]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0051 808-75260 60.000 LFT | 3.10000 186.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0052 808-75278 200.000 LFT | 3.10000 620.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0053 808-75297 428.000 LFT | 6.30000 2696.40]
| |
| |

THERMOPLASTIC,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 451 -5
TABULATION OF BIDS

ROUTE : 50
CALL ORDER : 451 CONTRACT ID : RS-30289-A COUNTIES : JENNINGS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 [ ( ) I (
|O"MARA DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 808-75320 23.000 EACH | 70.00000 1610.00]| |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0055 808-75325 8.000 EACH | 75.00000 600.00] |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0056 808-75996 114.000 EACH | 21.00000 2394.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0057 808-75998 124.000 EACH | 30.00000 3720.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0058 808-92027 748.000 LFT | 0.90000 673.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0059 808-94435 1.000 EACH | 280.00000 280.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (STOP) | |
0060 805-78785 4.000 EACH | 850.00000 3400.00] |
SIGNAL DETECTOR HOUSING | |
SECTION TOTALS | $ 849,385.00] $ | $
+ + +
CONTRACT TOTALS | $ 849,385.00] $ 832,800.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 461 -1
VENDOR RANKING

CALL ORDER : 461 CONTRACT ID : RS-30925-A COUNTIES : JEFFERSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65 SCOTT
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800249
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 31-0908125 STRAWSER INC $ 1,020,864.53 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 461 -2

ROUTE 56
CALL ORDER : 461 CONTRACT ID : RS-30925-A COUNTIES JEFFERSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT SCOTT
SET-ASIDE
| ( 1 ) 31-0908125 [ ( ) I (
| STRAWSER INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 MICROSURFACING

|
0001 105-06845 LUMP | 8700.00000 8700.00]
CONSTRUCTION ENGINEERING |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0006 110-01001 LUMP | 29575.00000 29575.00|
MOBILIZATION AND DEMOBILIZATION |
0007 303-01180 150.000 TON | 60.00000 9000.00]
COMPACTED AGGREGATE, NO. 53 |
0008 304-07490 100.000 TON | 275.00000 27500.00]
HMA PATCHING, TYPE B |
0009 406-05520 0.100 TON | 600.00000 60.00|
ASPHALT FOR TACK COAT |
0010 411-08438 207866.000 sYs | 3.71000 771182.86 |
MICRO-SURFACING, WARRANTED |
0011 628-09402 5.000 MOS | 2762.00000 13810.00]
FIELD OFFICE, B | |
0012 628-09407 5.000 MOs | 473.00000 2365.00]
FIELD OFFICE COMPUTER SYSTEM, |
ADDITIONAL , 1 EACH |
0013 801-03290 4.000 EACH | 367.00000 1468.00]
CONSTRUCTION SIGN, C |
0014 801-06207 6500.000 LFT | 0.46000 2990.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, |
4 IN. | |
0015 801-06640 48.000 EACH | 167.00000 8016.00]
CONSTRUCTION SIGN, A |
0016 801-06775 LUMP | 69934.00000 69934.00]
MAINTAINING TRAFFIC |
0017 808-02157 14.000 EACH | 37.00000 518.00]
|

PAVEMENT MESSAGE MARKINGS, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 461 -3
TABULATION OF BIDS

ROUTE : 56
CALL ORDER : 461 CONTRACT ID : RS-30925-A COUNTIES : JEFFERSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT SCOTT
SET-ASIDE
| ( 1 ) 31-0908125 [ ( ) I (
| STRAWSER INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 808-06368 63.000 LFT | 4.20000 264.60|
TRANSVERSE MARKING, REMOVE | |
0019 808-06712 13187.000 LFT | 0.24000 3164.88]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0020 808-06713 130080.000 LFT | 0.15000 19512.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0021 808-06714 67534.000 LFT | 0.16000 10805.44]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0022 808-75278 445.000 LFT | 5.15000 2291.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0023 808-75297 63.000 LFT | 8.15000 513.45]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0024 808-75320 11.000 EACH | 173.00000 1903.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0025 808-75325 3.000 EACH | 242.00000 726 .00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0026 808-75996 1600.000 EACH | 6.00000 9600.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0027 808-75998 1600.000 EACH | 14.15000 22640.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0028 808-75998 17.000 EACH | 14.15000 240.55]
SNOWPLOWABLE RAISED PAVEMENT MARKER , | |
BLUE RPMs FOR FIRE HYDRANT LOCATIONS | |
0029 808-92027 1700.000 LFT | 2.40000 4080.00|
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
SECTION TOTALS | $ 1,020,864.53]| S | $
+ + +
CONTRACT TOTALS | S 1,020,864.53] S 832,800.00] S




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 471 -1

VENDOR RANKING

CALL ORDER : 471 CONTRACT ID : RS-30962-A COUNTIES : MONTGOMERY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - 0ld Code PROJECT (S) : 0800083
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 1,118,595.00 100.0000%
2 38-1892125 KELCRIS CORPORATION $ 1,139,931.16 101.9074%
3 35-1139301 E & B PAVING INC $ 1,178,164.01 105.3253%
4 35-0999231 HUNT PAVING COMPANY INC $ 1,229,221.93 109.8898%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,361,296.78 121.6970%
6 35-1917625 MILESTONE CONTRACTORS LP $ 1,488,193.70 133.0413%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 471 -2

ROUTE : 231
CALL ORDER : 471 CONTRACT ID : RS-30962-A COUNTIES : MONTGOMERY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 38-1892125 | ( 3 ) 35-1139301
|[RIETH RILEY CONSTRUCTION |KELCRIS CORPORATION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PCCP PATCHING
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 2800.00000 2800.00] 2320.94000 2320.94
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 142.50000 285.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 18.000 MOS | 100.00000 1800.00]| 100.00000 1800.00]| 75.00000 1350.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 42400.30000 42400.30] 34230.00000 34230.00| 58908.20000 58908.20
MOBILIZATION AND DEMOBILIZATION | |
0011 303-01180 2988.000 TON | 35.00000 104580.00]| 16.60000 49600.80]| 29.04000 86771.52
COMPACTED AGGREGATE, NO. 53 | |
0012 304-07489 50.000 TON | 280.00000 14000.00] 150.00000 7500.00 | 310.85000 15542.50
HMA PATCHING, TYPE A | |
0013 501-03489 118.000 EACH | 16.00000 1888.00]| 25.00000 2950.00] 27.42000 3235.56
TIE BAR, RETROFIT | |
0014 503-05240 300.000 LET | 25.00000 7500.00 | 14.50000 4350.00] 35.00000 10500.00
D-1 CONTRACTION JOINT | |
0015 506-06333 9053.000 SYS | 86.00000 778558.00 | 94.40000 854603.20]| 94.33000 853969.49
PCCP PATCHING, FULL DEPTH | |
0016 507-07479 87.890 TON | 200.00000 17578.00] 275.00000 24169.75] 339.54000 29842.17
HMA PARTIAL DEPTH PATCH | |
0017 608-04395 50.000 TON | 100.00000 5000.00] 300.00000 15000.00] 321.15000 16057.50
|

AGGREGATE FOR SHOULDER DRAINS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 471 -3
TABULATION OF BIDS
ROUTE : 231
CALL ORDER 471 CONTRACT 1ID RS-30962-A COUNTIES : MONTGOMERY
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-0918397 | ( 2 ) 38-1892125 | ( 3 ) 35-1139301
|RIETH RILEY CONSTRUCTION |KELCRIS CORPORATION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 612-04315 10.500 TON | 2284.00000 23982.00] 2306.84000 24221.82] 2329.68000 24461.64
ASPHALT MATERIAL FOR UNDERSEAL | |
0019 612-05081 1.000 EACH | 4785.00000 4785.00 | 4832.85000 4832.85| 4880.70000 4880.70
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0020 612-60410 174.000 EACH | 25.00000 4350.00 | 25.25000 4393.50| 25.50000 4437.00
DRILLED HOLE FOR UNDERSEAL | |
0021 628-09401 9.000 MOS | 2200.00000 19800.00]| 300.00000 2700.00] 2385.60000 21470.40
FIELD OFFICE, A | |
0022 628-09407 9.000 MOS | 250.00000 2250.00] 125.00000 1125.00]| 255.00000 2295.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0023 801-01093 8.000 EACH | 1495.00000 11960.00]| 1510.00000 12080.00]| 1524.90000 12199.20
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0024 801-03290 6.000 EACH | 195.00000 1170.00] 197.00000 1182.00]| 198.90000 1193.40
CONSTRUCTION SIGN, C | |
0025 801-06207 1000.000 LFT | 2.00000 2000.00] 1.00000 1000.00]| 1.25000 1250.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0026 801-06640 33.000 EACH | 120.00000 3960.00] 121.20000 3999.60]| 122.40000 4039.20
CONSTRUCTION SIGN, A | |
0027 801-06710 200.000 DAY | 12.00000 2400.00] 12.12000 2424.00] 12.24000 2448.00
FLASHING ARROW SIGN | |
0028 801-09133 2.000 EACH | 4800.00000 9600.00| 4848.00000 9696.00| 4896.00000 9792.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0029 805-02503 420.000 LFT | 0.30000 126.00| 0.30000 126.00| 0.31000 130.20
CABLE, ROADWAY LOOP, 1C 14GA. | |
0030 805-78785 1.000 EACH | 610.00000 610.00] 610.00000 610.00] 622.20000 622.20
SIGNAL DETECTOR HOUSING | |
0031 805-78795 180.000 LFT | 9.10000 1638.00]| 9.10000 1638.00| 9.28000 1670.40
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0032 808-03002 2065.000 LFT | 0.45000 929.25] 0.45500 939.58] 0.46000 949.90
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0033 808-03631 2705.000 LFT | 0.45000 1217.25]| 0.45500 1230.78]| 0.46000 1244.30
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0034 808-03632 3956.000 LFT | 0.45000 1780.20] 0.45500 1799.98]| 0.46000 1819.76
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0035 808-04896 60.000 LFT | 0.45000 27.00] 0.45500 27.30] 0.46000 27.60
|

LINE, EPOXY, BROKEN, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

DATE 09/24/08
PAGE 471 -4
TABULATION OF BIDS
ROUTE 231
CALL ORDER 471 CONTRACT 1ID RS-30962-A COUNTIES MONTGOMERY
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 38-1892125 | ( 3 ) 35-1139301
|RIETH RILEY CONSTRUCTION |KELCRIS CORPORATION |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 801-06775 LUMP |  50000.00000 50000.00]  68595.00000 68595.00] 4444.23000 4444.23
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 1,118,595.00] $ 1,139,931.16] $ 1,178,164.01
+ + +
CONTRACT TOTALS | $ 1,118,595.00] $ 1,139,931.16] $ 1,178,164.01




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 471 -5
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 471 CONTRACT 1ID RS-30962-A COUNTIES : MONTGOMERY
LETTING DATE : 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-0999231 | ( 5 35-1618530 | ( 6 ) 35-1917625

LINE NO / ITEM CODE / ALT

|HUNT PAVING COMPANY INC

| AMERICAN CONTRACTING & SERVI

|[MILESTONE CONTRACTORS LP

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PCCP PATCHING
| | |
0001 105-06845 LUMP | 4000.00000 4000.00 | 4000.00000 4000.00 | 3000.00000 3000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 110.00000 220.00] 350.00000 700.00] 90.00000 180.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 18.000 MOS | 65.00000 1170.00] 75.00000 1350.00| 125.00000 2250.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 60000.00000 60000.00] 68064.83000 68064.83 72000.00000 72000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 303-01180 2988.000 TON | 22.00000 65736.00] 25.00000 74700.00| 30.00000 89640.00
COMPACTED AGGREGATE, NO. 53 | |
0012 304-07489 50.000 TON | 450.00000 22500.00] 125.00000 6250.00] 420.00000 21000.00
HMA PATCHING, TYPE A | |
0013 501-03489 118.000 EACH | 30.00000 3540.00] 20.00000 2360.00] 21.00000 2478.00
TIE BAR, RETROFIT | |
0014 503-05240 300.000 LFT | 30.00000 9000.00 | 12.00000 3600.00] 14.00000 4200.00
D-1 CONTRACTION JOINT | |
0015 506-06333 9053.000 SYS | 95.00000 860035.00]| 115.00000 1041095.00] 119.00000 1077307.00
PCCP PATCHING, FULL DEPTH | |
0016 507-07479 87.890 TON | 400.00000 35156.00] 125.00000 10986.25]| 500.00000 43945.00
HMA PARTIAL DEPTH PATCH | |
0017 608-04395 50.000 TON | 300.00000 15000.00] 50.00000 2500.00] 200.00000 10000.00
AGGREGATE FOR SHOULDER DRAINS | |
0018 612-04315 10.500 TON | 2284.00000 23982.00] 2284.00000 23982.00] 2500.00000 26250.00
|

ASPHALT MATERIAL FOR UNDERSEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 471 -6
TABULATION OF BIDS
ROUTE 231
CALL ORDER 471 CONTRACT 1ID RS-30962-A COUNTIES : MONTGOMERY
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-0999231 | ( 5 ) 35-1618530 | ( 6 ) 35-1917625
|HUNT PAVING COMPANY INC |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 612-05081 1.000 EACH | 4785.00000 4785.00| 4785.00000 4785.00| 4750.00000 4750.00
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0020 612-60410 174.000 EACH | 25.00000 4350.00]| 25.00000 4350.00]| 25.00000 4350.00
DRILLED HOLE FOR UNDERSEAL | |
0021 628-09401 9.000 MOS | 2000.00000 18000.00] 2500.00000 22500.00] 3800.00000 34200.00
FIELD OFFICE, A | |
0022 628-09407 9.000 MOS | 240.00000 2160.00] 350.00000 3150.00] 620.00000 5580.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0023 801-01093 8.000 EACH | 1495.00000 11960.00] 1495.00000 11960.00] 1450.00000 11600.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0024 801-03290 6.000 EACH | 196.00000 1176.00]| 195.00000 1170.00]| 195.00000 1170.00
CONSTRUCTION SIGN, C | |
0025 801-06207 1000.000 LFT | 1.25000 1250.00| 1.50000 1500.00 | 2.00000 2000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0026 801-06640 33.000 EACH | 131.00000 4323.00| 120.00000 3960.00] 120.00000 3960.00
CONSTRUCTION SIGN, A | |
0027 801-06710 200.000 DAY | 10.00000 2000.00] 12.00000 2400.00] 12.00000 2400.00
FLASHING ARROW SIGN | |
0028 801-09133 2.000 EACH | 4800.00000 9600.00 | 4800.00000 9600.00 | 4800.00000 9600.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0029 805-02503 420.000 LFT | 0.71000 298.20] 0.30000 126.00] 0.30000 126.00
CABLE, ROADWAY LOOP, 1C 14GA. | |
0030 805-78785 1.000 EACH | 1091.63000 1091.63]| 610.00000 610.00] 610.00000 610.00
SIGNAL DETECTOR HOUSING | |
0031 805-78795 180.000 LFT | 21.83000 3929.40] 9.10000 1638.00| 9.10000 1638.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0032 808-03002 2065.000 LFT | 0.45000 929.25| 0.45000 929.25| 0.45000 929.25
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0033 808-03631 2705.000 LFT | 0.45000 1217.25]| 0.45000 1217.25]| 0.45000 1217.25
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0034 808-03632 3956.000 LFT | 0.45000 1780.20]| 0.45000 1780.20]| 0.45000 1780.20
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0035 808-04896 60.000 LFT | 0.45000 27.00]| 0.45000 27.00]| 0.45000 27.00
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0036 801-06775 LUMP | 60000.00000 60000.00] 50000.00000 50000.00] 50000.00000 50000.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 1,229,221.93] $ 1,361,296.78] $ 1,488,193.70
+ + +
CONTRACT TOTALS | $ 1,229,221.93] $ 1,361,296.78]| $ 1,488,193.70




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 481 -1
VENDOR RANKING

CALL ORDER : 481 CONTRACT ID : RS-31018-A COUNTIES : PORTER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800339
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,326,879.34 100.0000%

2 35-1120685 WALSH & KELLY INC $ 2,757,877.46 118.5226%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 481 -2
TABULATION OF BIDS

ROUTE : 30
CALL ORDER : 481 CONTRACT ID : RS-31018-A COUNTIES : PORTER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|[RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3848.53000 3848.53| 6500.00000 6500.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 53.57000 107.14| 125.00000 250.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 58.93000 707.16| 125.00000 1500.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 99378.16000 99378.16| 136000.00000 136000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07783 1890.000 TON | 125.00000 236250.00] 140.00000 264600.00]
HMA PATCHING, TYPE D | |
0012 305-07470 700.000 SYS | 160.00000 112000.00] 205.00000 143500.00]
PCC BASE PATCHING, 14 IN. | |
0013 306-08043 200.000 SYS | 0.48000 96.00] 15.00000 3000.00]
MILLING, TRANSITION | |
0014 306-08432 4049.000 sSYS | 4.54000 18382.46| 5.00000 20245.00]
MILLING, APPROACH | |
0015 306-08563 214020.000 SYS | 0.48000 102729.60]| 0.85000 181917.00]|
MILLING ASPHALT, 1 1/4 IN. | |
0016 401-06264 LUMP | 6329.69000 6329.69] 3500.00000 3500.00]
PROFILOGRAPH, HMA | |
0018 404-05512 45000.000 SYs | 1.87000 84150.00]| 1.30000 58500.00]
|

SEAL COAT, 3 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 481 -3
TABULATION OF BIDS

LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

ROUTE : 30
CALL ORDER : 481 CONTRACT ID : RS-31018-A COUNTIES : PORTER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 406-05520 55.000 TON | 340.70000 18738.50]| 850.00000 46750.00]|
ASPHALT FOR TACK COAT | |
0020 610-07788 340.000 TON | 131.94000 44859.60] 125.00000 42500.00]
HMA FOR APPROACHES, TYPE D | |
0021 612-04315 31.000 TON | 1800.00000 55800.00] 1800.00000 55800.00]
ASPHALT MATERIAL FOR UNDERSEAL | |
0022 612-05081 1.000 EACH | 7500.00000 7500.00 | 7500.00000 7500.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0023 612-60410 2771.000 EACH | 10.00000 27710.00] 10.00000 27710.00]
DRILLED HOLE FOR UNDERSEAL | |
0024 615-06527 2.000 EACH | 933.31000 1866.62| 750.00000 1500.00|
MONUMENT, SECTION CORNER | |
0025 628-09402 6.000 MOS | 3748.09000 22488.54] 3000.00000 18000.00]|
FIELD OFFICE, B | |
0026 628-09407 6.000 MOS | 624.98000 3749.88| 250.00000 1500.00 |
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0027 801-01093 16.000 EACH | 820.00000 13120.00] 820.00000 13120.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0028 801-03290 4.000 EACH | 148.00000 592.00] 148.00000 592.00]
CONSTRUCTION SIGN, C | |
0029 801-06203 6100.000 LFT | 0.21000 1281.00]| 0.21000 1281.00]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0030 801-06207 6100.000 LFT | 1.26000 7686.00 | 1.10000 6710.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0031 801-06640 52.000 EACH | 87.00000 4524.00| 87.00000 4524.00|
CONSTRUCTION SIGN, A | |
0032 801-06710 90.000 DAY | 8.00000 720.00]| 8.00000 720.00]|
FLASHING ARROW SIGN | |
0033 801-06775 LUMP | 14080.00000 14080.00]| 84000.00000 84000.00|
MAINTAINING TRAFFIC | |
0034 805-02441 2070.000 LFT | 0.38000 786.60] 0.38000 786.60]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0035 805-78795 690.000 LFT | 10.00000 6900.00] 10.00000 6900.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0036 808-06701 14440.000 LFT | 0.27000 3898.80]| 0.27000 3898.80]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 481 -4
TABULATION OF BIDS

ROUTE : 30
CALL ORDER : 481 CONTRACT ID : RS-31018-A COUNTIES : PORTER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 808-06703 68042.000 LFT | 0.27000 18371.34]| 0.27000 18371.34]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-75245 57736.000 LFT | 0.27000 15588.72] 0.27000 15588.72]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0039 808-75297 345.000 LFT | 3.00000 1035.00] 3.00000 1035.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0040 808-75320 8.000 EACH | 65.00000 520.00] 65.00000 520.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0041 808-75325 6.000 EACH | 80.00000 480.00 | 80.00000 480.00 |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0042 808-75996 980.000 EACH | 5.65000 5537.00] 5.65000 5537.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0043 808-75998 980.000 EACH | 15.75000 15435.00]| 15.75000 15435.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0044 401-07329 17700.000 TON | 77.38000 1369626.00] 88.00000 1557600.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
SECTION TOTALS | $ 2,326,879.34] $ 2,757,877.46| $
—————————————————————————————————————————— et
|

CONTRACT TOTALS $ 2,326,879.34]| $ 2,757,877.46| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 491 -1
VENDOR RANKING

CALL ORDER : 491 CONTRACT ID : RS-31019-A COUNTIES : LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800340
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 1,784,815.24 100.0000%

2 35-1120685 WALSH & KELLY INC $ 2,087,654.54 116.9675%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 491 -2
TABULATION OF BIDS

ROUTE : 30
CALL ORDER : 491 CONTRACT ID : RS-31019-A COUNTIES : LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|[RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5628.00000 5628.00] 2500.00000 2500.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 100.00000 200.00] 125.00000 250.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 100.00000 1200.00]| 100.00000 1200.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 90360.00000 90360.00| 103000.00000 103000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07783 400.000 TON | 170.00000 68000.00| 140.00000 56000.00]
HMA PATCHING, TYPE D | |
0012 306-08034 207300.000 SYS | 0.30000 62190.00] 0.80000 165840.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0013 306-08432 600.000 SYS | 12.00000 7200.00| 16.00000 9600.00|
MILLING, APPROACH | |
0014 401-06264 LUMP | 5300.00000 5300.00] 2000.00000 2000.00]
PROFILOGRAPH, HMA | |
0015 401-07329 17070.000 TON | 74.00000 1263180.00] 85.00000 1450950.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0016 406-05520 95.000 TON | 375.00000 35625.00] 575.00000 54625.00|
ASPHALT FOR TACK COAT | |
0017 610-07788 50.000 TON | 253.00000 12650.00]| 175.00000 8750.00|
|

HMA FOR APPROACHES, TYPE D |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS

LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

ROUTE : 30
CALL ORDER : 491 CONTRACT ID : RS-31019-A COUNTIES : LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 612-04315 12.180 TON | 2150.00000 26187.00] 2150.00000 26187.00]
ASPHALT MATERIAL FOR UNDERSEAL | |
0019 612-05081 1.000 EACH | 6000.00000 6000.00] 6000.00000 6000.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0020 612-60410 512.000 EACH | 10.00000 5120.00] 10.00000 5120.00]
DRILLED HOLE FOR UNDERSEAL | |
0021 615-06527 6.000 EACH | 375.00000 2250.00] 500.00000 3000.00]
MONUMENT, SECTION CORNER | |
0022 628-09402 6.000 MOS | 3100.00000 18600.00]| 3000.00000 18000.00]|
FIELD OFFICE, B | |
0023 628-09407 12.000 MOS | 240.00000 2880.00] 250.00000 3000.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0024 801-01093 16.000 EACH | 709.00000 11344.00] 709.00000 11344.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0025 801-03290 4.000 EACH | 132.00000 528.00] 132.00000 528.00]
CONSTRUCTION SIGN, C | |
0026 801-06203 6100.000 LFT | 0.21000 1281.00]| 0.21000 1281.00]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0027 801-06207 6100.000 LFT | 0.80000 4880.00| 1.50000 9150.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0028 801-06640 36.000 EACH | 79.00000 2844.00] 79.00000 2844.00]
CONSTRUCTION SIGN, A | |
0029 801-06710 90.000 DAY | 8.00000 720.00]| 8.00000 720.00]|
FLASHING ARROW SIGN | |
0030 801-06775 LUMP | 15000.00000 15000.00]| 52000.00000 52000.00]
MAINTAINING TRAFFIC | |
0031 801-09133 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0032 805-02441 450.000 LFT | 0.60000 270.00] 0.42000 189.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0033 805-78795 100.000 LFT | 10.75000 1075.00]| 20.00000 2000.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0034 808-06701 15220.000 LFT | 0.27000 4109.40| 0.27000 4109.40|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
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TABULATION OF BIDS

ROUTE : 30
CALL ORDER : 491 CONTRACT ID : RS-31019-A COUNTIES : LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 | (
|RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 808-06703 68658.000 LFT | 0.27000 18537.66 | 0.27000 18537.66 |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0036 808-06705 440.000 LFT | 0.54000 237.60] 1.50000 660.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0037 808-75245 63604.000 LFT | 0.27000 17173.08]| 0.27000 17173.08]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0038 808-75260 228.000 LFT | 1.70000 387.60] 2.00000 456.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0039 808-75297 145.000 LFT | 3.50000 507.50] 4.00000 580.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0040 808-75320 6.000 EACH | 60.00000 360.00] 75.00000 450.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0041 808-75325 4.000 EACH | 85.00000 340.00] 90.00000 360.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0042 808-75996 946.000 EACH | 5.65000 5344.90] 5.65000 5344.90]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0043 808-75998 946.000 EACH | 15.75000 14899.50] 15.75000 14899.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0044 408-07504 20.000 TON | 3370.00000 67400.00] 1200.00000 24000.00]
CRACKS AND JOINTS IN ASPHALT PAVEMENT, | |
SEAL | | |
SECTION TOTALS | $ 1,784,815.24] $ 2,087,654.54| $
+ + +
|

CONTRACT TOTALS $ 1,784,815.24| $ 2,087,654.54] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 501 -1

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : RS-31020-A COUNTIES : STARKE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800341
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,382,444.00 100.0000%
2 35-1139301 E & B PAVING INC $ 2,398,464.30 100.6724%
3 35-1120685 WALSH & KELLY INC $ 2,560,612.21 107.4784%
4 35-0997978 PHEND & BROWN INC $ 2,764,144.02 116.0214%
5 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,793,838.82 117.2678%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 501 -2

ROUTE : 30
CALL ORDER : 501 CONTRACT ID : RS-31020-A COUNTIES : STARKE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1139301 | ( 3 ) 35-1120685
|[RIETH RILEY CONSTRUCTION |[E & B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 45994.10000 45994.10| 4000.00000 4000.00]| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 110.00000 330.00] 60.00000 180.00| 100.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 110.00000 1320.00]| 60.00000 720.00] 100.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 115000.00000 115000.00| 119000.00000 119000.00| 120000.00000 120000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 303-07449 1000.000 TON | 3.00000 3000.00] 30.00000 30000.00] 1.00000 1000.00
COMPACTED AGGREGATE, NO. 73 | |
0012 304-07489 1000.000 TON | 50.00000 50000.00 | 85.00000 85000.00] 85.00000 85000.00
HMA PATCHING, TYPE A | |
0013 304-07783 2500.000 TON | 50.00000 125000.00] 85.00000 212500.00] 85.00000 212500.00
HMA PATCHING, TYPE D | |
0014 304-07783 1000.000 TON | 132.00000 132000.00| 85.00000 85000.00] 85.00000 85000.00
HMA PATCHING, TYPE D , SPECIAL JOINT | |
PATCHING | | |
0015 306-08432 3264.000 SYS | 0.01000 32.64| 2.20000 7180.80]| 2.00000 6528.00
MILLING, APPROACH | |
0016 306-08563 233700.000 SYS | 0.89000 207993.00] 0.46000 107502.00] 0.66000 154242.00
MILLING ASPHALT, 1 1/4 IN. | |
0017 401-06264 LUMP | 8500.00000 8500.00] 7000.00000 7000.00| 5000.00000 5000.00
|

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 501 -3
TABULATION OF BIDS
ROUTE 30
CALL ORDER 501 CONTRACT 1ID RS-31020-A COUNTIES STARKE
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1139301 | ( 3 ) 35-1120685
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 401-07329 20500.000 TON | 72.00000 1476000.00] 77.00000 1578500.00] 77.00000 1578500.00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0019 406-05520 61.000 TON | 1.00000 61.00] 10.00000 610.00] 0.01000 0.61
ASPHALT FOR TACK COAT | |
0020 606-07484 133216.000 LFT | 0.01000 1332.16| 0.05000 6660.80] 0.05000 6660.80
MILLED HMA SHOULDER CORRUGATIONS | |
0021 610-07788 270.000 TON | 72.00000 19440.00] 77.00000 20790.00] 150.00000 40500.00
HMA FOR APPROACHES, TYPE D | |
0022 612-04315 8.000 TON | 2220.00000 17760.00]| 2200.00000 17600.00]| 2220.00000 17760.00
ASPHALT MATERIAL FOR UNDERSEAL | |
0023 612-05081 1.000 EACH | 4630.00000 4630.00 | 4630.00000 4630.00 | 4630.00000 4630.00
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0024 612-60410 131.000 EACH | 23.00000 3013.00] 23.00000 3013.00] 23.00000 3013.00
DRILLED HOLE FOR UNDERSEAL | |
0025 628-09402 4.000 MOS | 2400.00000 9600.00 | 1900.00000 7600.00 | 2300.00000 9200.00
FIELD OFFICE, B | |
0026 628-09407 4.000 MOS | 550.00000 2200.00] 300.00000 1200.00]| 350.00000 1400.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0027 801-01093 8.000 EACH | 650.00000 5200.00] 650.00000 5200.00] 215.00000 1720.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0028 801-03290 8.000 EACH | 175.00000 1400.00| 175.00000 1400.00 | 175.00000 1400.00
CONSTRUCTION SIGN, C | |
0029 801-06203 7000.000 LFT | 0.30000 2100.00] 0.30000 2100.00] 0.30000 2100.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0030 801-06207 7000.000 LFT | 0.95000 6650.00] 0.80000 5600.00] 2.00000 14000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0031 801-06640 50.000 EACH | 135.00000 6750.00] 135.00000 6750.00] 109.00000 5450.00
CONSTRUCTION SIGN, A | |
0032 801-06710 90.000 DAY | 14.00000 1260.00]| 14.00000 1260.00]| 11.00000 990.00
FLASHING ARROW SIGN | |
0033 801-06775 LUMP | 59000.00000 59000.00] 6200.00000 6200.00] 120000.00000 120000.00
MAINTAINING TRAFFIC | |
0034 801-09133 2.000 EACH | 3000.00000 6000.00] 3000.00000 6000.00] 4000.00000 8000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0035 804-06771 250.000 EACH | 33.50000 8375.00| 25.00000 6250.00] 21.50000 5375.00
|

DELINEATOR POST, FLEXIBLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 501 -4
TABULATION OF BIDS
ROUTE 30
CALL ORDER 501 CONTRACT 1ID RS-31020-A COUNTIES STARKE
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1139301 | ( 3 ) 35-1120685
|RIETH RILEY CONSTRUCTION |[E & B PAVING INC |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 808-06701 16040.000 LFT | 0.27000 4330.80]| 0.27000 4330.80]| 0.27000 4330.80
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0037 808-75205 75220.000 LFT | 0.27000 20309.40] 0.27000 20309.40] 0.27000 20309.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-75245 68640.000 LFT | 0.27000 18532.80] 0.27000 18532.80] 0.27000 18532.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0039 808-75297 60.000 LFT | 4.57000 274.20]| 4.50000 270.00] 4.50000 270.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0040 808-75996 967.000 EACH | 3.95000 3819.65] 0.10000 96.70] 5.65000 5463.55
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0041 808-75998 967.000 EACH | 15.75000 15230.25] 16.00000 15472.00] 15.75000 15230.25
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 2,382,444.00] $ 2,398,464.30] $ 2,560,612.21
+ + +
CONTRACT TOTALS | $ 2,382,444.00] $ 2,398,464.30] $ 2,560,612.21




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 501 -5
TABULATION OF BIDS
ROUTE 30
CALL ORDER 501 CONTRACT 1ID RS-31020-A COUNTIES STARKE
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4200.00000 4200.00 | 14700.00000 14700.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 300.00000 900.00] 80.00000 240.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 50.00000 600.00] 40.00000 480.00 |
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 150000.00000 150000.00] 130000.00000 130000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 303-07449 1000.000 TON | 45.00000 45000.00| 31.35000 31350.00]
COMPACTED AGGREGATE, NO. 73 | |
0012 304-07489 1000.000 TON | 130.00000 130000.00] 90.00000 90000.00]
HMA PATCHING, TYPE A | |
0013 304-07783 2500.000 TON | 130.00000 325000.00] 75.00000 187500.00]|
HMA PATCHING, TYPE D | |
0014 304-07783 1000.000 TON | 130.00000 130000.00] 105.00000 105000.00]
HMA PATCHING, TYPE D , SPECIAL JOINT | |
PATCHING | | |
0015 306-08432 3264.000 SYS | 3.40000 11097.60]| 2.00000 6528.00]
MILLING, APPROACH | |
0016 306-08563 233700.000 SYS | 0.39000 91143.00] 0.70000 163590.00]
MILLING ASPHALT, 1 1/4 IN. | |
0017 401-06264 LUMP | 9500.00000 9500.00| 15000.00000 15000.00]
|

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 501 -6
TABULATION OF BIDS
ROUTE : 30
CALL ORDER : 501 CONTRACT 1ID RS-31020-A COUNTIES : STARKE
LETTING DATE : 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-0997978 | ( 5 35-1065659 [ (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 401-07329 20500.000 TON | 81.00000 1660500.00] 83.00000 1701500.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0019 406-05520 61.000 TON | 0.10000 6.10] 150.00000 9150.00 |
ASPHALT FOR TACK COAT | |
0020 606-07484 133216.000 LFT | 0.09000 11989.44| 0.07000 9325.12]|
MILLED HMA SHOULDER CORRUGATIONS | |
0021 610-07788 270.000 TON | 142.94000 38593.80] 115.00000 31050.00]
HMA FOR APPROACHES, TYPE D | |
0022 612-04315 8.000 TON | 2220.00000 17760.00]| 2220.00000 17760.00]|
ASPHALT MATERIAL FOR UNDERSEAL | |
0023 612-05081 1.000 EACH | 4630.00000 4630.00 | 4630.00000 4630.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
UNDERSEAL | |
0024 612-60410 131.000 EACH | 23.00000 3013.00] 23.00000 3013.00]
DRILLED HOLE FOR UNDERSEAL | |
0025 628-09402 4.000 MOS | 2600.00000 10400.00] 1900.00000 7600.00 |
FIELD OFFICE, B | |
0026 628-09407 4.000 MOS | 300.00000 1200.00]| 240.00000 960.00|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0027 801-01093 8.000 EACH | 793.00000 6344.00] 650.00000 5200.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0028 801-03290 8.000 EACH | 138.00000 1104.00| 175.00000 1400.00|
CONSTRUCTION SIGN, C | |
0029 801-06203 7000.000 LFT | 0.30000 2100.00] 0.15000 1050.00]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0030 801-06207 7000.000 LFT | 1.45000 10150.00] 1.80000 12600.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0031 801-06640 50.000 EACH | 81.00000 4050.00 | 135.00000 6750.00]|
CONSTRUCTION SIGN, A | |
0032 801-06710 90.000 DAY | 8.00000 720.00] 14.00000 1260.00]|
FLASHING ARROW SIGN | |
0033 801-06775 LUMP | 15000.00000 15000.00|] 159000.00000 159000.00]|
MAINTAINING TRAFFIC | |
0034 801-09133 2.000 EACH | 2650.00000 5300.00] 3000.00000 6000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0035 804-06771 250.000 EACH | 29.75000 7437.50]| 33.50000 8375.00|
|

DELINEATOR POST, FLEXIBLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 501 -7
TABULATION OF BIDS

ROUTE : 30
CALL ORDER : 501 CONTRACT ID : RS-31020-A COUNTIES : STARKE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0997978 | ( 5 ) 35-1065659 I (
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 808-06701 16040.000 LFT | 0.27000 4330.80]| 0.27000 4330.80]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0037 808-75205 75220.000 LFT | 0.27000 20309.40] 0.27000 20309.40]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-75245 68640.000 LFT | 0.27000 18532.80] 0.27000 18532.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0039 808-75297 60.000 LFT | 4.50000 270.00] 9.98000 598.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0040 808-75996 967.000 EACH | 7.74000 7484.58 | 3.95000 3819.65]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0041 808-75998 967.000 EACH | 16.00000 15472.00] 15.75000 15230.25]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 2,764,144.02] $ 2,793,838.82]| $
+ + +
|

CONTRACT TOTALS $ 2,764,144.02] $ 2,793,838.82] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 541 -1
VENDOR RANKING

CALL ORDER : 541 CONTRACT ID : B -28761-A COUNTIES : VIGO
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0200751
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 953,781.57 100.0000%
2 90-0177865 HIS CONSTRUCTORS LLC $ 962,073.28 100.8694%
3 35-1801998 CLR INC $ 992,396.39 104.0486%
4 35-1878024 RAGLE INC $ 1,027,930.32 107.7742%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,117,251.46 117.1391%
6 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,144,000.00 119.9436%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -2
TABULATION OF BIDS
ROUTE
CALL ORDER : 541 CONTRACT ID : B -28761-A COUNTIES : VIGO
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 05-0558668 | ( 2 ) 90-0177865 | ( 3 ) 35-1801998
| WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 10667.53000 10667.53]| 8000.00000 8000.00| 7350.00000 7350.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 47600.00000 47600.00] 47500.00000 47500.00] 49300.00000 49300.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 47600.00000 47600.00]| 47500.00000 47500.00| 37300.00000 37300.00
CLEARING RIGHT OF WAY | |
0010 202-51330 LUMP | 84603.33000 84603.33] 8500.00000 8500.00 | 16700.00000 16700.00
PRESENT STRUCTURE, REMOVE | |
0011 203-02000 385.000 cCYsS | 17.78000 6845.30] 30.00000 11550.00] 65.00000 25025.00
EXCAVATION, COMMON | |
0012 203-51223 1637.000 CYS | 19.81000 32428.97] 12.50000 20462.50] 16.50000 27010.50
EXCAVATION, WATERWAY | |
0013 205-06937 850.000 LFT | 5.43000 4615.50]| 1.60000 1360.00]| 2.30000 1955.00
TEMPORARY SILT FENCE | |
0014 206-51220 142.000 cCYs | 31.98000 4541.16 | 20.00000 2840.00] 83.00000 11786.00
EXCAVATION, WET | |
0015 206-51235 LUMP | 26538.28000 26538.28] 75000.00000 75000.00| 77500.00000 77500.00
COFFERDAM | | |
0016 207-08264 1363.000 sSYS | 8.60000 11721.80] 8.00000 10904.00] 3.30000 4497.90
SUBGRADE TREATMENT, TYPE IT | |
0017 211-06467 47.300 CYS | 65.00000 3074.50] 50.00000 2365.00] 82.00000 3878.60
|

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -3
TABULATION OF BIDS
ROUTE
CALL ORDER 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 05-0558668 | ( 2 ) 90-0177865 | ( 3 ) 35-1801998
|WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 301-07448 261.000 TON | 17.00000 4437.00| 24.00000 6264.00] 42.00000 10962.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0019 302-07455 37.200 CYS | 68.43000 2545.60] 66.00000 2455.20] 99.00000 3682.80
DENSE GRADED SUBBASE | |
0020 303-07449 97.000 TON | 39.03000 3785.91] 58.00000 5626.00] 29.00000 2813.00
COMPACTED AGGREGATE, NO. 73 | |
0021 402-07432 99.000 TON | 115.08000 11392.92] 112.00000 11088.00] 121.00000 11979.00
HMA SURFACE, TYPE A | |
0022 402-07435 161.000 TON | 101.60000 16357.60]| 98.00000 15778.00| 107.00000 17227.00
HMA INTERMEDIATE, TYPE A | |
0023 402-07440 260.000 TON | 94.28000 24512.80] 92.00000 23920.00] 99.00000 25740.00
HMA BASE, TYPE A | |
0024 404-05514 290.000 SYS | 21.08000 6113.20] 20.50000 5945.00] 18.00000 5220.00
SEAL COAT, 5 | | |
0025 406-05521 2289.000 SYS | 0.26000 595.14] 0.25000 572.25] 0.23000 526.47
ASPHALT FOR TACK COAT | |
0026 601-01522 4.000 EACH | 1940.65000 7762.60| 2100.00000 8400.00| 2050.00000 8200.00
GUARDRAIL TRANSITION TYPE TGB | |
0027 601-94689 4.000 EACH | 2538.58000 10154.32] 2600.00000 10400.00] 2685.00000 10740.00
GUARDRAIL END TREATMENT, OS | |
0028 601-99105 50.000 LFT | 19.93000 996.50] 19.50000 975.00] 28.00000 1400.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0029 602-06729 8.000 EACH | 12.59000 100.72]| 12.50000 100.00| 38.75000 310.00
BARRIER DELINEATOR | |
0030 609-06259 223.200 SYS | 73.61000 16429.75]| 80.00000 17856.00]| 89.45000 19965.24
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0031 615-06490 17.000 EACH | 110.15000 1872.55]| 125.00000 2125.00] 94.00000 1598.00
RIGHT OF WAY MARKER | |
0032 616-02320 1185.000 SYS | 2.43000 2879.55] 2.00000 2370.00] 3.60000 4266.00
GEOTEXTILES | |
0033 616-06405 884.000 TON | 24.72000 21852.48| 33.00000 29172.00] 37.00000 32708.00
RIPRAP, REVETMENT | |
0034 621-01004 2.000 EACH | 768.92000 1537.84| 735.00000 1470.00]| 815.00000 1630.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0035 621-06545 0.040 TON | 1178.03000 47.12] 1150.00000 46.00 | 3250.00000 130.00
FERTILIZER | |
0036 621-06557 27.000 LBS | 22.77000 614.79| 22.00000 594.00] 25.00000 675.00
|

SEED MIXTURE, T



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 05-0558668 | ( 2 ) 90-0177865 | ( 3 ) 35-1801998
|WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 621-06559 1600.000 SYS | 0.86000 1376.00]| 0.83000 1328.00]| 0.91000 1456.00
MULCHED SEEDING, R | |
0038 621-06565 0.700 TON | 1178.03000 824.62| 1150.00000 805.00 | 1750.00000 1225.00
MULCHING MATERIAL | |
0039 622-52436 4.000 EACH | 63.99000 255.96| 62.00000 248.00] 54.00000 216.00
SIGN, DO NOT MOW OR SPRAY | |
0040 622-91786 50.000 EACH | 9.44000 472.00 | 9.25000 462.50 | 8.00000 400.00
SEEDLING | | |
0041 622-98200 4.000 EACH | 63.99000 255.96| 62.00000 248.00] 54.00000 216.00
SIGN, DO NOT DISTURB | |
0042 628-09402 8.000 MOS | 1569.38000 12555.04 2100.00000 16800.00] 2000.00000 16000.00
FIELD OFFICE, B | |
0043 628-09407 8.000 MOS | 187.50000 1500.00]| 235.00000 1880.00]| 300.00000 2400.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0044 701-51190 635.000 LFT | 35.23000 22371.05] 52.00000 33020.00] 56.00000 35560.00
PILE, STEEL H, HP 10 X 42 | |
0045 701-51195 912.000 LFT | 42.88000 39106.56] 55.00000 50160.00] 64.00000 58368.00
PILE, STEEL H, HP 12 X 53 | |
0046 701-91792 26.000 EACH | 134.51000 3497.26| 105.00000 2730.00] 135.00000 3510.00
PILE TIP, STEEL H | | |
0047 702-51005 97.600 CYS | 538.98000 52604.45] 740.00000 72224.00| 500.00000 48800.00
CONCRETE, A, SUBSTRUCTURE | |
0048 702-51015 8.800 CYS | 491.93000 4328.98| 1000.00000 8800.00 | 950.00000 8360.00
CONCRETE, B, FOOTINGS | |
0049 703-06029 81037.000 LBS | 1.21000 98054.77| 1.10000 89140.70| 1.24000 100485.88
REINFORCING BARS, EPOXY COATED | |
0050 704-51002 202.300 CYS | 701.66000 141945.82] 740.00000 149702.00] 575.00000 116322.50
CONCRETE, C, SUPERSTRUCTURE | |
0051 706-05732 4.000 EACH | 1443.55000 5774.20] 1500.00000 6000.00] 1200.00000 4800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0052 706-51020 26.800 CYS | 481.87000 12914.12] 485.00000 12998.00] 575.00000 15410.00
CONCRETE, C, RAILING | |
0053 707-05983 670.000 LFT | 147.39000 98751.30]| 155.00000 103850.00]| 175.00000 117250.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, II | |
36 IN. X 12 IN. | |
0054 709-51821 LUMP | 4091.10000 4091.10]| 4300.00000 4300.00 | 4300.00000 4300.00
SURFACE SEAL | |
0055 715-05407 120.000 LFT | 11.45000 1374.00]| 6.50000 780.00] 13.00000 1560.00
|

PIPE, END BENT DRAIN, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 05-0558668 | ( 2 ) 90-0177865 | ( 3 ) 35-1801998
|WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 801-04308 7.000 EACH | 445.83000 3120.81] 435.00000 3045.00] 700.00000 4900.00
ROAD CLOSURE SIGN ASSEMBLY | |
0057 801-06625 10.000 EACH | 99.66000 996.60 | 96.00000 960.00 | 175.00000 1750.00
DETOUR ROUTE MARKER ASSEMBLY | |
0058 801-06640 9.000 EACH | 167.84000 1510.56| 165.00000 1485.00]| 350.00000 3150.00
CONSTRUCTION SIGN, A | |
0059 801-06645 6.000 EACH | 62.94000 377.64] 61.00000 366.00] 33.00000 198.00
CONSTRUCTION SIGN, B | |
0060 801-06775 LUMP | 1049.00000 1049.00]| 4500.00000 4500.00| 4900.00000 4900.00
MAINTAINING TRAFFIC | |
0061 801-07118 48.000 LFT | 14.69000 705.12]| 14.50000 696.00] 22.00000 1056.00
BARRICADE, III-A | |
0062 801-07119 120.000 LFT | 15.74000 1888.80]| 15.50000 1860.00]| 26.00000 3120.00
BARRICADE, III-B | |
0063 802-05701 8.000 LFT | 28.32000 226.56 | 21.50000 172.00| 29.00000 232.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0064 802-76025 6.250 SFT | 20.98000 131.13] 24.50000 153.13] 22.00000 137.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0065 808-06713 1200.000 LFT | 0.52000 624.00] 0.51000 612.00] 1.35000 1620.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0066 808-06714 1200.000 LFT | 0.52000 624.00] 0.51000 612.00] 1.35000 1620.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0067 202-02240 1374.000 SYS | 19.10000 26243.40] 8.00000 10992.00]| 8.00000 10992.00
PAVEMENT REMOVAL | |
SECTION TOTALS | $ 953,781.57] $ 962,073.28] $ 992,396.39
—————————————————————————————————————————— e
CONTRACT TOTALS | S 953,781.57] S 962,073.28| S 992,396.39




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-1618530 | ( 6 ) 35-2040801
|RAGLE INC |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8500.00000 8500.00] 11000.00000 11000.00] 12365.18000 12365.18
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 51000.00000 51000.00 | 55862.57000 55862.57] 57000.00000 57000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 51000.00000 51000.00] 50000.00000 50000.00] 54000.00000 54000.00
CLEARING RIGHT OF WAY | |
0010 202-51330 LUMP | 75000.00000 75000.00] 30000.00000 30000.00| 45000.00000 45000.00
PRESENT STRUCTURE, REMOVE | |
0011 203-02000 385.000 cCYsS | 14.00000 5390.00] 30.00000 11550.00] 22.00000 8470.00
EXCAVATION, COMMON | |
0012 203-51223 1637.000 CYS | 14.00000 22918.00| 15.00000 24555.00 | 25.00000 40925.00
EXCAVATION, WATERWAY | |
0013 205-06937 850.000 LFT | 1.55000 1317.50] 1.55000 1317.50] 2.15000 1827.50
TEMPORARY SILT FENCE | |
0014 206-51220 142.000 CYS | 150.00000 21300.00| 30.00000 4260.00] 90.00000 12780.00
EXCAVATION, WET | |
0015 206-51235 LUMP | 100000.00000 100000.00]| 80000.00000 80000.00| 100000.00000 100000.00
COFFERDAM | | |
0016 207-08264 1363.000 SYS | 2.50000 3407.50] 4.00000 5452.00] 9.95000 13561.85
SUBGRADE TREATMENT, TYPE IT | |
0017 211-06467 47.300 CYS | 50.00000 2365.00] 75.00000 3547.50] 85.00000 4020.50
AGGREGATE FOR END BENT BACKFILL | |
0018 301-07448 261.000 TON | 25.00000 6525.00] 25.00000 6525.00] 30.00000 7830.00
COMPACTED AGGREGATE, NO. 53, BASE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -7
TABULATION OF BIDS
ROUTE
CALL ORDER : 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE : 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 [ ( 5 35-1618530 I ( 6 ) 35-2040801
|RAGLE INC |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 302-07455 37.200 CYS | 55.00000 2046.00] 75.00000 2790.00] 75.00000 2790.00
DENSE GRADED SUBBASE | |
0020 303-07449 97.000 TON | 30.00000 2910.00] 30.00000 2910.00] 25.00000 2425.00
COMPACTED AGGREGATE, NO. 73 | |
0021 402-07432 99.000 TON | 109.70000 10860.30]| 109.70000 10860.30]| 109.70000 10860.30
HMA SURFACE, TYPE A | |
0022 402-07435 161.000 TON | 96.85000 15592.85] 96.85000 15592.85] 96.85000 15592.85
HMA INTERMEDIATE, TYPE A | |
0023 402-07440 260.000 TON | 89.88000 23368.80] 89.88000 23368.80] 89.88000 23368.80
HMA BASE, TYPE A | |
0024 404-05514 290.000 sSYS | 20.10000 5829.00] 20.10000 5829.00] 20.10000 5829.00
SEAL COAT, 5 | | |
0025 406-05521 2289.000 SYS | 0.25000 572.25] 0.25000 572.25] 0.25000 572.25
ASPHALT FOR TACK COAT | |
0026 601-01522 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 2075.00000 8300.00
GUARDRAIL TRANSITION TYPE TGB | |
0027 601-94689 4.000 EACH | 2420.00000 9680.00| 2420.00000 9680.00| 2510.00000 10040.00
GUARDRAIL END TREATMENT, OS | |
0028 601-99105 50.000 LFT | 19.00000 950.00| 19.00000 950.00| 19.00000 950.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0029 602-06729 8.000 EACH | 12.00000 96.00] 12.00000 96.00] 10.00000 80.00
BARRIER DELINEATOR | |
0030 609-06259 223.200 SYS | 70.00000 15624.00] 95.00000 21204.00] 95.00000 21204.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0031 615-06490 17.000 EACH | 105.00000 1785.00]| 105.00000 1785.00]| 120.00000 2040.00
RIGHT OF WAY MARKER | |
0032 616-02320 1185.000 SYS | 2.50000 2962.50] 3.00000 3555.00] 4.00000 4740.00
GEOTEXTILES | |
0033 616-06405 884.000 TON | 30.00000 26520.00] 25.00000 22100.00] 36.00000 31824.00
RIPRAP, REVETMENT | |
0034 621-01004 2.000 EACH | 733.00000 1466.00 | 733.00000 1466.00 | 950.00000 1900.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0035 621-06545 0.040 TON | 1123.00000 44.92] 1123.00000 44.92] 2250.00000 90.00
FERTILIZER | |
0036 621-06557 27.000 LBS | 21.71000 586.17] 21.71000 586.17] 12.10000 326.70
SEED MIXTURE, T | |
0037 621-06559 1600.000 SYS | 0.82000 1312.00]| 0.82000 1312.00]| 0.98000 1568.00
|

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 541 -8
TABULATION OF BIDS
ROUTE
CALL ORDER 541 CONTRACT 1ID B -28761-A COUNTIES : VIGO
LETTING DATE 07/09/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-1618530 | ( 6 ) 35-2040801
|RAGLE INC |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-06565 0.700 TON | 1123.00000 786.10] 1123.00000 786.10] 980.00000 686.00
MULCHING MATERIAL | |
0039 622-52436 4.000 EACH | 23.00000 92.00] 61.00000 244.00] 30.00000 120.00
SIGN, DO NOT MOW OR SPRAY | |
0040 622-91786 50.000 EACH | 9.00000 450.00] 9.00000 450.00] 14.05000 702.50
SEEDLING | | |
0041 622-98200 4.000 EACH | 23.00000 92.00] 61.00000 244.00] 30.00000 120.00
SIGN, DO NOT DISTURB | |
0042 628-09402 8.000 MOS | 1622.47000 12979.76| 2500.00000 20000.00] 1800.00000 14400.00
FIELD OFFICE, B | |
0043 628-09407 8.000 MOS | 320.14000 2561.12] 350.00000 2800.00] 550.00000 4400.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0044 701-51190 635.000 LFT | 50.00000 31750.00] 60.00000 38100.00] 55.00000 34925.00
PILE, STEEL H, HP 10 X 42 | |
0045 701-51195 912.000 LFT | 60.00000 54720.00] 70.00000 63840.00 | 60.00000 54720.00
PILE, STEEL H, HP 12 X 53 | |
0046 701-91792 26.000 EACH | 250.00000 6500.00] 150.00000 3900.00] 120.00000 3120.00
PILE TIP, STEEL H | | |
0047 702-51005 97.600 CYS | 825.00000 80520.00] 750.00000 73200.00] 890.00000 86864.00
CONCRETE, A, SUBSTRUCTURE | |
0048 702-51015 8.800 CYS | 1500.00000 13200.00]| 1500.00000 13200.00]| 750.00000 6600.00
CONCRETE, B, FOOTINGS | |
0049 703-06029 81037.000 LBS | 1.15000 93192.55] 1.50000 121555.50] 1.05000 85088.85
REINFORCING BARS, EPOXY COATED | |
0050 704-51002 202.300 cCyYs | 600.00000 121380.00]| 700.00000 141610.00]| 790.00000 159817.00
CONCRETE, C, SUPERSTRUCTURE | |
0051 706-05732 4.000 EACH | 1250.00000 5000.00] 1650.00000 6600.00] 1100.00000 4400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0052 706-51020 26.800 CYS | 390.00000 10452.00]| 550.00000 14740.00]| 525.00000 14070.00
CONCRETE, C, RAILING | |
0053 707-05983 670.000 LFT | 135.00000 90450.00] 240.00000 160800.00] 198.00000 132660.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, II | |
36 IN. X 12 IN. | |
0054 709-51821 LUMP | 3900.00000 3900.00] 5000.00000 5000.00] 5440.00000 5440.00
SURFACE SEAL | |
0055 715-05407 120.000 LFT | 10.00000 1200.00] 20.00000 2400.00] 10.00000 1200.00
PIPE, END BENT DRAIN, 6 IN. | |
0056 801-04308 7.000 EACH | 350.00000 2450.00] 425.00000 2975.00] 375.00000 2625.00
|

ROAD CLOSURE SIGN ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 541 -9
TABULATION OF BIDS

ROUTE :
CALL ORDER : 541 CONTRACT ID : B -28761-A COUNTIES : VIGO
LETTING DATE : 07/09/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1878024 | ( 5 ) 35-1618530 | ( 6 ) 35-2040801
|RAGLE INC |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 801-06625 10.000 EACH | 125.00000 1250.00] 95.00000 950.00] 80.00000 800.00
DETOUR ROUTE MARKER ASSEMBLY | |
0058 801-06640 9.000 EACH | 195.00000 1755.00 | 160.00000 1440.00] 180.00000 1620.00
CONSTRUCTION SIGN, A | |
0059 801-06645 6.000 EACH | 85.00000 510.00] 60.00000 360.00] 75.00000 450.00
CONSTRUCTION SIGN, B | |
0060 801-06775 LUMP | 1500.00000 1500.00] 9500.00000 9500.00] 4000.00000 4000.00
MAINTAINING TRAFFIC | |
0061 801-07118 48.000 LFT | 15.00000 720.00] 14.00000 672.00] 11.39000 546.72
BARRICADE, III-A | |
0062 801-07119 120.000 LFT | 15.00000 1800.00] 15.00000 1800.00] 31.25000 3750.00
BARRICADE, III-B | |
0063 802-05701 8.000 LFT | 27.00000 216.00] 27.00000 216.00] 21.00000 168.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0064 802-76025 6.250 SFT | 20.00000 125.00| 20.00000 125.00| 24.00000 150.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0065 808-06713 1200.000 LFT | 0.75000 900.00| 0.50000 600.00] 0.17000 204.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0066 808-06714 1200.000 LFT | 0.75000 900.00] 0.50000 600.00] 0.17000 204.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0067 202-02240 1374.000 SYS | 6.00000 8244.00] 9.00000 12366.00] 13.00000 17862.00
PAVEMENT REMOVAL | |
SECTION TOTALS | $ 1,027,930.32]| $ 1,117,251.46] $ 1,144,000.00
+ + +
|

CONTRACT TOTALS $ 1,027,930.32] $ 1,117,251.46| $ 1,144,000.00
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VENDOR RANKING

CALL ORDER : 561 CONTRACT ID : B -29716-A COUNTIES : CASS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0600211
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1325036 DEICHMAN EXCAVATING CO $ 410,959.70 100.0000%
2 32-0154474 JCI BRIDGE GROUP INC $ 412,221.15 100.3070%
3 35-1817530 PIONEER ASSOCIATES INC $ 579,925.60 141.1150%
4 35-1489621 HRP CONSTRUCTION INC $ 598,176.17 145.5559%
5 90-0177865 HIS CONSTRUCTORS LLC $ 642,800.00 156.4144%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 561 -2
TABULATION OF BIDS
ROUTE INSTITUTIONAL ROAD
CALL ORDER : 561 CONTRACT 1ID B -29716-A COUNTIES CASS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1325036 | ( 2 ) 32-0154474 | ( 3 ) 35-1817530
|DEICHMAN EXCAVATING CO |JCTI BRIDGE GROUP INC |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 4500.00000 4500.00| 11750.00000 11750.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 27275.00000 27275.00] 20000.00000 20000.00 | 29250.00000 29250.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 1.00000 1.00] 1500.00000 1500.00]| 12400.00000 12400.00
CLEARING RIGHT OF WAY | |
0008 202-51330 LUMP | 10100.00000 10100.00] 33000.00000 33000.00| 15000.00000 15000.00
PRESENT STRUCTURE, REMOVE | |
0009 203-02000 115.000 CYS | 35.00000 4025.00]| 25.00000 2875.00] 35.00000 4025.00
EXCAVATION, COMMON | |
0010 203-02070 90.000 CYS | 35.00000 3150.00] 7.00000 630.00] 40.00000 3600.00
BORROW | | |
0011 205-02770 660.000 SYS | 2.22000 1465.20]| 2.22000 1465.20]| 2.22000 1465.20
EROSION CONTROL BLANKET | |
0012 205-06937 200.000 LFT | 2.60000 520.00] 2.60000 520.00] 4.90000 980.00
TEMPORARY SILT FENCE | |
0013 206-51220 223.000 cCyYs | 20.00000 4460.00| 20.00000 4460.00]| 65.00000 14495.00
EXCAVATION, WET | |
0014 206-51230 325.000 cCYs | 30.00000 9750.00 | 15.00000 4875.00 | 120.00000 39000.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0015 207-08267 900.000 SYS | 9.00000 8100.00| 7.00000 6300.00] 12.80000 11520.00
SUBGRADE TREATMENT, TYPE IIIA | |
0016 211-09265 320.000 cCyYs | 38.00000 12160.00]| 80.00000 25600.00] 45.00000 14400.00
STRUCTURE BACKFILL, TYPE 2 | |
0017 213-09269 40.000 CYS | 95.00000 3800.00] 70.00000 2800.00] 140.00000 5600.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0018 402-07433 70.000 TON | 90.00000 6300.00] 120.00000 8400.00| 90.00000 6300.00
|

HMA SURFACE, TYPE B
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TABULATION OF BIDS
ROUTE INSTITUTIONAL ROAD
CALL ORDER 561 CONTRACT 1ID B -29716-A COUNTIES CASS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1325036 | ( 2 ) 32-0154474 | ( 3 ) 35-1817530
|DEICHMAN EXCAVATING CO |JCI BRIDGE GROUP INC |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07438 118.000 TON | 62.00000 7316.00| 100.00000 11800.00]| 62.00000 7316.00
HMA INTERMEDIATE, TYPE B | |
0020 402-07441 286.000 TON | 58.00000 16588.00] 90.00000 25740.00] 58.00000 16588.00
HMA BASE, TYPE B | |
0021 406-05521 2565.000 SYS | 0.50000 1282.50]| 0.01000 25.65] 0.50000 1282.50
ASPHALT FOR TACK COAT | |
0022 601-01522 4.000 EACH | 1900.00000 7600.00 | 2375.00000 9500.00 | 2375.00000 9500.00
GUARDRAIL TRANSITION TYPE TGB | |
0023 601-06037 4.000 EACH | 1100.00000 4400.00]| 975.00000 3900.00] 1371.50000 5486.00
GUARDRAIL END TREATMENT, I , MODIFIED | |
0024 616-02320 118.000 SYS | 10.00000 1180.00| 3.50000 413.00| 3.50000 413.00
GEOTEXTILES | |
0025 616-05688 131.000 TON | 60.00000 7860.00| 60.00000 7860.00| 80.00000 10480.00
RIPRAP, CLASS 1 | |
0026 621-01004 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0027 621-06559 830.000 SYS | 1.10000 913.00] 1.10000 913.00] 1.10000 913.00
MULCHED SEEDING, R | |
0028 628-09401 5.000 MOS | 2500.00000 12500.00] 2400.00000 12000.00] 3000.00000 15000.00
FIELD OFFICE, A | |
0029 701-90386 LUMP | 37500.00000 37500.00] 25000.00000 25000.00] 26000.00000 26000.00
TEMPORARY SHEET PILING | |
0030 703-51032 3082.000 LBS | 1.50000 4623.00 | 1.40000 4314.80| 2.45000 7550.90
REINFORCING STEEL, EPOXY COATED | |
0031 706-51020 25.800 cCYsS | 1165.00000 30057.00] 1250.00000 32250.00] 1545.00000 39861.00
CONCRETE, C, RAILING | |
0032 709-51821 LUMP | 2200.00000 2200.00] 2000.00000 2000.00] 4500.00000 4500.00
SURFACE SEAL | |
0033 714-08514 1087.000 SFT | 50.00000 54350.00] 67.50000 73372.50]| 90.00000 97830.00
WINGWALL | | |
0034 723-06927 31.000 LFT | 3500.00000 108500.00] 2200.00000 68200.00] 4756.00000 147436.00
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | |
X 108 IN. | |
0035 801-04308 4.000 EACH | 350.00000 1400.00]| 350.00000 1400.00]| 350.00000 1400.00
ROAD CLOSURE SIGN ASSEMBLY | |
0036 801-06640 4.000 EACH | 150.00000 600.00] 150.00000 600.00] 150.00000 600.00
CONSTRUCTION SIGN, A | |
0037 801-07118 48.000 LFT | 15.00000 720.00] 15.00000 720.00] 15.00000 720.00
|

BARRICADE, III-A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
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TABULATION OF BIDS
ROUTE INSTITUTIONAL ROAD
CALL ORDER 561 CONTRACT 1ID B -29716-A COUNTIES CASS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1325036 | ( 2 ) 32-0154474 | ( 3 ) 35-1817530
|DEICHMAN EXCAVATING CO |JCI BRIDGE GROUP INC |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 805-02426 30.000 LFT | 10.00000 300.00] 13.00000 390.00] 10.00000 300.00
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | |
IN CONDUIT, 4 1C | | |
0039 805-06592 30.000 LFT | 25.00000 750.00] 16.00000 480.00] 25.00000 750.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0040 807-02193 4.000 EACH | 1250.00000 5000.00] 2000.00000 8000.00] 1250.00000 5000.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0041 807-02603 4.000 EACH | 1750.00000 7000.00| 500.00000 2000.00] 1750.00000 7000.00
LIGHT STANDARD, RELOCATE | |
0042 807-07580 201.000 LEFT | 10.00000 2010.00] 13.00000 2613.00] 10.00000 2010.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0043 807-08612 2.000 EACH | 1000.00000 2000.00] 800.00000 1600.00| 1000.00000 2000.00
HANDHOLE, RECTANGULAR | |
SECTION TOTALS | $ 410,959.70] $ 412,221.15] $ 579,925.60
+ + +
CONTRACT TOTALS | $ 410,959.70] $ 412,221.15] $ 579,925.60




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 561 -5

ROUTE : INSTITUTIONAL ROAD

CALL ORDER : 561 CONTRACT 1ID B -29716-A COUNTIES : CASS
LETTING DATE : 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1489621 | ( 5 90-0177865 ( )

LINE NO / ITEM CODE / ALT

|HRP CONSTRUCTION INC

|HIS CONSTRUCTORS LLC

I
I
|
|
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00 | 4460.00000 4460.00 |
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 29000.00000 29000.00] 28100.10000 28100.10]
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 17500.00000 17500.00]| 3500.00000 3500.00]
CLEARING RIGHT OF WAY | |
0008 202-51330 LUMP | 51000.00000 51000.00] 10250.00000 10250.00]|
PRESENT STRUCTURE, REMOVE | |
0009 203-02000 115.000 cCYs | 20.00000 2300.00] 69.00000 7935.00|
EXCAVATION, COMMON | |
0010 203-02070 90.000 cCYS | 14.00000 1260.00]| 51.00000 4590.00|
BORROW | | |
0011 205-02770 660.000 SYS | 2.22000 1465.20| 2.30000 1518.00|
EROSION CONTROL BLANKET | |
0012 205-06937 200.000 LFT | 2.60000 520.00] 2.70000 540.00]
TEMPORARY SILT FENCE | |
0013 206-51220 223.000 CYS | 20.00000 4460.00 | 62.00000 13826.00]
EXCAVATION, WET | |
0014 206-51230 325.000 cCyYs | 20.00000 6500.00] 62.00000 20150.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0015 207-08267 900.000 SYS | 6.00000 5400.00] 10.00000 9000.00 |
SUBGRADE TREATMENT, TYPE IIIA | |
0016 211-09265 320.000 cCyYs | 14.00000 4480.00| 170.00000 54400.00]
STRUCTURE BACKFILL, TYPE 2 | |
0017 213-09269 40.000 cCyYs | 180.00000 7200.00]| 100.00000 4000.00 |
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0018 402-07433 70.000 TON | 90.00000 6300.00] 92.00000 6440.00]
|

HMA SURFACE, TYPE B
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TABULATION OF BIDS
ROUTE INSTITUTIONAL ROAD
CALL ORDER 561 CONTRACT 1ID B -29716-A COUNTIES CASS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1489621 | ( 5 ) 90-0177865 | (
|HRP CONSTRUCTION INC |[HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07438 118.000 TON | 62.00000 7316.00| 64.00000 7552.00|
HMA INTERMEDIATE, TYPE B | |
0020 402-07441 286.000 TON | 58.00000 16588.00] 60.00000 17160.00]|
HMA BASE, TYPE B | |
0021 406-05521 2565.000 SYS | 0.05000 128.25] 0.50000 1282.50]
ASPHALT FOR TACK COAT | |
0022 601-01522 4.000 EACH | 1900.00000 7600.00 | 2150.00000 8600.00 |
GUARDRAIL TRANSITION TYPE TGB | |
0023 601-06037 4.000 EACH | 1100.00000 4400.00]| 930.00000 3720.00]
GUARDRAIL END TREATMENT, I , MODIFIED | |
0024 616-02320 118.000 SYS | 2.00000 236.00] 5.30000 625.40]
GEOTEXTILES | |
0025 616-05688 131.000 TON | 75.00000 9825.00| 60.00000 7860.00|
RIPRAP, CLASS 1 | |
0026 621-01004 2.000 EACH | 100.00000 200.00] 103.00000 206.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0027 621-06559 830.000 SYS | 1.10000 913.00] 1.15000 954.50]
MULCHED SEEDING, R | |
0028 628-09401 5.000 MOS | 2100.00000 10500.00] 2500.00000 12500.00]
FIELD OFFICE, A | |
0029 701-90386 LUMP | 15000.00000 15000.00]| 62200.00000 62200.00]
TEMPORARY SHEET PILING | |
0030 703-51032 3082.000 LBS | 4.66000 14362.12] 2.00000 6164.00]
REINFORCING STEEL, EPOXY COATED | |
0031 706-51020 25.800 cCYsS | 1207.00000 31140.60] 1140.00000 29412.00]
CONCRETE, C, RAILING | |
0032 709-51821 LUMP | 2100.00000 2100.00] 2150.00000 2150.00]
SURFACE SEAL | |
0033 714-08514 1087.000 SFT | 140.00000 152180.00]| 98.00000 106526.00]|
WINGWALL | | |
0034 723-06927 31.000 LFT | 5178.00000 160518.00] 5900.00000 182900.00]
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | |
X 108 IN. | |
0035 801-04308 4.000 EACH | 350.00000 1400.00]| 360.00000 1440.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0036 801-06640 4.000 EACH | 150.00000 600.00] 155.00000 620.00]
CONSTRUCTION SIGN, A | |
0037 801-07118 48.000 LFT | 15.00000 720.00] 15.50000 744.00]
|

BARRICADE, III-A
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TABULATION OF BIDS
ROUTE INSTITUTIONAL ROAD
CALL ORDER 561 CONTRACT 1ID B -29716-A COUNTIES CASS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1489621 | ( 5 ) 90-0177865 | (
|HRP CONSTRUCTION INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 805-02426 30.000 LFT | 10.00000 300.00] 25.50000 765.00]
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | |
IN CONDUIT, 4 1C | | |
0039 805-06592 30.000 LFT | 25.00000 750.00] 56.00000 1680.00|
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0040 807-02193 4.000 EACH | 1250.00000 5000.00] 1360.00000 5440.00]
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0041 807-02603 4.000 EACH | 1750.00000 7000.00]| 1650.00000 6600.00|
LIGHT STANDARD, RELOCATE | |
0042 807-07580 201.000 LEFT | 10.00000 2010.00] 25.50000 5125.50]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0043 807-08612 2.000 EACH | 1000.00000 2000.00] 930.00000 1860.00]|
HANDHOLE, RECTANGULAR | |
SECTION TOTALS | $ 598,176.17] S 642,800.00] $
+ + +
CONTRACT TOTALS | $ 598,176.17] $ 642,800.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 565 -1
VENDOR RANKING
CALL ORDER : 565 CONTRACT 1ID B -31029-A COUNTIES
LETTING DATE 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) 0800361
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0154474 JCI BRIDGE GROUP INC $ 1,835,449.71 100.0000%
2 35-1035114 SUPERIOR CONSTRUCTION CO $ 1,872,071.00 101.9952%
3 35-1035122 GARIUP CONSTRUCTION CO INC $ 2,794,800.00 152.2679%

36-2839689 ILLINOIS CONSTRUCTORS CORP

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 565 -2
TABULATION OF BIDS
ROUTE 912
CALL ORDER 565 CONTRACT 1ID B -31029-A COUNTIES LAKE
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 32-0154474 | ( 2 ) 35-1035114 | ( 3 ) 35-1035122
|JCI BRIDGE GROUP INC | SUPERIOR CONSTRUCTION CO |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 93000.00000 93000.00| 80000.00000 80000.00| 290000.00000 290000.00
MOBILIZATION AND DEMOBILIZATION | |
0006 201-52370 LUMP | 35000.00000 35000.00| 30000.00000 30000.00| 25000.00000 25000.00
CLEARING RIGHT OF WAY | |
0007 628-09401 6.000 MOS | 2400.00000 14400.00]| 2400.00000 14400.00]| 7000.00000 42000.00
FIELD OFFICE, A | |
0008 713-51820 LUMP | 1661300.00000 1661300.00| 1705600.00000 1705600.00| 2375795.00000 2375795.00
TEMPORARY SUPPORT | |
0009 801-03290 2.000 EACH | 148.00000 296.00] 148.00000 296.00] 500.00000 1000.00
CONSTRUCTION SIGN, C | |
0010 801-06640 8.000 EACH | 85.00000 680.00] 85.00000 680.00] 500.00000 4000.00
CONSTRUCTION SIGN, A | |
0011 801-06710 2.000 DAY | 20.00000 40.00] 20.00000 40.00] 500.00000 1000.00
FLASHING ARROW SIGN | |
0012 801-06775 LUMP | 5000.00000 5000.00] 15000.00000 15000.00] 30000.00000 30000.00
MAINTAINING TRAFFIC | |
0013 105-06845 LUMP | 25000.00000 25000.00] 25000.00000 25000.00] 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0014 105-08520 1.000 EACH | 128.71000 128.71| 150.00000 150.00| 600.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0015 105-08521 6.000 MOS | 100.00000 600.00] 150.00000 900.00] 900.00000 5400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0016 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
SECTION TOTALS | S 1,835,449.71| S 1,872,071.00] S 2,794,800.00
+ + +
CONTRACT TOTALS | $ 1,835,449.71] $ 1,872,071.00] $ 2,794,800.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 571 -1
VENDOR RANKING

CALL ORDER : 571 CONTRACT ID : B -30241-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710871
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1618530 AMERICAN CONTRACTING & SERVICES $ 839,958.81 100.0000%

2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 868,404.96 103.3866%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 571 -2
TABULATION OF BIDS
ROUTE : 70
CALL ORDER : 571 CONTRACT ID : B -30241-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 | ( 2 ) 05-0558668
|AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +

SECTION 0001 BRIDGE REHABILITATION
|

|

0001 105-06845 LUMP | 7000.00000 7000.00] 6040.85000 6040.
CONSTRUCTION ENGINEERING |

0002 105-08520 2.000 EACH | 350.00000 700.00] 450.00000 900.
CELLULAR TELEPHONE/RADIO |

0003 105-08521 12.000 MOS | 75.00000 900.00] 130.00000 1560.
CELLULAR TELEPHONE/RADIO SERVICE |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1
CELLULAR TELEPHONE/RADIO, ADDITIONAL |
MINUTES | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.
LIQUIDATED DAMAGES |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.
CONTRACT LIENS | |

0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, SUPERSTRUCTURE |
CONCRETE | |

0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |

0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS |

0010 110-01001 LUMP | 41997.94000 41997.94| 43000.00000 43000.
MOBILIZATION AND DEMOBILIZATION |

0011 202-01066 1588.000 sSys | 25.00000 39700.00]| 37.60000 59708.
HYDRO DEMOLITION |

0012 202-02240 348.000 SYs | 20.00000 6960.00] 24.20000 8421.
PAVEMENT REMOVAL |

0013 202-02241 100.000 LFT | 16.00000 1600.00] 16.78000 1678
GUARDRAIL, REMOVE |

0014 202-51328 LUMP | 150000.00000 150000.00]| 92761.92000 92761.
PRESENT STRUCTURE, REMOVE PORTIONS |

0015 203-02000 15.700 cCyYs | 50.00000 785.00]| 31.06000 487
EXCAVATION, COMMON |

0016 207-08268 935.000 sYs | 20.00000 18700.00] 24.50000 22907
SUBGRADE TREATMENT, TYPE IV |

0017 211-06467 15.700 cCyYs | 90.00000 1413.00] 72.05000 1131.

|

AGGREGATE FOR END BENT BACKFILL

|
85|
I
00|
|
001
I

.00

|
|
001
I
00|
|

.00

.00]

92|

.64

.50

19



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 571 -3
TABULATION OF BIDS
ROUTE 70
CALL ORDER 571 CONTRACT 1ID B -30241-A COUNTIES : MARION
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 | ( 2 ) 05-0558668 |
|AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 302-07455 61.000 CYS | 75.00000 4575.00| 78.20000 4770.20|
DENSE GRADED SUBBASE | |
0019 304-07494 1093.000 TON | 90.00000 98370.00] 91.52000 100031.36]
WIDENING WITH HMA, TYPE C | |
0020 306-08034 792.000 SYS | 6.00000 4752.00| 1.00000 792.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0021 406-05521 8900.000 sSYS | 0.15000 1335.00]| 0.15000 1335.00]|
ASPHALT FOR TACK COAT | |
0022 601-01522 2.000 EACH | 3100.00000 6200.00] 3251.90000 6503.80]
GUARDRAIL TRANSITION TYPE TGB | |
0023 601-01522 1.000 EACH | 2000.00000 2000.00] 2098.00000 2098.00]
GUARDRAIL TRANSITION TYPE TGB , RESET | |
0024 601-06035 25.000 LFT | 25.00000 625.00] 26.23000 655.75]
GUARDRAIL, RESET | |
0025 601-99132 2.000 EACH | 100.00000 200.00] 104.90000 209.80]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACING | | |
0026 602-06729 34.000 EACH | 12.00000 408.00] 10.49000 356.66
BARRIER DELINEATOR | |
0027 609-06257 366.100 SYS | 85.00000 31118.50] 89.63000 32813.54]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0028 610-07488 33.400 TON | 370.00000 12358.00] 388.13000 12963.54]
HMA FOR APPROACHES, TYPE C | |
0029 616-02320 159.000 SYS | 3.00000 477.00] 4.37000 694.83|
GEOTEXTILES | |
0030 616-06405 35.000 TON | 35.00000 1225.00 | 38.28000 1339.80]|
RIPRAP, REVETMENT | |
0031 621-01004 1.000 EACH | 450.00000 450.00] 472.05000 472.05]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0032 621-06560 150.000 SYS | 3.45000 517.50] 3.62000 543.00]
MULCHED SEEDING, U | |
0033 621-06567 0.200 kGAL | 50.00000 10.00] 52.45000 10.49]
WATER | | |
0034 621-06574 31.100 sSYS | 40.95000 1273.55] 42.96000 1336.06 |
SODDING | | |
0035 628-09402 6.000 MOS | 2500.00000 15000.00]| 1501.88000 9011.28]|
|

FIELD OFFICE, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 571 -4
TABULATION OF BIDS

ROUTE : 70
CALL ORDER : 571 CONTRACT ID : B -30241-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
I ( 1 ) 35-1618530 I( 2 ) 05-0558668 ( )

|
|AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 702-51005 3.500 CYS | 1500.00000 5250.00] 2406.89000 8424.12|
CONCRETE, A, SUBSTRUCTURE | |
0037 702-51863 747.000 EACH | 12.00000 8964.00 | 9.27000 6924.69|
FIELD DRILLED HOLE IN CONCRETE | |
0038 703-06029 44844.000 LBS | 1.25000 56055.00] 1.41000 63230.04 ]
REINFORCING BARS, EPOXY COATED | |
0039 703-97936 140.000 EACH | 25.00000 3500.00] 20.50000 2870.00]|
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0040 704-51002 20.200 cCyYs | 1500.00000 30300.00] 1163.79000 23508.56|
CONCRETE, C, SUPERSTRUCTURE | |
0041 706-05734 4.000 EACH | 2000.00000 8000.00 | 1956.57000 7826.28 |
CONCRETE BRIDGE RAILING TRANSITION, TBT | |
0042 706-51020 63.600 CYS | 500.00000 31800.00] 593.93000 37773.95]
CONCRETE, C, RAILING | |
0043 709-51821 LUMP | 7000.00000 7000.00]| 6885.64000 6885.64
SURFACE SEAL | |
0044 722-51401 430.000 SFT | 20.00000 8600.00| 30.52000 13123.60]|
BRIDGE DECK PATCHING, FULL DEPTH | |
0045 722-51842 1654.000 SYS | 60.00000 99240.00| 59.79000 98892.66 |
BRIDGE DECK OVERLAY | |
0046 722-51846 8.000 cCYs | 330.00000 2640.00] 330.00000 2640.00]
BRIDGE DECK OVERLAY, ADDITIONAL | |
0047 722-51852 290.000 SFT | 10.00000 2900.00] 11.57000 3355.30]
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0048 722-60824 1588.000 SYS | 6.00000 9528.00| 4.46000 7082.48]|
SURFACE MILLING | |
0049 724-51925 126.200 LFT | 175.00000 22085.00] 154.80000 19535.76 |
STRUCTURAL EXPANSION JOINT, SS | |
0050 728-98377 LUMP | 7000.00000 7000.00| 7280.06000 7280.06 |
MASONRY COATING | |
0051 801-01093 2.000 EACH | 1475.00000 2950.00] 2864.69000 5729.38]|
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0052 801-04308 2.000 EACH | 255.00000 510.00] 367.15000 734.30]
ROAD CLOSURE SIGN ASSEMBLY | |
0053 801-06207 10073.000 LFT | 0.99000 9972.27]| 1.42000 14303.66 |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0054 801-06625 20.000 EACH | 105.00000 2100.00] 83.92000 1678.40|
|

DETOUR ROUTE MARKER ASSEMBLY |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 571 -5
TABULATION OF BIDS

ROUTE : 70
CALL ORDER : 571 CONTRACT ID : B -30241-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
I ( 1 ) 35-1618530 I( 2 ) 05-0558668 ( )

|
|AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 801-06640 42.000 EACH | 100.00000 4200.00]| 104.90000 4405.80]|
CONSTRUCTION SIGN, A | |
0056 801-06645 1.000 EACH | 100.00000 100.00| 10.49000 10.49]
CONSTRUCTION SIGN, B | |
0057 801-06710 180.000 DAY | 14.00000 2520.00] 20.98000 3776.40]
FLASHING ARROW SIGN | |
0058 801-06775 LUMP | 20000.00000 20000.00] 89084.33000 89084.33|
MAINTAINING TRAFFIC | |
0059 801-07118 75.000 LFT | 13.50000 1012.50] 26.23000 1967.25]|
BARRICADE, III-A | |
0060 801-08401 620.000 LFT | 15.00000 9300.00 | 7.29000 4519.80 |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0061 801-08508 1320.000 LFT | 20.00000 26400.00] 7.29000 9622.80]|
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
0062 808-03002 161.000 LFT | 1.99000 320.39] 1.68000 270.48]|
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0063 808-03631 322.000 LFT | 1.99000 640.78| 1.68000 540.96|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0064 808-03632 322.000 LFT | 1.99000 640.78 | 1.68000 540.96 |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0065 808-06701 914.000 LFT | 0.45000 411.30] 0.42000 383.88]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0066 808-06703 1828.000 LFT | 0.45000 822.60] 0.42000 767.76 |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0067 808-06716 5170.000 LFT | 0.38000 1964.60 | 0.31000 1602.70]|
LINE, REMOVE | |
0068 808-75008 700.000 LFT | 0.45000 315.00] 2.10000 1470.00]|
LINE, PAINT, SOLID, WHITE, 8 IN. | |
0069 808-75245 1828.000 LFT | 0.45000 822.60| 0.42000 767.76 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0070 808-75994 27.000 EACH | 12.50000 337.50] 52.45000 1416.15]|
PRISMATIC REFLECTOR | |
0071 808-75996 5.000 EACH | 20.00000 100.00| 52.45000 262.25]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0072 808-75998 5.000 EACH | 200.00000 1000.00] 131.13000 655.65]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 839,958.81]| $ 868,404.96| $
+ + +
|

CONTRACT TOTALS $ 839,958.81| $ 868,404.96| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 591 -1

VENDOR RANKING

CALL ORDER : 591 CONTRACT ID : B -30537-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 06/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710974
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1778430 SPANOS N I PAINTING INC $ 259,605.00 100.0000%
2 35-2019240 CENTRAL PAINTING INC $ 282,925.00 108.9829%
3 35-1645115 THREE STAR PAINTING $ 316,701.00 121.9934%
4 36-3526376 ERA VALDIVIA CONTRACTORS INC & SUBSIDIARY $ 450,005.00 173.3422%
5 35-1841931 VENUS PAINTING COMPANY $ 559,125.00 215.3753%
6 59-2361020 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY INC $ 723,405.00 278.6560%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 591 -2

ROUTE : 65
CALL ORDER : 591 CONTRACT ID : B -30537-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1778430 | ( 2 ) 35-2019240 | ( 3 ) 35-1645115
|SPANOS N I PAINTING INC | CENTRAL PAINTING INC | THREE STAR PAINTING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-08520 2.000 EACH | 200.00000 400.00] 100.00000 200.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 24.000 MOS | 100.00000 2400.00] 60.00000 1440.00] 100.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 11500.00000 11500.00] 10000.00000 10000.00] 15862.00000 15862.00
MOBILIZATION AND DEMOBILIZATION | |
0009 619-05926 LUMP | 2000.00000 2000.00] 500.00000 500.00] 949.00000 949.00
ENVIRONMENTAL CONTROL , STR. NO. 1 | |
0010 619-05926 LUMP | 2000.00000 2000.00] 500.00000 500.00] 401.00000 401.00
ENVIRONMENTAL CONTROL , STR. NO. 2 | |
0011 619-05926 LUMP | 2000.00000 2000.00] 500.00000 500.00] 681.00000 681.00
ENVIRONMENTAL CONTROL , STR. NO. 3 | |
0012 619-05926 LUMP | 2000.00000 2000.00] 500.00000 500.00] 1012.00000 1012.00
ENVIRONMENTAL CONTROL , STR. NO. 4 | |
0013 619-51859 LUMP | 25000.00000 25000.00] 30000.00000 30000.00] 11386.00000 11386.00
PAINT STEEL BRIDGE , STR. NO. 1 | |
0014 619-51859 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 4813.00000 4813.00
PAINT STEEL BRIDGE , STR. NO. 2 | |
0015 619-51859 LUMP | 18000.00000 18000.00]| 20000.00000 20000.00] 8173.00000 8173.00
PAINT STEEL BRIDGE , STR. NO. 3 | |
0016 619-51859 LUMP | 25000.00000 25000.00| 25000.00000 25000.00 | 12144.00000 12144.00
PAINT STEEL BRIDGE , STR. NO. 4 | |
0017 619-61000 LUMP | 46000.00000 46000.00]| 56000.00000 56000.00] 77978.00000 77978.00
|

CLEAN STEEL BRIDGE , STR. NO. 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 591 -3
TABULATION OF BIDS
ROUTE : 65
CALL ORDER 591 CONTRACT 1ID B -30537-A COUNTIES : MARION
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1778430 | ( 2 ) 35-2019240 | ( 3 ) 35-1645115
| SPANOS N I PAINTING INC | CENTRAL PAINTING INC | THREE STAR PAINTING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 619-61000 LUMP | 19000.00000 19000.00]| 23800.00000 23800.00] 31420.00000 31420.00
CLEAN STEEL BRIDGE , STR. NO. 2 | |
0019 619-61000 LUMP | 32000.00000 32000.00] 40000.00000 40000.00] 55217.00000 55217.00
CLEAN STEEL BRIDGE , STR. NO. 3 | |
0020 619-61000 LUMP | 50000.00000 50000.00] 59000.00000 59000.00] 83348.00000 83348.00
CLEAN STEEL BRIDGE , STR. NO. 4 | |
0021 628-09408 12.000 MOS | 250.00000 3000.00] 50.00000 600.00] 215.00000 2580.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0022 628-09409 12.000 MOS | 100.00000 1200.00]| 60.00000 720.00] 83.00000 996.00
MOBILE INTERNET SERVICE , 1 EACH | |
0023 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 949.00000 949.00
SURFACE SEAL , STR. NO. 1 | |
0024 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 401.00000 401.00
SURFACE SEAL , STR. NO. 2 | |
0025 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 681.00000 681.00
SURFACE SEAL , STR. NO. 3 | |
0026 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 1012.00000 1012.00
SURFACE SEAL , STR. NO. 4 | |
0027 801-03290 11.000 EACH | 100.00000 1100.00]| 10.00000 110.00| 50.00000 550.00
CONSTRUCTION SIGN, C | |
0028 801-06640 10.000 EACH | 100.00000 1000.00]| 5.00000 50.00] 50.00000 500.00
CONSTRUCTION SIGN, A | |
0029 801-06775 LUMP | 1000.00000 1000.00| 500.00000 500.00] 949.00000 949.00
MAINTAINING TRAFFIC , STR. NO. 1 | |
0030 801-06775 LUMP | 1000.00000 1000.00]| 500.00000 500.00] 401.00000 401.00
MAINTAINING TRAFFIC , STR. NO. 2 | |
0031 801-06775 LUMP | 1000.00000 1000.00| 500.00000 500.00] 681.00000 681.00
MAINTAINING TRAFFIC , STR. NO. 3 | |
0032 801-06775 LUMP | 1000.00000 1000.00] 500.00000 500.00] 1012.00000 1012.00
MAINTAINING TRAFFIC , STR. NO. 4 | |
SECTION TOTALS | $ 259,605.00] $ 282,925.00] $ 316,701.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 259,605.00] S 282,925.00]| $ 316, 701.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 591 -4
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 591 CONTRACT 1ID B -30537-A COUNTIES : MARION
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 36-3526376 | ( 5 35-1841931 | ( 6 ) 59-2361020

LINE NO / ITEM CODE / ALT

|ERA VALDIVIA CONTRACTORS INC

| VENUS PAINTING COMPANY

[M & J CONST CO OF PINELLAS CO

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-08520 2.000 EACH | 230.00000 460.00 | 100.00000 200.00] 360.00000 720.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 24.000 MOS | 250.00000 6000.00] 100.00000 2400.00] 240.00000 5760.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 30000.00000 30000.00| 30000.00000 30000.00] 70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 619-05926 LUMP | 12000.00000 12000.00] 300.00000 300.00] 35208.00000 35208.00
ENVIRONMENTAL CONTROL , STR. NO. 1 | |
0010 619-05926 LUMP | 12000.00000 12000.00] 300.00000 300.00] 14884.00000 14884.00
ENVIRONMENTAL CONTROL , STR. NO. 2 | |
0011 619-05926 LUMP | 12000.00000 12000.00] 300.00000 300.00] 25272.00000 25272.00
ENVIRONMENTAL CONTROL , STR. NO. 3 | |
0012 619-05926 LUMP | 12000.00000 12000.00] 300.00000 300.00] 56328.00000 56328.00
ENVIRONMENTAL CONTROL , STR. NO. 4 | |
0013 619-51859 LUMP | 25000.00000 25000.00] 30000.00000 30000.00] 52812.00000 52812.00
PAINT STEEL BRIDGE , STR. NO. 1 | |
0014 619-51859 LUMP | 15000.00000 15000.00] 30000.00000 30000.00| 22326.00000 22326.00
PAINT STEEL BRIDGE , STR. NO. 2 | |
0015 619-51859 LUMP | 35000.00000 35000.00] 30000.00000 30000.00] 37908.00000 37908.00
PAINT STEEL BRIDGE , STR. NO. 3 | |
0016 619-51859 LUMP | 35000.00000 35000.00] 30000.00000 30000.00] 56328.00000 56328.00
PAINT STEEL BRIDGE , STR. NO. 4 | |
0017 619-61000 LUMP | 45000.00000 45000.001 100000.00000 100000.00] 70416.00000 70416.00
CLEAN STEEL BRIDGE , STR. NO. 1 | |
0018 619-61000 LUMP | 40000.00000 40000.00| 100000.00000 100000.00] 29768.00000 29768.00
|

CLEAN STEEL BRIDGE , STR. NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 591 -5
TABULATION OF BIDS
ROUTE : 65
CALL ORDER 591 CONTRACT 1ID B -30537-A COUNTIES : MARION
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 36-3526376 | ( 5 35-1841931 | ( 6 ) 59-2361020
|ERA VALDIVIA CONTRACTORS INC |VENUS PAINTING COMPANY IM & J CONST CO OF PINELLAS CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 619-61000 LUMP | 45000.00000 45000.00| 100000.00000 100000.00]| 50544.00000 50544.00
CLEAN STEEL BRIDGE , STR. NO. 3 | |
0020 619-61000 LUMP | 85000.00000 85000.00| 100000.00000 100000.00| 93880.00000 93880.00
CLEAN STEEL BRIDGE , STR. NO. 4 | |
0021 628-09408 12.000 MOS | 100.00000 1200.00]| 60.00000 720.00] 100.00000 1200.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0022 628-09409 12.000 MOS | 95.00000 1140.00] 60.00000 720.00 | 60.00000 720.00
MOBILE INTERNET SERVICE , 1 EACH | |
0023 709-51821 LUMP | 3500.00000 3500.00] 300.00000 300.00] 6000.00000 6000.00
SURFACE SEAL , STR. NO. 1 | |
0024 709-51821 LUMP | 3500.00000 3500.00] 300.00000 300.00] 6000.00000 6000.00
SURFACE SEAL , STR. NO. 2 | |
0025 709-51821 LUMP | 3500.00000 3500.00] 300.00000 300.00] 6000.00000 6000.00
SURFACE SEAL , STR. NO. 3 | |
0026 709-51821 LUMP | 3500.00000 3500.00] 300.00000 300.00] 6000.00000 6000.00
SURFACE SEAL , STR. NO. 4 | |
0027 801-03290 11.000 EACH | 200.00000 2200.00] 80.00000 880.00]| 480.00000 5280.00
CONSTRUCTION SIGN, C | |
0028 801-06640 10.000 EACH | 200.00000 2000.00] 60.00000 600.00] 420.00000 4200.00
CONSTRUCTION SIGN, A | |
0029 801-06775 LUMP | 5000.00000 5000.00] 300.00000 300.00] 17604.00000 17604.00
MAINTAINING TRAFFIC , STR. NO. 1 | |
0030 801-06775 LUMP | 5000.00000 5000.00] 300.00000 300.00] 7442.00000 7442.00
MAINTAINING TRAFFIC , STR. NO. 2 | |
0031 801-06775 LUMP | 5000.00000 5000.00] 300.00000 300.00] 12636.00000 12636.00
MAINTAINING TRAFFIC , STR. NO. 3 | |
0032 801-06775 LUMP | 5000.00000 5000.00] 300.00000 300.00] 28164.00000 28164.00
MAINTAINING TRAFFIC , STR. NO. 4 | |
SECTION TOTALS | $ 450,005.00] $ 559,125.00] $ 723,405.00
+ + +
CONTRACT TOTALS | $ 450,005.00] $ 559,125.00] $ 723,405.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 631 -1
VENDOR RANKING

CALL ORDER : 631 CONTRACT ID : M -30024-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710656
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 843,491.50 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 903,470.00 107.1107%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 631 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 631 CONTRACT ID : M -30024-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 35-2040801
|[MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +

SECTION 0001 ASPHALT RESURFACE

FIELD OFFICE COMPUTER SYSTEM,
ADDITIONAL , 1 EACH

|
0001 105-08520 3.000 EACH | 350.00000 1050.00]| 220.00000 660.
CELLULAR TELEPHONE/RADIO |
0002 105-08521 15.000 MOS | 145.00000 2175.00] 100.00000 1500.
CELLULAR TELEPHONE/RADIO SERVICE |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.
CELLULAR TELEPHONE/RADIO, ADDITIONAL |
MINUTES | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.
LIQUIDATED DAMAGES |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.
CONTRACT LIENS |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0008 110-01001 LUMP | 40000.00000 40000.00] 44599.60000 44599
MOBILIZATION AND DEMOBILIZATION |
0009 303-01180 200.000 TON | 50.00000 10000.00]| 60.00000 12000.
COMPACTED AGGREGATE, NO. 53 |
0010 304-07491 200.000 TON | 190.00000 38000.00| 185.00000 37000
HMA PATCHING, TYPE C |
0011 306-08043 100.000 SYS | 53.00000 5300.00] 35.00000 3500.
MILLING, TRANSITION |
0012 402-07434 7120.000 TON | 89.00000 633680.00] 100.00000 712000.
HMA SURFACE, TYPE C |
0013 402-07452 200.000 TON | 144.00000 28800.00] 150.00000 30000.
HMA WEDGE AND LEVEL, TYPE C |
0014 406-05520 24.000 TON | 940.00000 22560.00 | 500.00000 12000.
ASPHALT FOR TACK COAT |
0015 615-97768 350.000 EACH | 47.00000 16450.00]| 25.00000 8750
PARKING BARRIER, RESET |
0016 628-09402 5.000 MOS | 1900.00000 9500.00] 2500.00000 12500.
FIELD OFFICE, B | |
0017 628-09407 5.000 MOS | 460.00000 2300.00] 300.00000 1500.
|
|

|
001
I
00|
|
001
I
I
00|
|
001
I
00|
|
I
001
|
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001
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 631 -3
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 631 CONTRACT ID : M -30024-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 35-2040801 ( )

I
|[MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 720-44000 5.000 EACH | 800.00000 4000.00]| 400.00000 2000.00]
CASTING, ADJUST TO GRADE | |
0019 801-03290 1.000 EACH | 250.00000 250.00] 395.00000 395.00]
CONSTRUCTION SIGN, C | |
0020 801-06203 1000.000 LFT | 1.00000 1000.00]| 0.60000 600.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0021 801-06640 5.000 EACH | 200.00000 1000.00| 115.00000 575.00]|
CONSTRUCTION SIGN, A | |
0022 801-06775 LUMP | 18000.00000 18000.00]| 21000.00000 21000.00]
MAINTAINING TRAFFIC | |
0023 808-06713 6705.000 LFT | 1.10000 7375.50]| 0.28000 1877.40]|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0024 808-06714 850.000 LFT | 1.10000 935.00] 0.28000 238.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0025 808-09314 270.000 LFT | 1.30000 351.00] 1.00000 270.00]|
LINE, PAINT, SOLID, BLUE, 4 IN. | |
0026 808-09358 10.000 EACH | 76.00000 760.00] 50.00000 500.00]
PAVEMENT MESSAGE MARKING, PAINT, NO | |
PARKING | | |
SECTION TOTALS | $ 843,491.50] $ 903,470.00] $
+ + +
|

CONTRACT TOTALS $ 843,491.50] $ 903,470.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/24/08
PAGE : 641 -1

CALL ORDER 1 641 CONTRACT ID : M -30027-A COUNTIES : FRANKLIN
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/21/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710659
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 396,763.60 100.0000%
2 35-0844079 PAUL H ROHE COMPANY $ 400,749.50 101.0046%
$ 483,742.64 121.9221%

3 35-1917625 MILESTONE CONTRACTORS LP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 641 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 1 641 CONTRACT ID : M -30027-A COUNTIES : FRANKLIN
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-0844079 | ( 3 ) 35-1917625
|O"MARA DAVE CONTRACTOR |PAUL H ROHE COMPANY |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 3800.00000 3800.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 2200.00000 2200.00] 20000.00000 20000.00 | 24000.00000 24000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 202-52710 12.000 SYS | 50.00000 600.00] 90.00000 1080.00]| 30.00000 360.00
SIDEWALK, CONCRETE, REMOVE | |
0008 303-01180 100.000 TON | 60.00000 6000.00] 100.00000 10000.00] 50.00000 5000.00
COMPACTED AGGREGATE, NO. 53 | |
0009 304-07491 150.000 TON | 225.00000 33750.00] 220.00000 33000.00] 150.00000 22500.00
HMA PATCHING, TYPE C | |
0010 306-08043 1165.000 SYS | 6.00000 6990.00] 3.50000 4077.50]| 6.00000 6990.00
MILLING, TRANSITION | |
0011 402-07434 3144.000 TON | 90.00000 282960.00] 85.00000 267240.00] 113.50000 356844.00
HMA SURFACE, TYPE C | |
0012 402-07452 140.000 TON | 115.00000 16100.00] 100.00000 14000.00] 96.00000 13440.00
HMA WEDGE AND LEVEL, TYPE C | |
0013 406-05520 11.000 TON | 470.00000 5170.00] 300.00000 3300.00] 455.00000 5005.00
ASPHALT FOR TACK COAT | |
0014 615-06496 20.000 EACH | 70.00000 1400.00] 70.00000 1400.00] 100.00000 2000.00
PARKING BARRIER | |
0015 615-97768 427.000 EACH | 24.00000 10248.00]| 30.00000 12810.00]| 56.00000 23912.00
PARKING BARRIER, RESET | |
0016 628-09402 4.000 MOS | 1800.00000 7200.00| 2200.00000 8800.00| 2500.00000 10000.00
FIELD OFFICE, B | |
0017 801-04308 2.000 EACH | 150.00000 300.00] 600.00000 1200.00] 525.00000 1050.00
ROAD CLOSURE SIGN ASSEMBLY | |
0018 801-06775 LUMP | 15000.00000 15000.00]| 9000.00000 9000.00]| 3100.00000 3100.00
|

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 641 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 641 CONTRACT 1ID -30027-A COUNTIES FRANKLIN
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( ) 35-0844079 | ( 3 ) 35-1917625
|O"MARA DAVE CONTRACTOR |PAUL H ROHE COMPANY IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 801-07118 70.000 LFT | 30.00000 2100.00] 18.00000 1260.00]| 23.00000 1610.00
BARRICADE, III-A | |
0020 808-06713 8220.000 LFT | 0.40000 3288.00] 1.10000 9042.00] 0.41000 3370.20
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0021 808-06714 336.000 LFT | 0.40000 134.40] 1.10000 369.60] 0.41000 137.76
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0022 808-09314 48.000 LFT | 0.40000 19.20] 1.30000 62.40| 0.41000 19.68
LINE, PAINT, SOLID, BLUE, 4 IN. | |
0023 808-09358 2.000 EACH | 75.00000 150.00] 76.00000 152.00] 100.00000 200.00
PAVEMENT MESSAGE MARKING, PAINT, NO | |
PARKING , WORD, YELLOW | |
0024 808-09359 2.000 EACH | 75.00000 150.00| 76.00000 152.00| 100.00000 200.00
PAVEMENT MESSAGE MARKING, PAINT, | |
LOADING ZONE WORD, YELLOW | |
SECTION TOTALS | $ 396,763.60] $ 400, 749.50] $ 483,742.64
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 396,763.60] $ 400, 749.50] $ 483,742.64




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 671 -1

VENDOR RANKING

CALL ORDER : 671 CONTRACT ID : M -30205-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/25/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710845
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC S 71,000.00 100.0000%
2 35-1418333 ROGERS GROUP INC $ 78,764.50 110.9359%
3 35-1917625 MILESTONE CONTRACTORS LP $ 84,778.00 119.4056%
4 35-0918397 RIETH RILEY CONSTRUCTION $ 98,428.50 138.6317%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 671 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 671 CONTRACT 1ID -30205-A COUNTIES : VARIOUS
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1418333 | ( 3 ) 35-1917625
|[E & B PAVING INC |ROGERS GROUP INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 3550.00000 3550.00] 5500.00000 5500.00] 4100.00000 4100.00
MOBILIZATION AND DEMOBILIZATION | |
0006 303-01180 37.000 TON | 75.00000 2775.00] 38.00000 1406.00] 80.00000 2960.00
COMPACTED AGGREGATE, NO. 53 | |
0007 304-07490 60.000 TON | 145.00000 8700.00| 120.00000 7200.00| 140.00000 8400.00
HMA PATCHING, TYPE B | |
0008 304-07493 9.000 TON | 155.00000 1395.00] 200.00000 1800.00] 80.00000 720.00
WIDENING WITH HMA, TYPE B | |
0009 306-08043 400.000 SYS | 10.00000 4000.00]| 4.00000 1600.00| 20.00000 8000.00
MILLING, TRANSITION | |
0010 402-07433 411.000 TON | 90.00000 36990.00| 83.00000 34113.00| 114.00000 46854.00
HMA SURFACE, TYPE B | |
0011 406-05520 1.500 TON | 650.00000 975.00] 525.00000 787.50] 557.00000 835.50
ASPHALT FOR TACK COAT | |
0012 615-97768 32.000 EACH | 82.00000 2624.00] 39.50000 1264.00] 21.25000 680.00
PARKING BARRIER, RESET | |
0013 628-09401 3.000 MOS | 1.00000 3.00] 3500.00000 10500.00]| 1565.00000 4695.00
FIELD OFFICE, A | |
0014 628-09407 3.000 MOS | 1.00000 3.00] 200.00000 600.00] 700.00000 2100.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0015 720-44000 2.000 EACH | 600.00000 1200.00]| 650.00000 1300.00]| 593.00000 1186.00
CASTING, ADJUST TO GRADE | |
0016 801-03290 1.000 EACH | 350.00000 350.00] 495.00000 495.00 | 335.00000 335.00
CONSTRUCTION SIGN, C | |
0017 801-06640 6.000 EACH | 257.00000 1542.00]| 250.00000 1500.00]| 168.00000 1008.00
|

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 671 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 671 CONTRACT ID : M -30205-A COUNTIES : VARIOUS
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1418333 | ( 3 ) 35-1917625
|[E & B PAVING INC |ROGERS GROUP INC IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-06775 LUMP | 3939.00000 3939.001  10000.00000 10000.00]| 2410.75000 2410.75
MAINTAINING TRAFFIC | |
0019 808-06713 1200.000 LFT | 1.00000 1200.00] 0.30000 360.00] 0.33000 396.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0020 808-06723 4.000 EACH | 100.00000 400.00] 50.00000 200.00] 12.30000 49.20
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0021 808-09314 135.000 LFT | 10.00000 1350.00]| 1.00000 135.00] 0.33000 44.55
LINE, PAINT, SOLID, BLUE, 4 IN. | |
SECTION TOTALS | $ 71,000.00] $ 78,764.50] $ 84,778.00
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 71,000.00] $ 78,764.50] $ 84,778.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 671 -4
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER 671 CONTRACT ID : M -30205-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

| ( 4 ) 35-0918397 |
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 ASPHALT RESURFACE

| |
0001 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 13000.00000 13000.00]
MOBILIZATION AND DEMOBILIZATION | |
0006 303-01180 37.000 TON | 85.00000 3145.00]
COMPACTED AGGREGATE, NO. 53 | |
0007 304-07490 60.000 TON | 185.00000 11100.00]
HMA PATCHING, TYPE B | |
0008 304-07493 9.000 TON | 500.00000 4500.00|
WIDENING WITH HMA, TYPE B | |
0009 306-08043 400.000 sSYSs | 20.00000 8000.00 |
MILLING, TRANSITION | |
0010 402-07433 411.000 TON | 99.50000 40894.50]|
HMA SURFACE, TYPE B | |
0011 406-05520 1.500 TON | 450.00000 675.00]|
ASPHALT FOR TACK COAT | |
0012 615-97768 32.000 EACH | 150.00000 4800.00]
PARKING BARRIER, RESET | |
0013 628-09401 3.000 MOS | 500.00000 1500.00 |
FIELD OFFICE, A | |
0014 628-09407 3.000 MOS | 200.00000 600.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0015 720-44000 2.000 EACH | 550.00000 1100.00]|
CASTING, ADJUST TO GRADE | |
0016 801-03290 1.000 EACH | 350.00000 350.00]
CONSTRUCTION SIGN, C | |
0017 801-06640 6.000 EACH | 340.00000 2040.00]
CONSTRUCTION SIGN, A | |
0018 801-06775 LUMP | 3500.00000 3500.00]
| |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 671 -5
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER 671 CONTRACT ID : M -30205-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

4 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ + +
0019 808-06713 1200.000 LFT | 1.00000 1200.00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0020 808-06723 4.000 EACH | 100.00000 400.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0021 808-09314 135.000 LFT | 12.00000 1620.00] |
LINE, PAINT, SOLID, BLUE, 4 IN. | |
SECTION TOTALS | S 98,428.50]| S | $
+ + +
CONTRACT TOTALS | S 98,428.50]| S 0.00] S




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 701 -1
VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : M -30391-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 10/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710831
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 633,500.79 100.0000%

2 35-1139301 E & B PAVING INC $ 748,576.34 118.1650%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
CALL ORDER : 701 CONTRACT ID : M -30391-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
+ + +
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-08520 1.000 EACH | 80.00000 80.00] 150.00000 150.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 4.000 MOS | 36.00000 144.00| 200.00000 800.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 31300.00000 31300.00] 37400.00000 37400.00]
MOBILIZATION AND DEMOBILIZATION | |
0009 210-05873 LUMP | 1200.00000 1200.00]| 1200.00000 1200.00]
TESTING , RETROREFLECTIVITY | |
0010 301-07448 729.000 TON | 5.00000 3645.00] 25.00000 18225.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0011 303-07449 972.000 TON | 5.00000 4860.00]| 25.00000 24300.00]
COMPACTED AGGREGATE, NO. 73 | |
0012 304-07490 10.000 TON | 160.00000 1600.00 | 170.00000 1700.00 |
HMA PATCHING, TYPE B , FULL DEPTH | |
0013 304-07490 110.000 TON | 130.00000 14300.00]| 170.00000 18700.00]|
HMA PATCHING, TYPE B , PARTIAL | |
0014 306-08034 1138.000 sSYS | 1.78000 2025.64 3.50000 3983.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0015 306-08043 19480.000 SYS | 3.28000 63894.40] 3.50000 68180.00]
MILLING, TRANSITION | |
0016 306-08432 1164.000 sSYS | 1.14000 1326.96 | 3.50000 4074.00 |
MILLING, APPROACH | |
0017 402-07451 5897.000 TON | 65.73000 387609.81| 82.00000 483554.00]|
|

HMA WEDGE AND LEVEL, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 701 -3
TABULATION OF BIDS

SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

ROUTE :
CALL ORDER : 701 CONTRACT ID : M -30391-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-1139301 | (
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 406-05520 24.000 TON | 10.00000 240.00]| 1.00000 24.00]
ASPHALT FOR TACK COAT | |
0019 610-07486 478.000 TON | 83.90000 40104.20] 100.00000 47800.00]
HMA FOR APPROACHES, TYPE A | |
0020 628-09408 4.000 MOS | 411.00000 1644.00| 425.00000 1700.00]|
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0021 628-09409 4.000 MOS | 82.00000 328.00] 100.00000 400.00 |
MOBILE INTERNET SERVICE , 1 EACH | |
0022 801-03290 6.000 EACH | 145.00000 870.00] 145.00000 870.00]
CONSTRUCTION SIGN, C | |
0023 801-06203 2624.000 LFT | 0.01000 26.24]| 1.50000 3936.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0024 801-06207 2624.000 LFT | 0.10000 262.40| 1.50000 3936.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0025 801-06775 LUMP | 57911.44000 57911.44| 7000.00000 7000.00 |
MAINTAINING TRAFFIC | |
0026 801-924438 60.000 DAY | 1.75000 105.00] 3.00000 180.00]
CONSTRUCTION SIGNS, MOBILE | |
0027 808-06712 2561.000 LFT | 0.12000 307.32] 0.12000 307.32]
LINE, PAINT, BROKEN, YELLOW, 4 IN. , | |
PERFORMANCE BASED TRAFFIC PAINT | |
0028 808-06713 51519.000 LFT | 0.12000 6182.28] 0.12000 6182.28]
LINE, PAINT, SOLID, WHITE, 4 IN. , | |
PERFORMANCE BASED TRAFFIC PAINT | |
0029 808-06714 40392.000 LFT | 0.12000 4847.04| 0.12000 4847.04|
LINE, PAINT, SOLID, YELLOW, 4 IN. , | |
PERFORMANCE BASED TRAFFIC PAINT | |
0030 808-06723 2.000 EACH | 700.00000 1400.00]| 700.00000 1400.00]|
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW , PERFORMANCE BASED | |
TRAFFIC PAINT | |
0031 808-06724 2.000 EACH | 100.00000 200.00] 100.00000 200.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY , PERFORMANCE BASED TRAFFIC PAINT | |
0032 808-75140 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
RXR | | |
0033 808-75996 306.000 EACH | 3.56000 1089.36| 5.00000 1530.00]|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08

PAGE : 701 -4
TABULATION OF BIDS

ROUTE :
CALL ORDER : 701 CONTRACT ID : M -30391-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-1139301 | (
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 808-75998 306.000 EACH | 17.95000 5492.70]| 17.95000 5492.70]|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 633,500.79] $ 748,576.34] $
+ + +
|

CONTRACT TOTALS $ 633,500.79] $ 748,576.34| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 711 -1

VENDOR RANKING

CALL ORDER : 711 CONTRACT ID : M -30612-A COUNTIES : GIBSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 10/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800003
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC S 587,680.00 100.0000%
2 35-0626844 J H RUDOLPH & COMPANY $ 684,324.00 116.4450%
3 35-1418333 ROGERS GROUP INC $ 767,070.50 130.5252%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 793,000.00 134.9374%



FIELD OFFICE COMPUTER SYSTEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 711 -2
TABULATION OF BIDS
ROUTE 64
CALL ORDER 711 CONTRACT ID : M -30612-A COUNTIES GIBSON
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-0626844 | ( 3 ) 35-1418333
|[E & B PAVING INC |J H RUDOLPH & COMPANY |ROGERS GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT WEDGE AND LEVEL
| | |
0001 105-06845 LUMP | 850.00000 850.00] 4000.00000 4000.00]| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 50.00000 150.00| 120.00000 360.00] 100.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 15.000 MOS | 75.00000 1125.00]| 60.00000 900.00] 170.00000 2550.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 29384.00000 29384.00| 34000.00000 34000.00| 34250.00000 34250.00
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07491 1200.000 TON | 165.00000 198000.00]| 165.00000 198000.00]| 220.00000 264000.00
HMA PATCHING, TYPE C | |
0012 306-08034 44000.000 sSYS | 0.46000 20240.00| 0.65000 28600.00 | 0.80000 35200.00
MILLING, ASPHALT, 1 1/2 IN. | |
0013 401-06264 LUMP | 2500.00000 2500.00] 2000.00000 2000.00] 3350.00000 3350.00
PROFILOGRAPH, HMA | |
0014 401-07329 3750.000 TON | 78.00000 292500.00] 99.00000 371250.00] 97.00000 363750.00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0015 406-05520 11.500 TON | 425.00000 4887.50]| 550.00000 6325.00] 475.00000 5462.50
ASPHALT FOR TACK COAT | |
0016 628-09402 5.000 MOS | 3000.00000 15000.00] 2600.00000 13000.00] 3400.00000 17000.00
FIELD OFFICE, B | |
0017 628-09407 5.000 MOS | 212.00000 1060.00]| 100.00000 500.00] 200.00000 1000.00
|
|

ADDITIONAL , 1 EACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 711 -3
TABULATION OF BIDS
ROUTE 64
CALL ORDER 711 CONTRACT ID : M -30612-A COUNTIES GIBSON
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1139301 | ( 2 ) 35-0626844 | ( 3 ) 35-1418333
|[E & B PAVING INC |J H RUDOLPH & COMPANY |ROGERS GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-03290 2.000 EACH | 195.00000 390.00] 215.00000 430.00] 450.00000 900.00
CONSTRUCTION SIGN, C | |
0019 801-06203 1300.000 LFT | 0.01000 13.00] 0.65000 845.00 | 0.35000 455.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0020 801-06207 1300.000 LFT | 1.50000 1950.00]| 1.85000 2405.00] 1.35000 1755.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0021 801-06640 14.000 EACH | 150.00000 2100.00] 165.00000 2310.00] 285.00000 3990.00
CONSTRUCTION SIGN, A | |
0022 801-06775 LUMP | 5617.50000 5617.50] 7000.00000 7000.00| 7000.00000 7000.00
MAINTAINING TRAFFIC | |
0023 808-06712 3000.000 LFT | 0.15000 450.00 | 0.15000 450.00 | 0.60000 1800.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0024 808-06713 27000.000 LFT | 0.15000 4050.00]| 0.15000 4050.00] 0.35000 9450.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0025 808-06714 6000.000 LFT | 0.15000 900.00 | 0.15000 900.00 | 0.35000 2100.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0026 808-75996 249.000 EACH | 5.50000 1369.50]| 7.00000 1743.00]| 10.50000 2614.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0027 808-75998 250.000 EACH | 20.55000 5137.50] 21.00000 5250.00] 20.55000 5137.50
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 587,680.00] $ 684,324.00] $ 767,070.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 587,680.00]| S 684,324.00]| $ 767,070.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 711 -4
TABULATION OF BIDS

ROUTE : 64
CALL ORDER : 711 CONTRACT ID : M -30612-A COUNTIES : GIBSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( ) | (
| GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 ASPHALT WEDGE AND LEVEL
|

FIELD OFFICE COMPUTER SYSTEM,
ADDITIONAL , 1 EACH

| |
0001 105-06845 LUMP | 5626.10000 5626.10]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 286.36000 859.08]|
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 15.000 MOS | 68.73000 1030.95]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |

MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 39600.37000 39600.37]
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07491 1200.000 TON | 240.00000 288000.00]
HMA PATCHING, TYPE C | |
0012 306-08034 44000.000 SYS | 0.85000 37400.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0013 401-06264 LUMP | 900.00000 900.00]
PROFILOGRAPH, HMA | |
0014 401-07329 3750.000 TON | 100.00000 375000.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0015 406-05520 11.500 TON | 550.00000 6325.00]
ASPHALT FOR TACK COAT | |
0016 628-09402 5.000 MOS | 1700.00000 8500.00]
FIELD OFFICE, B | |
0017 628-09407 5.000 MOS | 350.00000 1750.00 |

| |

| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 711 -5
TABULATION OF BIDS

ROUTE : 64
CALL ORDER : 711 CONTRACT ID : M -30612-A COUNTIES : GIBSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( ) | (
| GOHMANN ASPHALT & CONSTR INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-03290 2.000 EACH | 195.00000 390.00]
CONSTRUCTION SIGN, C | |
0019 801-06203 1300.000 LFT | 0.66000 858.00 |
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0020 801-06207 1300.000 LFT | 1.15000 1495.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0021 801-06640 14.000 EACH | 150.00000 2100.00]
CONSTRUCTION SIGN, A | |
0022 801-06775 LUMP | 11140.00000 11140.00]
MAINTAINING TRAFFIC | |
0023 808-06712 3000.000 LFT | 0.15000 450.00 |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0024 808-06713 27000.000 LFT | 0.15000 4050.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0025 808-06714 6000.000 LFT | 0.15000 900.00 |
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0026 808-75996 249.000 EACH | 5.50000 1369.50]|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0027 808-75998 250.000 EACH | 21.00000 5250.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 793,000.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 793,000.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 721 -1
VENDOR RANKING

CALL ORDER : 721 CONTRACT ID : M -30689-A COUNTIES : HARRISON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/29/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800094
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 484,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 533,943.00 110.3188%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 721 -2
TABULATION OF BIDS
ROUTE 11
CALL ORDER 721 CONTRACT ID : M -30689-A COUNTIES HARRISON
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-2040801 | ( 2 ) 35-1487672 | (
| GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT PATCHING
| | |
0001 105-08520 3.000 EACH | 200.00000 600.00] 370.00000 1110.00]|
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 15.000 MOS | 90.00000 1350.00] 155.00000 2325.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 25400.00000 25400.00 | 26000.00000 26000.00 |
MOBILIZATION AND DEMOBILIZATION | |
0009 304-07490 978.000 TON | 185.00000 180930.00]| 235.00000 229830.00]
HMA PATCHING, TYPE B | |
0010 402-07451 815.000 TON | 155.00000 126325.00] 140.00000 114100.00]
HMA WEDGE AND LEVEL, TYPE B | |
0011 406-05520 3.000 TON | 550.00000 1650.00]| 3800.00000 11400.00]|
ASPHALT FOR TACK COAT | |
0012 628-09401 5.000 MOS | 2200.00000 11000.00] 2100.00000 10500.00]
FIELD OFFICE, A | |
0013 628-09407 5.000 MOSs | 180.00000 900.00] 930.00000 4650.00|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , ONE EACH | |
0014 801-03290 5.000 EACH | 495.00000 2475.00] 200.00000 1000.00]
CONSTRUCTION SIGN, C | |
0015 801-06203 500.000 LFT | 0.60000 300.00] 3.60000 1800.00]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0016 801-06640 56.000 EACH | 115.00000 6440.00] 185.00000 10360.00]
CONSTRUCTION SIGN, A | |
0017 801-06775 LUMP | 17577.00000 17577.00]| 28000.00000 28000.00]
|

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 721 -3
TABULATION OF BIDS

ROUTE : 11
CALL ORDER 721 CONTRACT ID : M -30689-A COUNTIES : HARRISON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE

( 1 ) 35-2040801 | ( 2 ) 35-1487672
GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN
|

I ( )
|

LINE NO / ITEM CODE / ALT |
|

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0018 808-06712 6950.000 LFT | 0.12000 834.00]| 0.12000 834.00]|
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0019 808-06713 211200.000 LFT | 0.12000 25344.00] 0.12000 25344.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0020 808-06714 171500.000 LFT | 0.12000 20580.00| 0.12000 20580.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0021 808-75297 75.000 LFT | 4.50000 337.50] 11.00000 825.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
0022 808-75320 4.000 EACH | 95.00000 380.00] 110.00000 440.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0023 808-75325 1.000 EACH | 110.00000 110.00]| 140.00000 140.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0024 306-08033 11175.000 sSYS | 5.50000 61462.50] 4.00000 44700.00]
MILLING, ASPHALT, 1 IN. | |
SECTION TOTALS | $ 484,000.00] $ 533,943.00] $
—————————————————————————————————————————— e ettt
|

CONTRACT TOTALS $ 484,000.00] $ 533,943.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 731 -1

VENDOR RANKING

CALL ORDER : 731 CONTRACT ID : M -30829-A COUNTIES : WHITE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 08/29/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800208
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1621699 CENTRAL PAVING INC $ 373,366.80 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 460,983.48 123.4666%
$ 505,835.50 135.4795%

3 35-1917625 MILESTONE CONTRACTORS LP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 731 -2
TABULATION OF BIDS
ROUTE : 18
CALL ORDER : 731 CONTRACT ID : M -30829-A COUNTIES : WHITE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1621699 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
| CENTRAL PAVING INC |[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 WEDGE AND LEVEL
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 17040.00000 17040.00]| 25224.20000 25224.20] 25290.00000 25290.00
MOBILIZATION AND DEMOBILIZATION | |
0006 303-07449 700.000 TON | 18.70000 13090.00] 28.52000 19964.00] 28.00000 19600.00
COMPACTED AGGREGATE, NO. 73 | |
0007 304-07490 400.000 TON | 111.00000 44400.00]| 152.86000 61144.00] 155.00000 62000.00
HMA PATCHING, TYPE B | |
0008 306-08034 1360.000 SYS | 0.59000 802.40| 0.99000 1346.40| 3.50000 4760.00
MILLING, ASPHALT, 1 1/2 IN. | |
0009 306-08042 33470.000 SYS | 0.57000 19077.90| 1.06000 35478.20] 0.75000 25102.50
MILLING, SCARIFICATION/PROFILE | |
0010 306-08043 5700.000 SYS | 0.57000 3249.00] 1.46000 8322.00| 1.00000 5700.00
MILLING, TRANSITION | |
0011 402-07451 3700.000 TON | 57.50000 212750.00] 61.67000 228179.00] 75.00000 277500.00
HMA WEDGE AND LEVEL, TYPE B | |
0012 406-05520 12.000 TON | 340.00000 4080.00 | 396.19000 4754.28 | 440.00000 5280.00
ASPHALT FOR TACK COAT | |
0013 610-07487 200.000 TON | 92.00000 18400.00]| 144.72000 28944.00] 118.00000 23600.00
HMA FOR APPROACHES, TYPE B | |
0014 628-09402 4.000 MOS | 3200.00000 12800.00] 3041.59000 12166.36| 3600.00000 14400.00
FIELD OFFICE, B | |
0015 628-09407 4.000 MOS | 214.00000 856.00] 275.76000 1103.04| 750.00000 3000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0016 801-03290 4.000 EACH | 170.00000 680.00] 145.00000 580.00] 145.00000 580.00
CONSTRUCTION SIGN, C | |
0017 801-06203 1100.000 LFT | 1.00000 1100.00]| 0.65000 715.00] 0.30000 330.00
|

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 731 -3
TABULATION OF BIDS

ROUTE : 18
CALL ORDER : 731 CONTRACT ID : M -30829-A COUNTIES : WHITE
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1621699 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
| CENTRAL PAVING INC |[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 801-06207 1100.000 LFT | 1.40000 1540.00]| 1.25000 1375.00]| 1.70000 1870.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0019 801-06640 19.000 EACH | 120.00000 2280.00] 122.00000 2318.00] 122.00000 2318.00
CONSTRUCTION SIGN, A | |
0020 801-06775 LUMP | 8100.00000 8100.00 | 25285.00000 25285.00] 30420.00000 30420.00
MAINTAINING TRAFFIC | |
0021 808-06712 2470.000 LFT | 0.45000 1111.50] 0.14000 345.80] 0.14000 345.80
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0022 808-06713 21640.000 LFT | 0.45000 9738.00| 0.14000 3029.60] 0.14000 3029.60
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0023 808-06714 5040.000 LFT | 0.45000 2268.00] 0.14000 705.60 | 0.14000 705.60
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
SECTION TOTALS | S 373,366.80]| S 460,983.48]| S 505,835.50
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 373,366.80] $ 460,983.48| $ 505,835.50




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/24/08
PAGE : 741 -1

CALL ORDER : 741 CONTRACT ID : M -30861-A COUNTIES
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 0800217
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 130,367.29 100.0000%
2 35-1120685 WALSH & KELLY INC $ 155,201.00 119.0490%
$ 156,384.09 119.9565%

3 38-2066594 AGGREGATE INDUSTRIES CENTRAL REGION



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 741 -2

ROUTE INST ROAD
CALL ORDER : 741 CONTRACT ID : M -30861-A COUNTIES LAPORTE
LETTING DATE : 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1120685 I ( 3 ) 38-2066594

|RIETH RILEY CONSTRUCTION |WALSH & KELLY INC

| AGGREGATE INDUSTRIES CENTRAL

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1250.00000 1250.00]| 1500.00000 1500.00]| 1000.00000 1000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 5700.00000 5700.00]| 7750.00000 7750.00 ]| 4500.00000 4500.00
MOBILIZATION AND DEMOBILIZATION | |
0007 306-08037 8490.000 SYS | 1.30000 11037.00]| 1.50000 12735.00]| 1.49000 12650.10
MILLING, ASPHALT, 3 IN. | |
0008 306-08042 4533.000 SYS | 1.50000 6799.50]| 1.00000 4533.00 | 1.49000 6754.17
MILLING, SCARIFICATION/PROFILE | |
0009 306-08432 2042.000 SYS | 1.75000 3573.50] 1.50000 3063.00] 1.49000 3042.58
MILLING, APPROACH | |
0010 401-07321 1093.000 TON | 64.00000 69952.00] 87.00000 95091.00] 87.58000 95724.94
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0011 406-05520 3.150 TON | 650.00000 2047.50] 1200.00000 3780.00] 900.00000 2835.00
ASPHALT FOR TACK COAT | |
0012 610-07488 168.000 TON | 82.00000 13776.00]| 100.00000 16800.00] 107.35000 18034.80
HMA FOR APPROACHES, TYPE C | |
0013 720-44000 15.000 EACH | 480.00000 7200.00| 250.00000 3750.00] 150.00000 2250.00
CASTING, ADJUST TO GRADE | |
0014 801-03290 3.000 EACH | 135.87000 407.61 | 142.00000 426.00 | 300.00000 900.00
CONSTRUCTION SIGN, C | |
0015 801-06640 6.000 EACH | 97.83000 586.98| 84.00000 504.00] 275.00000 1650.00
CONSTRUCTION SIGN, A | |
0016 801-06775 LUMP | 4500.00000 4500.00| 2000.00000 2000.00] 4000.00000 4000.00
MAINTAINING TRAFFIC | |
0017 808-06714 4530.000 LFT | 0.54000 2446.20] 0.50000 2265.00] 0.45000 2038.50
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0018 808-75297 100.000 LFT | 10.87000 1087.00]| 10.00000 1000.00]| 10.00000 1000.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | S 130,367.29| S 155,201.00] S 156,384.09
+ + +
CONTRACT TOTALS | $ 130,367.29] $ 155,201.00] $ 156,384.09




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 751 -1

VENDOR RANKING

CALL ORDER : 751 CONTRACT ID : M -30924-A COUNTIES : DAVIESS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 09/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800007
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 29,494.00 100.0000%
2 35-1636776 LINKEL COMPANY $ 63,994.00 216.9729%
3 35-1801998 CLR INC $ 76,971.00 260.9717%
4 35-1618530 AMERICAN CONTRACTING & SERVICES $ 77,635.78 263.2257%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 751 -2

ROUTE 257
CALL ORDER : 751 CONTRACT ID : M -30924-A COUNTIES DAVIESS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1817574 | ( 2 ) 35-1636776 | ( 3 ) 35-1801998
| YARDBERRY LANDSCAPE | LINKEL COMPANY |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEBRIS REMOVAL
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 142.00000 142.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 2.000 MOS | 150.00000 300.00] 100.00000 200.00] 190.00000 380.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 110-01001 LUMP | 1400.00000 1400.00]| 12000.00000 12000.00]| 3835.00000 3835.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-90788 LUMP | 24000.00000 24000.00| 38000.00000 38000.00| 64000.00000 64000.00
DEBRIS, REMOVE | |
0009 801-03290 2.000 EACH | 600.00000 1200.00]| 200.00000 400.00] 555.00000 1110.00
CONSTRUCTION SIGN, C | |
0010 801-06640 6.000 EACH | 140.00000 840.00| 200.00000 1200.00] 350.00000 2100.00
CONSTRUCTION SIGN, A | |
0011 801-06775 LUMP | 1500.00000 1500.00] 11990.00000 11990.00]| 5400.00000 5400.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 29,494.00] $ 63,994.00] $ 76,971.00
+ + +
CONTRACT TOTALS | S 29,494.00] S 63,994.00] S 76,971.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 751 -3
TABULATION OF BIDS
ROUTE 257
CALL ORDER 751 CONTRACT ID : M -30924-A COUNTIES DAVIESS
LETTING DATE 07/09/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1618530 [ ( ) I (
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEBRIS REMOVAL
| | |
0001 105-08520 1.000 EACH | 350.00000 350.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 2.000 MOS | 75.00000 150.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 110-01001 LUMP | 3881.78000 3881.78]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-90788 LUMP | 60000.00000 60000.00 |
DEBRIS, REMOVE | |
0009 801-03290 2.000 EACH | 250.00000 500.00]
CONSTRUCTION SIGN, C | |
0010 801-06640 6.000 EACH | 125.00000 750.00 |
CONSTRUCTION SIGN, A | |
0011 801-06775 LUMP | 12000.00000 12000.00]|
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 77,635.78| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 77,635.78| 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 811 -1

VENDOR RANKING

CALL ORDER : 811 CONTRACT ID : T -29890-A COUNTIES : HENRY
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710511
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS INC $ 121,905.10 100.0000%
2 74-2851603 QUANTA SERVICES INC $ 128,216.80 105.1776%
3 35-0392360 HOOSIER COMPANY INC THE $ 139,524.35 114.4533%
4 35-1262778 MIDWESTERN ELECTRIC $ 159,683.23 130.9898%
5 36-1460460 MEADE ELECTRIC CO $ 161,801.15 132.7271%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 811 -2
TABULATION OF BIDS
ROUTE 3
CALL ORDER 811 CONTRACT 1ID T -29890-A COUNTIES HENRY
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 74-2851603 I ( 3 ) 35-0392360
|LIGHTS & SIGNALS INC | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 1500.00000 1500.00]| 1100.00000 1100.00]| 1551.40000 1551.40
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 250.00000 500.00]| 100.00000 200.00] 216.00000 432.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 250.00000 3000.00] 60.00000 720.00] 108.00000 1296.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 5000.00000 5000.00] 6000.00000 6000.00] 6777.60000 6777.60
MOBILIZATION AND DEMOBILIZATION | |
0010 202-01874 4.000 EACH | 100.00000 400.00 | 20.00000 80.00] 74.50000 298.00
SHEET SIGN AND POST, REMOVE | |
0011 628-09403 6.000 MOS | 1500.00000 9000.00]| 1200.00000 7200.00| 1890.00000 11340.00
FIELD OFFICE, C | |
0012 801-03290 2.000 EACH | 325.00000 650.00] 350.00000 700.00 | 327.25000 654.50
CONSTRUCTION SIGN, C | |
0013 801-06640 8.000 EACH | 300.00000 2400.00] 200.00000 1600.00]| 327.25000 2618.00
CONSTRUCTION SIGN, A | |
0014 801-06710 20.000 DAY | 25.00000 500.00] 30.00000 600.00] 1.00000 20.00
FLASHING ARROW SIGN | |
0015 801-06775 LUMP | 1500.00000 1500.00] 1500.00000 1500.00]| 2968.40000 2968.40
MAINTAINING TRAFFIC | |
0016 802-76025 90.000 SFT | 25.00000 2250.00] 14.50000 1305.00| 13.90000 1251.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0017 802-76055 124.000 LFT | 5.75000 713.00] 5.00000 620.00] 12.40000 1537.60
|

SIGN POST, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 811 -3
TABULATION OF BIDS
ROUTE : 3
CALL ORDER : 811 CONTRACT 1ID T -29890-A COUNTIES : HENRY
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 74-2851603 I ( 3 ) 35-0392360
|LIGHTS & SIGNALS INC | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 805-01815 4.000 EACH | 1400.00000 5600.00] 1800.00000 7200.00| 2091.00000 8364.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0019 805-01842 7.000 EACH | 650.00000 4550.00| 950.00000 6650.00] 1035.20000 7246 .40
HANDHOLE, SIGNAL | |
0020 805-01844 1423.000 LFT | 14.00000 19922.00] 14.50000 20633.50] 17.08000 24304.84
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0021 805-78109 1.000 EACH | 8700.00000 8700.00]| 12000.00000 12000.00]| 9131.15000 9131.15
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0022 805-78205 8.000 EACH | 500.00000 4000.00] 620.00000 4960.00] 552.10000 4416.80
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0023 805-78415 4.000 EACH | 1400.00000 5600.00] 1750.00000 7000.00 | 1544.70000 6178.80
SPAN, CATENARY, AND TETHER | |
0024 805-78420 4.000 EACH | 225.00000 900.00] 300.00000 1200.00]| 278.35000 1113.40
DISCONNECT HANGER | |
0025 805-78445 1.000 EACH | 500.00000 500.00] 550.00000 550.00] 651.60000 651.60
SIGNAL SERVICE | |
0026 805-78467 76.000 LFT | 2.85000 216.60] 2.80000 212.80] 3.10000 235.60
SIGNAL CABLE, 3C 8GA. | |
0027 805-78470 2227.000 LFT | 0.90000 2004.30] 0.20000 445 .40 | 0.21000 467.67
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0028 805-78485 251.000 LFT | 1.45000 363.95] 1.90000 476.90] 2.50000 627.50
SIGNAL CABLE, 5C 14GA. | |
0029 805-78490 781.000 LFT | 1.65000 1288.65] 2.10000 1640.10]| 2.66000 2077.46
SIGNAL CABLE, 7C 14GA. | |
0030 805-78510 3998.000 LFT | 1.25000 4997.50| 1.90000 7596.20| 1.57000 6276.86
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0031 805-78785 6.000 EACH | 575.00000 3450.00] 650.00000 3900.00] 895.15000 5370.90
SIGNAL DETECTOR HOUSING | |
0032 805-78795 724.000 LFT | 12.00000 8688.00| 10.00000 7240.00| 8.64000 6255.36
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0033 805-78925 1.000 EACH | 475.00000 475.00] 550.00000 550.00] 1386.10000 1386.10
CONTROLLER CABINET FOUNDATION, P1 | |
0034 805-81032 4.000 EACH | 3800.00000 15200.00] 4500.00000 18000.00] 4098.75000 16395.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0035 805-92504 4.000 EACH | 450.00000 1800.00]| 500.00000 2000.00] 467.60000 1870.40
|

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 811 -4
TABULATION OF BIDS
ROUTE : 3
CALL ORDER : 811 CONTRACT 1ID T -29890-A COUNTIES : HENRY
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1416052 | ( 74-2851603 I ( 3 ) 35-0392360

(
LIGHTS & SIGNALS INC

|
| | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 808-06701 256.000 LFT | 0.70000 179.20] 0.50000 128.00] 0.71000 181.76
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0037 808-06703 2091.000 LFT | 0.70000 1463.70]| 0.50000 1045.50]| 0.71000 1484.61
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-75245 2541.000 LFT | 0.70000 1778.70]| 0.50000 1270.50]| 0.71000 1804.11
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0039 808-75297 139.000 LFT | 10.50000 1459.50]| 6.10000 847.90] 10.91000 1516.49
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0040 808-75320 4.000 EACH | 210.00000 840.00| 160.00000 640.00] 218.16000 872.64
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0041 808-75325 2.000 EACH | 255.00000 510.00] 200.00000 400.00| 272.70000 545.40
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | S 121,905.10] S 128,216.80] S 139,524.35
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 121,905.10] $ 128,216.80] $ 139,524.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 811 -5
TABULATION OF BIDS
ROUTE : 3
CALL ORDER 811 CONTRACT 1ID T -29890-A COUNTIES : HENRY
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1262778 | ( 5 ) 36-1460460 | (
|[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 2940.00000 2940.00] 2115.00000 2115.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 125.00000 250.00] 176.25000 352.50]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 85.00000 1020.00| 58.75000 705.00 |
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 14210.00000 14210.00]| 4433.60000 4433.60]|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-01874 4.000 EACH | 58.00000 232.00] 67.89000 271.56|
SHEET SIGN AND POST, REMOVE | |
0011 628-09403 6.000 MOS | 2970.00000 17820.00]| 2017.28000 12103.68]|
FIELD OFFICE, C | |
0012 801-03290 2.000 EACH | 400.00000 800.00| 420.39000 840.78|
CONSTRUCTION SIGN, C | |
0013 801-06640 8.000 EACH | 300.00000 2400.00] 391.01000 3128.08]
CONSTRUCTION SIGN, A | |
0014 801-06710 20.000 DAY | 45.00000 900.00 | 97.26000 1945.20|
FLASHING ARROW SIGN | |
0015 801-06775 LUMP | 3470.00000 3470.00] 913.88000 913.88]
MAINTAINING TRAFFIC | |
0016 802-76025 90.000 SFT | 18.00000 1620.00]| 34.90000 3141.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0017 802-76055 124.000 LFT | 7.00000 868.00] 11.31000 1402.44|
|

SIGN POST, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 811 -6
TABULATION OF BIDS
ROUTE : 3
CALL ORDER 811 CONTRACT 1ID T -29890-A COUNTIES : HENRY
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1262778 | ( 5 ) 36-1460460 | (
|[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 805-01815 4.000 EACH | 2144.00000 8576.00| 1301.10000 5204.40]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0019 805-01842 7.000 EACH | 842.00000 5894.00] 1130.60000 7914.20|
HANDHOLE, SIGNAL | |
0020 805-01844 1423.000 LFT | 22.00000 31306.00] 23.34000 33212.82]
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0021 805-78109 1.000 EACH | 8990.00000 8990.00| 11084.13000 11084.13]|
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0022 805-78205 8.000 EACH | 488.00000 3904.00] 585.54000 4684.32|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0023 805-78415 4.000 EACH | 1870.00000 7480.00 | 1484.40000 5937.60]
SPAN, CATENARY, AND TETHER | |
0024 805-78420 4.000 EACH | 244.00000 976.00] 244.14000 976.56|
DISCONNECT HANGER | |
0025 805-78445 1.000 EACH | 640.00000 640.00] 3436.21000 3436.21]
SIGNAL SERVICE | |
0026 805-78467 76.000 LFT | 3.50000 266.00] 2.77000 210.52]
SIGNAL CABLE, 3C 8GA. | |
0027 805-78470 2227.000 LFT | 0.45000 1002.15] 8.70000 19374.90]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0028 805-78485 251.000 LFT | 1.85000 464.35] 2.14000 537.14]
SIGNAL CABLE, 5C 14GA. | |
0029 805-78490 781.000 LFT | 1.98000 1546.38]| 2.51000 1960.31|
SIGNAL CABLE, 7C 14GA. | |
0030 805-78510 3998.000 LFT | 0.80000 3198.40] 1.38000 5517.24]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0031 805-78785 6.000 EACH | 662.00000 3972.00] 383.18000 2299.08]
SIGNAL DETECTOR HOUSING | |
0032 805-78795 724.000 LFT | 7.65000 5538.60]| 0.69000 499.56|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0033 805-78925 1.000 EACH | 991.00000 991.00] 2252.05000 2252.05]
CONTROLLER CABINET FOUNDATION, P1 | |
0034 805-81032 4.000 EACH | 4110.00000 16440.00] 4091.60000 16366.40]
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0035 805-92504 4.000 EACH | 482.00000 1928.00]| 525.09000 2100.36|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 3
CALL ORDER 811 CONTRACT 1ID T -29890-A COUNTIES : HENRY
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1262778 | ( 5 ) 36-1460460
|[MIDWESTERN ELECTRIC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
+ + +
0036 808-06701 256.000 LFT | 2.75000 704.00] 0.76000 194.56]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0037 808-06703 2091.000 LFT | 1.55000 3241.05] 0.76000 1589.16|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0038 808-75245 2541.000 LFT | 1.55000 3938.55] 0.76000 1931.16|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0039 808-75297 139.000 LFT | 7.25000 1007.75]| 11.75000 1633.25]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0040 808-75320 4.000 EACH | 166.00000 664.00] 235.00000 940.00|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0041 808-75325 2.000 EACH | 240.00000 480.00 | 293.75000 587.50]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | $ 159,683.23] $ 161,801.15]
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 159,683.23] $ 161,801.15]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 821 -1

VENDOR RANKING

CALL ORDER : 821 CONTRACT ID : T -29965-A COUNTIES : GIBSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710616
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1142603 MOUNTS ELECTRIC INC $ 136,212.99 100.0000%
2 35-1675187 HUMMEL ELECTRIC INC $ 154,926.25 113.7382%
$ 165,435.70 121.4537%

3 74-2851603 QUANTA SERVICES INC



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 821 -2
TABULATION OF BIDS
ROUTE Us 41
CALL ORDER 821 CONTRACT 1ID T -29965-A COUNTIES GIBSON
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1142603 I ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|MOUNTS ELECTRIC INC |HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 780.00000 780.00] 1200.00000 1200.00]| 1100.00000 1100.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 65.00000 65.00]| 100.00000 100.00| 60.00000 60.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 5.000 MOS | 58.00000 290.00] 80.00000 400.00] 60.00000 300.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 4909.00000 4909.00| 7754.28000 7754.28| 8000.00000 8000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 202-01300 1.000 EACH | 1316.00000 1316.00] 1500.00000 1500.00] 2500.00000 2500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0011 628-09408 4.000 MOS | 317.00000 1268.00]| 500.00000 2000.00] 400.00000 1600.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0012 628-09409 4.000 MOS | 220.00000 880.00| 150.00000 600.00] 100.00000 400.00
MOBILE INTERNET SERVICE , 1 EACH | |
0013 801-03290 2.000 EACH | 221.00000 442.00] 250.00000 500.00] 300.00000 600.00
CONSTRUCTION SIGN, C | |
0014 801-06640 14.000 EACH | 223.00000 3122.00] 168.00000 2352.00] 250.00000 3500.00
CONSTRUCTION SIGN, A | |
0015 801-06710 30.000 DAY | 20.00000 600.00] 25.00000 750.00] 30.00000 900.00
FLASHING ARROW SIGN | |
0016 801-06775 LUMP | 1434.00000 1434.00] 1650.00000 1650.00] 5000.00000 5000.00
MAINTAINING TRAFFIC | |
0017 802-05701 20.000 LFT | 18.15000 363.00] 14.00000 280.00] 16.00000 320.00
|
|

BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 821 -3
TABULATION OF BIDS
ROUTE Us 41
CALL ORDER 821 CONTRACT 1ID T -29965-A COUNTIES GIBSON
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1142603 | ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|[MOUNTS ELECTRIC INC |HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 802-76025 10.000 SFT | 29.50000 295.00] 20.00000 200.00] 20.00000 200.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0019 802-76035 18.000 SFT | 17.45000 314.10] 25.00000 450.00] 15.00000 270.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0020 805-01815 4.000 EACH | 2260.00000 9040.00 | 1800.00000 7200.00 | 1900.00000 7600.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0021 805-01842 8.000 EACH | 766.00000 6128.00] 800.00000 6400.00] 1000.00000 8000.00
HANDHOLE, SIGNAL | |
0022 805-02087 LUMP | 337.00000 337.00] 600.00000 600.00] 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0023 805-06592 1890.000 LFT | 17.88000 33793.20] 18.00000 34020.00] 16.00000 30240.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0024 805-06834 1.000 EACH | 9930.00000 9930.00| 11472.00000 11472.00]| 12000.00000 12000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE I | |
0025 805-78205 8.000 EACH | 669.00000 5352.00] 696.00000 5568.00] 800.00000 6400.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0026 805-78215 2.000 EACH | 635.00000 1270.00| 660.00000 1320.00]| 750.00000 1500.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0027 805-78415 4.000 EACH | 1685.00000 6740.00] 1800.00000 7200.00]| 1450.00000 5800.00
SPAN, CATENARY, AND TETHER | |
0028 805-78420 4.000 EACH | 277.00000 1108.00| 270.00000 1080.00| 300.00000 1200.00
DISCONNECT HANGER | |
0029 805-78445 1.000 EACH | 480.00000 480.00] 500.00000 500.00] 500.00000 500.00
SIGNAL SERVICE | |
0030 805-78467 70.000 LFT | 2.36000 165.20]| 2.25000 157.50]| 2.80000 196.00
SIGNAL CABLE, 3C 8GA. | |
0031 805-78470 3172.000 LFT | 0.44000 1395.68]| 0.40000 1268.80]| 0.20000 634.40
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0032 805-78480 210.000 LFT | 0.97000 203.70] 1.25000 262.50] 1.90000 399.00
SIGNAL CABLE, 3C 14GA. | |
0033 805-78485 640.000 LFT | 1.19000 761.60] 1.50000 960.00] 2.10000 1344.00
SIGNAL CABLE, 5C 14GA. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 821 -4
TABULATION OF BIDS
ROUTE Us 41
CALL ORDER 821 CONTRACT 1ID T -29965-A COUNTIES GIBSON
LETTING DATE 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1142603 | ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|MOUNTS ELECTRIC INC |HUMMEL ELECTRIC INC |QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 805-78490 545.000 LFT | 1.51000 822.95] 1.80000 981.00] 2.20000 1199.00
SIGNAL CABLE, 7C 14GA. | |
0035 805-78510 3559.000 LFT | 0.69000 2455.71 | 0.88000 3131.92] 1.70000 6050.30
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0036 805-78785 10.000 EACH | 604.00000 6040.00] 550.00000 5500.00] 650.00000 6500.00
SIGNAL DETECTOR HOUSING | |
0037 805-78795 1144.000 LFT | 7.58000 8671.52]| 8.00000 9152.00] 7.50000 8580.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0038 805-78925 1.000 EACH | 708.00000 708.00] 1000.00000 1000.00]| 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1 | |
0039 805-79020 LUMP | 2171.00000 2171.00] 7400.00000 7400.00 | 5000.00000 5000.00
TRAFFIC SIGNAL INSTALLATION | |
0040 805-92504 26.000 EACH | 63.00000 1638.00]| 80.00000 2080.00] 300.00000 7800.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0041 805-95466 2.000 EACH | 9361.00000 18722.00] 12725.00000 25450.00 | 12000.00000 24000.00
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | |
6 IN. I BEAM AND FOUNDATION , SOLAR | |
POWERED | | |
0042 808-75297 183.000 LFT | 5.51000 1008.33] 6.25000 1143.75] 16.00000 2928.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0043 808-75320 8.000 EACH | 111.00000 888.00] 125.00000 1000.00]| 165.00000 1320.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0044 808-75325 2.000 EACH | 150.00000 300.00] 168.75000 337.50] 220.00000 440.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | $ 136,212.99] $ 154,926.25] $ 165,435.70
+ + +
CONTRACT TOTALS | S 136,212.99] S 154,926.25] S 165,435.70




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 841 -1

VENDOR RANKING

CALL ORDER : 841 CONTRACT ID : T -30538-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710972
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 26-1745760 K & S MARKERS INC S 99,337.20 100.0000%
2 31-0989223 TRAFFIC SPECIALISTS INC $ 105,940.36 106.6472%
3 31-1035771 A & A SAFETY INC $ 113,332.48 114.0887%
4 35-1983873 M A S MARKERS INC $ 121,416.06 122.2262%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 841 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 841 CONTRACT ID : T -30538-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 26-1745760 | ( 2 ) 31-0989223 | ( 3 ) 31-1035771
|K & S MARKERS INC | TRAFFIC SPECIALISTS INC |A & A SAFETY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 RAISED PAVEMENT MARKINGS
| | |
0001 105-08520 2.000 EACH | 1.00000 2.00]| 100.00000 200.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 6.000 MOS | 20.00000 120.00| 75.00000 450.00 | 100.00000 600.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 19120.00000 19120.00] 5000.00000 5000.00] 3596.00000 3596.00
MOBILIZATION AND DEMOBILIZATION | |
0009 628-09408 3.000 MOS | 500.00000 1500.00]| 425.00000 1275.00]| 500.00000 1500.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0010 628-09409 3.000 MOS | 55.00000 165.00| 100.00000 300.00] 100.00000 300.00
MOBILE INTERNET SERVICE , 1 EACH | |
0011 801-06710 60.000 DAY | 1.00000 60.00] 1.00000 60.00] 1.00000 60.00
FLASHING ARROW SIGN , MOBILE | |
0012 801-06775 LUMP | 19120.00000 19120.00] 10000.00000 10000.00] 12745.00000 12745.00
MAINTAINING TRAFFIC | |
0013 801-92448 240.000 DAY | 0.25000 60.00] 1.00000 240.00] 1.00000 240.00
CONSTRUCTION SIGNS, MOBILE | |
0014 808-75994 16788.000 EACH | 2.90000 48685.20] 2.97000 49860.36 | 3.46000 58086.48
PRISMATIC REFLECTOR | |
0015 808-75998 3000.000 EACH | 3.50000 10500.00]| 12.85000 38550.00] 12.00000 36000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER , | |
CASTING, INSTALL | |
SECTION TOTALS | $ 99,337.20| S 105,940.36| $ 113,332.48
+ + +
CONTRACT TOTALS | S 99,337.20]| S 105,940.36/| $ 113,332.48




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 841 -3
TABULATION OF BIDS
ROUTE VARIOUS
CALL ORDER 841 CONTRACT 1ID T -30538-A COUNTIES VARIOUS
LETTING DATE 07/09/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1983873 | ( ) I (
|IM A S MARKERS INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 RAISED PAVEMENT MARKINGS
| | |
0001 105-08520 2.000 EACH | 20.00000 40.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 6.000 MOS | 10.00000 60.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 24207.93000 24207.93
MOBILIZATION AND DEMOBILIZATION | |
0009 628-09408 3.000 MOS | 100.00000 300.00]
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0010 628-09409 3.000 MOS | 10.00000 30.00|
MOBILE INTERNET SERVICE , 1 EACH | |
0011 801-06710 60.000 DAY | 0.10000 6.00]
FLASHING ARROW SIGN , MOBILE | |
0012 801-06775 LUMP | 24057.93000 24057.93
MAINTAINING TRAFFIC | |
0013 801-924438 240.000 DAY | 0.10000 24.00]
CONSTRUCTION SIGNS, MOBILE | |
0014 808-75994 16788.000 EACH | 2.90000 48685.20]
PRISMATIC REFLECTOR | |
0015 808-75998 3000.000 EACH | 8.00000 24000.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER , | |
CASTING, INSTALL | |
SECTION TOTALS | $ 121,416.06| | $
—————————————————————————————————————————— e At
CONTRACT TOTALS | $ 121,416.06] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 851 -1

VENDOR RANKING

CALL ORDER : 851 CONTRACT ID : T -30706-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) : 0800081
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 26-1745760 K & S MARKERS INC $ 156,045.70 100.0000%
2 35-1983873 M A S MARKERS INC $ 206,383.02 132.2581%
3 31-1035771 A & A SAFETY INC $ 213,860.85 137.0501%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 851 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 851 CONTRACT ID : T -30706-A COUNTIES : VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 26-1745760 | ( 2 ) 35-1983873 | ( 3 ) 31-1035771
|K & S MARKERS INC IM A S MARKERS INC |A & A SAFETY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 RAISED PAVEMENT MARKERS, NEW
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 25502.00000 25502.00] 41870.50000 41870.50] 4000.00000 4000.00
MOBILIZATION AND DEMOBILIZATION | |
0006 628-09408 5.000 MOS | 200.00000 1000.00 | 100.00000 500.00] 500.00000 2500.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0007 628-09409 5.000 MOSs | 60.00000 300.00] 10.00000 50.00] 100.00000 500.00
MOBILE INTERNET SERVICE , 1 EACH | |
0008 801-03290 4.000 EACH | 1.00000 4.00] 50.00000 200.00] 200.00000 800.00
CONSTRUCTION SIGN, C | |
0009 801-06775 LUMP | 24000.00000 24000.00] 41870.50000 41870.50]| 13000.00000 13000.00
MAINTAINING TRAFFIC | |
0010 801-09133 1.000 EACH | 3000.00000 3000.00] 660.00000 660.00] 817.00000 817.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0011 808-75994 34024.000 EACH | 2.75000 93566.00| 3.43000 116702.32]| 3.42000 116362.08
PRISMATIC REFLECTOR | |
0012 808-75996 3817.000 EACH | 0.10000 381.70] 0.10000 381.70] 0.25000 954.25
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE I I |
0013 808-75998 4144.000 EACH | 2.00000 8288.00| 1.00000 4144.00]| 18.08000 74923.52
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 156,045.70] $ 206,383.02] $ 213,860.85
+ + +
CONTRACT TOTALS | S 156,045.70] S 206,383.02]| S 213,860.85




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 871 -1

VENDOR RANKING

CALL ORDER : 871 CONTRACT ID : TM-29776-A COUNTIES : JOHNSON
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710348
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1262778 MIDWESTERN ELECTRIC $ 552,475.43 100.0000%
2 74-2851603 QUANTA SERVICES INC $ 596,965.95 108.0529%
$ 712,602.20 128.9835%

3 36-1460460 MEADE ELECTRIC CO



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 871 -2
TABULATION OF BIDS
ROUTE 31
CALL ORDER 871 CONTRACT 1ID TM-29776-A COUNTIES JOHNSON
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1262778 | ( 2 ) 74-2851603 I ( 3 ) 36-1460460
|[MIDWESTERN ELECTRIC | QUANTA SERVICES INC |[MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 2800.00000 2800.00] 6000.00000 6000.00] 5346.25000 5346.25
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 24210.00000 24210.00] 29000.00000 29000.00] 3436.21000 3436.21
MOBILIZATION AND DEMOBILIZATION | |
0007 202-01300 7.000 EACH | 1978.00000 13846.00]| 2500.00000 17500.00]| 1629.30000 11405.10
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0008 306-08034 279.670 SYS | 24.00000 6712.08] 20.00000 5593.40] 25.85000 7229.47
MILLING, ASPHALT, 1 1/2 IN. | |
0009 402-07432 29.560 TON | 246.00000 7271.76 | 220.00000 6503.20] 264.38000 7815.07
HMA SURFACE, TYPE A | |
0010 406-05521 279.670 SYS | 1.10000 307.64] 1.00000 279.67]| 1.17000 327.21
ASPHALT FOR TACK COAT | |
0011 628-09402 6.000 MOS | 1880.00000 11280.00]| 1200.00000 7200.00| 1997.50000 11985.00
FIELD OFFICE, B | |
0012 628-09407 6.000 MOS | 310.00000 1860.00 | 250.00000 1500.00| 117.50000 705.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0013 801-03290 8.000 EACH | 310.00000 2480.00] 250.00000 2000.00] 302.89000 2423.12
CONSTRUCTION SIGN, C | |
0014 801-06640 50.000 EACH | 182.00000 9100.00 | 250.00000 12500.00] 285.26000 14263.00
CONSTRUCTION SIGN, A | |
0015 801-06710 50.000 DAY | 40.00000 2000.00] 30.00000 1500.00]| 89.04000 4452.00
FLASHING ARROW SIGN | |
0016 801-06775 LUMP | 12780.00000 12780.00] 14969.38000 14969.38] 25580.65000 25580.65
MAINTAINING TRAFFIC | |
0017 802-76025 88.000 SFT | 20.00000 1760.00]| 16.50000 1452.00]| 34.90000 3071.20
|
|

LEGEND, 0.080 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 871 -3
TABULATION OF BIDS
ROUTE 31
CALL ORDER 871 CONTRACT 1ID TM-29776-A COUNTIES JOHNSON
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1262778 | ( 2 ) 74-2851603 I ( 3 ) 36-1460460
|[MIDWESTERN ELECTRIC | QUANTA SERVICES INC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 802-76035 386.000 SFT | 25.00000 9650.00| 17.10000 6600.60| 34.90000 13471.40
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0019 802-76045 108.000 SFT | 28.00000 3024.00] 27.50000 2970.00] 34.90000 3769.20
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0020 805-01842 43.000 EACH | 885.00000 38055.00] 950.00000 40850.00] 1130.60000 48615.80
HANDHOLE, SIGNAL | |
0021 805-01844 4922.000 LFT | 19.10000 94010.20]| 18.00000 88596.00| 24.70000 121573.40
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0022 805-02087 LUMP | 1282.00000 1282.00| 500.00000 500.00] 7603.41000 7603.41
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0023 805-02152 2.000 EACH | 305.00000 610.00] 380.00000 760.00 | 550.29000 1100.58
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. | |
0024 805-03592 4.000 EACH | 1770.00000 7080.00| 1500.00000 6000.00] 1880.00000 7520.00
PAINT EXISTING SIGNAL STRUCTURE | |
0025 805-78205 53.000 EACH | 493.00000 26129.00] 750.00000 39750.00] 732.41000 38817.73
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0026 805-78215 10.000 EACH | 428.00000 4280.00 | 650.00000 6500.00] 697.16000 6971.60
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0027 805-78230 15.000 EACH | 785.00000 11775.00] 1200.00000 18000.00]| 1279.44000 19191.60
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0028 805-78370 2.000 EACH | 156.00000 312.00] 150.00000 300.00] 173.38000 346.76
PEDESTRIAN PUSH BUTTON | |
0029 805-78415 28.000 EACH | 2112.00000 59136.00] 1450.00000 40600.00] 910.33000 25489.24
SPAN, CATENARY, AND TETHER | |
0030 805-78420 28.000 EACH | 265.00000 7420.00| 300.00000 8400.00| 228.86000 6408.08
DISCONNECT HANGER | |
0031 805-78445 7.000 EACH | 610.00000 4270.00| 550.00000 3850.00] 448.92000 3142.44
SIGNAL SERVICE , METERED | |
0032 805-78467 700.000 LFT | 2.80000 1960.00 | 2.80000 1960.00 | 4.03000 2821.00
SIGNAL CABLE, 3C 8GA. | |
0033 805-78470 20920.000 LFT | 0.40000 8368.00| 0.20000 4184.00]| 8.46000 176983.20
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 871 -4
TABULATION OF BIDS
ROUTE : 31
CALL ORDER 871 CONTRACT 1ID TM-29776-A COUNTIES : JOHNSON
LETTING DATE 07/09/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-1262778 | ( 74-2851603 [ ( ) 36-1460460
|[MIDWESTERN ELECTRIC | QUANTA SERVICES INC |MEADE ELECTRIC CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 805-78480 345.000 LFT | 1.44000 496.80] 1.70000 586.50] 1.90000 655.50
SIGNAL CABLE, 3C 14GA. | |
0035 805-78485 2185.000 LFT | 1.80000 3933.00] 1.90000 4151.50]| 2.28000 4981.80
SIGNAL CABLE, 5C 14GA. | |
0036 805-78490 5820.000 LFT | 1.97000 11465.40]| 2.10000 12222.00]| 2.65000 15423.00
SIGNAL CABLE, 7C 14GA. | |
0037 805-78510 38276.000 LFT | 0.80000 30620.80] 1.70000 65069.20] 1.26000 48227.76
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0038 805-78785 46.000 EACH | 642.00000 29532.00] 650.00000 29900.00] 116.19000 5344.74
SIGNAL DETECTOR HOUSING | |
0039 805-78795 7065.000 LFT | 7.15000 50514.75] 7.50000 52987.50] 0.59000 4168.35
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0040 805-92504 27.000 EACH | 308.00000 8316.00| 300.00000 8100.00| 292.44000 7895.88
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , CALL AMPLIFIER | |
0041 805-92504 25.000 EACH | 680.00000 17000.00] 680.00000 17000.00] 310.07000 7751.75
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNT AMPLIFIER | |
0042 808-05866 300.000 sSYS | 13.00000 3900.00] 20.00000 6000.00] 25.85000 7755.00
PAVEMENT MESSAGE MARKING, REMOVE | |
0043 808-06368 1510.000 LFT | 2.50000 3775.00] 3.50000 5285.00] 3.82000 5768.20
TRANSVERSE MARKING, REMOVE | |
0044 808-06703 200.000 LFT | 1.35000 270.00] 2.30000 460.00 | 2.59000 518.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0045 808-06716 560.000 LFT | 0.85000 476.00] 1.30000 728.00] 1.47000 823.20
LINE, REMOVE | |
0046 808-75245 140.000 LFT | 2.15000 301.00] 2.30000 322.00] 2.59000 362.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0047 808-75297 1510.000 LFT | 4.20000 6342.00]| 5.50000 8305.00]| 6.17000 9316.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0048 808-75300 360.000 LFT | 1.50000 540.00] 2.20000 792.00] 2.47000 889.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0049 808-75320 89.000 EACH | 78.00000 6942.00] 65.00000 5785.00] 76.38000 6797.82
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0050 808-75325 46.000 EACH | 93.00000 4278.00| 75.00000 3450.00] 88.13000 4053.98
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
SECTION TOTALS | $ 552,475.43] $ 596,965.95] $ 712,602.20
+ + +
CONTRACT TOTALS | $ 552,475.43 $ 596,965.95] $ 712,602.20




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/24/08
PAGE : 881 -1

CALL ORDER : 881 CONTRACT 1ID TM-30240-A COUNTIES : SPENCER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : 66
CONTRACT TIME 12/05/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710602
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1675187 HUMMEL ELECTRIC INC $ 124,097.00 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 881 -2
TABULATION OF BIDS
ROUTE : SR 66

CALL ORDER : 881 CONTRACT ID : TM-30240-A COUNTIES : SPENCER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1675187 ( ) ( )

|
|HUMMEL ELECTRIC INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +

I
|
|
I
"

SECTION 0001  TRAFFIC SIGNALS MODERNIZATION
I I

|
0001 105-06845 LUMP | 1500.00000 1500.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 100.00000 100.00|
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 5.000 MOS | 80.00000 400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 6193.00000 6193.00]|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-02241 50.000 LFT | 7.20000 360.00]
GUARDRAIL, REMOVE | |
0011 202-86946 2.000 EACH | 300.00000 600.00]
HANDHOLE, REMOVE | |
0012 202-93741 1.000 EACH | 600.00000 600.00]
GUARD RAIL END TREATMENT, REMOVE | |
0013 202-95579 1.000 EACH | 600.00000 600.00]
SERVICE POINT, REMOVE | |
0014 202-96151 LUMP | 720.00000 720.00 |
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0015 601-01740 1.000 EACH | 4080.00000 4080.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 4 | | |
0016 601-94689 1.000 EACH | 4800.00000 4800.00 |
GUARDRAIL END TREATMENT, OS | |
0017 601-99105 50.000 LFT | 25.00000 1250.00]
| |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 881 -3
TABULATION OF BIDS
ROUTE : SR 66

CALL ORDER : 881 CONTRACT ID : TM-30240-A COUNTIES : SPENCER
LETTING DATE : 07/09/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

1 ) 35-1675187

( I( )
HUMMEL ELECTRIC INC
I

LINE NO / ITEM CODE / ALT

LIGHT POLE, 40 FT. E.M.H., 16.0 FT.
MAST ARM, TRANSFORMER BASE

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 616-02320 360.000 SYS | 5.00000 1800.00]|
GEOTEXTILES | |
0019 616-05689 342.000 TON | 72.00000 24624.00]
RIPRAP, CLASS 2 | |
0020 801-03290 3.000 EACH | 300.00000 900.00]
CONSTRUCTION SIGN, C | |
0021 801-06640 9.000 EACH | 200.00000 1800.00|
CONSTRUCTION SIGN, A | |
0022 801-06710 30.000 DAY | 25.00000 750.00]
FLASHING ARROW SIGN | |
0023 801-06775 LUMP | 2500.00000 2500.00]
MAINTAINING TRAFFIC | |
0024 802-05701 40.000 LFT | 14.00000 560.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0025 802-07060 4.000 EACH | 80.00000 320.00]
SIGN, SHEET, RELOCATE | |
0026 805-06592 741.000 LFT | 20.00000 14820.00]|
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0027 805-86890 975.000 LFT | 1.00000 975.00]|
POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW | |
STRANDED COPPER | |
0028 805-87485 14.000 EACH | 15.00000 210.00]
INSULATING LINK, FURNISH | |
0029 805-87490 20.000 EACH | 25.00000 500.00]
INSULATING LINK, WATER PROOFED, FURNISH | |
0030 807-02191 5.000 EACH | 880.00000 4400.00 |
HANDHOLE, LIGHTING | |
0031 807-02428 7.000 EACH | 850.00000 5950.00]
CONCRETE FOUNDATION WITH GROUNDING, 30 | |
IN. X 30 IN. X 96 IN. | |
0032 807-03934 7.000 EACH | 300.00000 2100.00]
LIGHT STRUCTURE, REMOVE | |
0033 807-07580 1514.000 LFT | 12.00000 18168.00]|
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0034 807-84764 1.000 EACH | 2160.00000 2160.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 881 -4
TABULATION OF BIDS
ROUTE SR 66
CALL ORDER 881 CONTRACT 1ID TM-30240-A COUNTIES SPENCER
LETTING DATE 07/09/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1675187 I ( ) I (
|HUMMEL ELECTRIC INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 807-84768 1.000 EACH | 2364.00000 2364.00]
LIGHT POLE, 40 FT. E.M.H., 18.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0036 807-84816 3.000 EACH | 2208.00000 6624.00]
LIGHT POLE, 42 FT. E.M.H., 16.0 FT. | |
MAST ARM, TRANSFORMER BASE | |
0037 807-84820 2.000 EACH | 2496.00000 4992.00 |
LIGHT POLE, 42 FT. E.M.H., 18.0 FT. | |
MAST ARM, BREAKAWAY BASE | |
0038 807-86805 1.000 EACH | 3000.00000 3000.00]
SERVICE POINT, I | |
0039 807-86910 7.000 EACH | 36.00000 252.00]
CONNECTOR KIT, UNFUSED | |
0040 807-86915 7.000 EACH | 40.00000 280.00]
CONNECTOR KIT, FUSED | |
0041 807-86920 9.000 EACH | 15.00000 135.00]|
MULTIPLE COMPRESSION FITTING, | |
NON-WATERPROOFED | |
0042 807-86925 12.000 EACH | 25.00000 300.00]
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0043 807-86950 7.000 EACH | 25.00000 175.00]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATION IDENTIFICATION | |
0044 807-86955 6.000 EACH | 80.00000 480.00]
CABLE DUCT MARKER | |
0045 807-87205 7.000 EACH | 250.00000 1750.00 |
LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM | |
400 WATT, FURNISH | |
SECTION TOTALS | $ 124,097.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 124,097.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE 09/24/08
PAGE : 891 -1

CALL ORDER : 891 CONTRACT 1ID TM-31079-A COUNTIES VARIOUS
LETTING DATE 07/09/08 10:00 AM DISTRICT : 64
CONTRACT TIME 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) 0800412
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1473618 THREE RIVERS BARRICADE & EQUIP. CO., INC. $ 341,341.00 100.0000%

23-2332783

DEANGELO BROTHERS INC

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 891 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 891 CONTRACT 1ID TM-31079-A COUNTIES VARIOUS
LETTING DATE 07/09/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1473618 | ( ) | (
| THREE RIVERS BARRICADE & EQU |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PAVEMENT MARKINGS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 17000.00000 17000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0006 628-09408 4.000 MOS | 440.00000 1760.00 |
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0007 628-09409 4.000 MOS | 65.00000 260.00]
MOBILE INTERNET SERVICE , 1 EACH | |
0008 801-03290 4.000 EACH | 220.00000 880.00|
CONSTRUCTION SIGN, C | |
0009 801-06775 LUMP | 113183.86000 113183.86|
MAINTAINING TRAFFIC | |
0010 801-92448 100.000 DAY | 94.50000 9450.00 |
CONSTRUCTION SIGNS, MOBILE | |
0011 808-03002 19960.000 LFT | 0.15500 3093.80]
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0012 808-03631 193664.000 LFT | 0.15500 30017.92]
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0013 808-03632 164191.000 LFT | 0.15500 25449.61|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0014 808-05534 28624.000 LFT | 0.30600 8758.94 |
LINE, EPOXY, SOLID, WHITE, 8 IN. | |
0015 808-05535 2700.000 LFT | 8.35000 22545.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH LINE, 24 IN. | |
0016 808-06716 148796.000 LFT | 0.18000 26783.28]
LINE, REMOVE | |
0017 808-06800 506.000 LFT | 8.35000 4225.10]|
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
YELLOW, CROSSHATCH LINE, 24 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 891 -3

ROUTE VARIOUS
CALL ORDER : 891 CONTRACT ID : TM-31079-A COUNTIES VARIOUS
LETTING DATE : 07/09/08 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE
| ( 1 ) 35-1473618 [ ( ) I (
| THREE RIVERS BARRICADE & EQU |

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +

0018 808-09038 2083.000 LFT | 3.75000 7811.25]|

TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH LINE, 12 IN. | |
0019 808-74805 1790.000 LFT | 8.80000 15752.00]|
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |

24 1IN. | | |
0020 808-74807 63.000 EACH | 113.00000 7119.00|
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0021 808-74808 37.000 EACH | 115.00000 4255.00]|
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |

(ONLY) | | |
0022 808-74811 32900.000 LFT | 0.22700 7468.30 |
LINE, EPOXY, BROKEN, WHITE, 5 IN. | |
0023 808-75297 1529.000 LFT | 3.10000 4739.90|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |

STOP LINE, 24 IN. | | |
0024 808-75300 2231.000 LFT | 0.95000 2119.45]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0025 808-75320 106.000 EACH | 39.00000 4134.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0026 808-75325 77.000 EACH | 61.00000 4697.00 |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0027 808-94455 2883.000 LFT | 2.45000 7063.35]|
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | |

6 IN. | | |
0028 808-95933 11836.000 LFT | 1.00000 11836.00]
CURB PAINTING, YELLOW | |
0029 808-98000 1906.000 LFT | 0.30600 583.24]
LINE, EPOXY, SOLID, YELLOW, 8 IN. | |
0030 105-08520 1.000 EACH | 200.00000 200.00]
CELLULAR TELEPHONE/RADIO | |
0031 105-08521 3.000 MOS | 50.00000 150.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0032 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |

MINUTES | | |

SECTION TOTALS | $ 341,341.00] S | $
+ + +
CONTRACT TOTALS | $ 341,341.00] $ 0.00] $




